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KEY INFORMATION SUMMARY SHEET 

This Consulting and Technical Services (CATS) Task Order Request for Proposals (TORFP) is issued to 
obtain the services necessary to satisfy the requirements defined in Section 2 - Scope of Work.  All CATS 
Master Contractors approved to perform work in the functional area under which this TORFP is released 
are invited to submit a Task Order (TO) Proposal to this TORFP.  Those Master Contractors deciding not 
to submit a TO Proposal are required to submit the reason(s) why per Section 3.1 of the TORFP.  In 
addition to the requirements of this TORFP, the Master Contractors are subject to all terms and conditions 
contained in the CATS RFP issued by the Maryland Department of Budget and Management (DBM), 
Office of Information Technology (OIT) and subsequent Master Contract Project Number 050R5800338, 
including any amendments. 

Although information from the TO Contractors must be sent to concurrent individuals as stated in 
this Key Information Summary Sheet, all correspondence from the Maryland Department of 
Transportation (MDOT) to the TO Contractors shall be sent only by the MDOT Contracts 
Manager or designee. 

TORFP NAME: Application Software Support and Mentoring For the 
Driver License and Related Systems 

FUNCTIONAL AREA: FA1 Enterprise Services Provider (ESP) 

TORFP ISSUE DATE: July 13, 2006 

CLOSING DATE AND TIME: August 18, 2006 at 12:00 Noon 

TORFP Issuing Office: Maryland Department of Transportation  
Motor Vehicle Administration (MVA) 

Questions and Proposals are to be 
sent to: 

Questions must be submitted no 
later than 10 working days prior 
to TORFP closing date. 

Walter E. Bayne - MVA Procurement Officer 
Email Address: wbayne@mdot.state.md.us 

Peter Arrey - MDOT Contracts Manager 
Email Address: parrey@mdot.state.md.us 

Carl Stein - MDOT Contracts Administrator 
Email Address: cstein@mdot.state.md.us 

TO Procurement Officer: Walter E. Bayne 
Work Phone: 410 768-7354; Fax #: 410-768-7090 
E-mail: wbayne@mdot.state.md.us 
Location: MVA OIR Room 309 

TO Manager: J. Ronald Thiemeyer 
Work Phone: (410) 768-7686; Fax #: (410) 787-2993 
E-mail: rthiemeyer@mdot.state.md.us 
Location: MVA Room 223 

TO Project Number: J00P6200016 
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TO Type: Fixed Price and Time &Materials 

Period of Performance: NTP to December 31, 2010  

MBE Goal: 30% 

Primary Place of Performance: MVA 
6601 Ritchie Highway, N.E. 
Glen Burnie, MD 21062 

State Furnish Work Site and/or 
Access to Equipment, Facilities or 
Personnel: 

MVA will furnish access to equipment, facilities, and 
personnel at MVA HDQ in Glen Burnie. 

TO Pre-proposal Conference: July 21, 2006 at 2:00 PM. 
Maryland Department of Transportation 
7201 Corporate Center Drive, Hanover, MD 
07/31/06 at 2:00PM 
See Attachment 6 for directions. 

MVA Contract Number: V-HQ-06079-IT 

Application Software Support/Mentoring-DLS 7/10/06 Page 5 of 99 CATS TORFP Project No. J00P6200016 



 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

NOTICE TO MASTER CONTRACTORS 

All CATS Master Contractors approved to perform work in the functional area under which this TORFP 
is released are invited to submit a Task Order (TO) Proposal to this TORFP.  Those Master Contractors 
deciding not to submit a TO Proposal are required to submit the reason(s) why per Section 3.1 of the 
TORFP. If you have chosen not to propose to this TORFP, you must complete and email this notice to 
wbayne@mdot.state.md.us.  If you are submitting a TO Proposal, we also ask that you take a few minutes 
and provide comments and suggestions regarding the enclosed TORFP.   

TORFP Title: Application Software Support And Mentoring For The Driver License And 
Related Systems 

TORFP No.: J00P6200016 

1. If you have responded with a "not submitting Task Order Proposal", please indicate the reason(s) 
below: 

( ) Other commitments preclude our participation at this time. 
( ) The subject of the TORFP is not something we ordinarily provide. 
( ) We are inexperienced in the services required. 
( ) Specifications are unclear, too restrictive, etc.  (Explain in REMARKS section.) 
( ) The scope of work is beyond our present capacity. 
( ) Doing business with the State of Maryland is too complicated.  (Explain in REMARKS 

section.) 
( ) We cannot be competitive.  (Explain in REMARKS section.) 
( ) Time allotted for completion of a Task Order Proposal is insufficient. 
( ) Start-up time is insufficient. 
( ) Bonding/Insurance requirements are too restrictive.  (Explain in REMARKS section.) 
( ) TORFP requirements (other than specifications) are unreasonable or too risky. 

  (Explain in REMARKS section.) 
( ) MBE requirements.  (Explain in REMARKS section.) 
( ) Prior State of Maryland contract experience was unprofitable or otherwise unsatisfactory. 

(Explain in REMARKS section.) 
( ) Payment schedule too slow. 
( ) Other: _________________________________________________________ 

2. If you have submitted a Task Order Proposal, but wish to offer suggestions or express 
concerns, please use the Remarks section below.   

Remarks: 

Master Contractor Name:______________________________    Date:____________ 

Person:__________________ Phone: ___- ___ - ____  email: ____________________________ 
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SECTION 1 - ADMINISTRATIVE INFORMATION 

1.1 RESPONSIBILITY FOR TORFP AND TO AGREEMENT 

The TO Procurement Officer has the primary responsibility for the management of the TORFP 
process, for the resolution of TO Agreement scope issues, and for authorizing any changes to the 
TO Agreement.  See Section 2.7 for information on change orders. 

The TO Manager has the primary responsibility for the management of the work performed 
under the TO Agreement; administration functions, including issuing written directions; ensuring 
compliance with the terms and conditions of the CATS Master Contract; and, in conjunction 
with the selected Master Contractor, achieving on budget/on time/on target (e.g., within scope) 
completion of the Scope of Work. 

1.2 TO AGREEMENT 

Based upon an evaluation of TO Proposal responses, a Master Contractor will be selected to 
conduct the work defined in Section 2 - Scope of Work.  A specific TO Agreement, Attachment 
3, will then be entered into between the State and the selected Master Contractor, which will bind 
the selected Master Contractor (TO Contractor) to the contents of its TO Proposal, including the 
price proposal. 

1.3 TO PROPOSAL SUBMISSIONS 

The TO Procurement Officer will not accept submissions after the stated date and exact time. 
The time will be local time as determined by the MVA e-mail system time stamp.  The TO 
Proposal is to be submitted via e-mail as two attachments in MS Word format.  The “subject” 
line in the e-mail submission shall state the TORFP # J00P6200016.  The first file will be the TO 
Proposal technical response to this TORFP and titled, “CATS TORFP # J00P6200016-   
Technical”. The second file will be the financial response to this CATS TORFP and titled, 
“CATS TORFP # J00P6200016-Financial”. The proposal documents that must be submitted 
with a signature, Attachment 2 - MBE Forms D-1 and D-2 and Attachment 4 - Conflict of 
Interest and Disclosure Affidavit, must be submitted as .PDF files with signatures clearly visible. 

1.4 MINORITY BUSINESS ENTERPRISE (MBE) 

A Master Contractor that responds to this TORFP shall complete, sign, and submit all required 
MBE documentation (Attachment 2, Forms D-1 and D-2) at the time it submits it’s TO Proposal.  
Failure of the Master Contractor to complete, sign, and submit all required MBE 
documentation at the time it submits its TO Proposal will result in the State’s rejection of 
the Master Contractor’s TO Proposal. 
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1.5 eMARYLANDMARKETPLACE FEE 

COMAR 21.02.03.06 requires that each Master Contractor that wins a TO Agreement under this 
TORFP pay a fee to support the operation of eMarylandMarketplace.  The fee will be due on 
each TO Agreement that exceeds $25,000.  The applicable fee will be based on TO value, 
including any options. Contractors shall pay the fee as provided by COMAR 21.02.03.06 and in 
accordance with guidelines issued by the Maryland Department of General Services.  A copy of 
COMAR 21.02.03.06 and the guidelines issued by the Maryland Department of General Services 
can be found on the eMarylandMarketplace website at www.eMarylandMarketplace.com. 

The rate(s) or price(s) of the proposal/bid shall include the appropriate fee as per the COMAR 
21.02.06.03 fee schedule. Fees may not be quoted as a separate add-on price.  A total TO 
Agreement value that is other than an even dollar amount will be rounded to the nearest whole 
dollar to determine the appropriate fee level.  For example, a total TO Agreement value of 
$50,000.49 will be rounded to $50,000 and a Level 1 fee will apply. A total TO Agreement value 
of $50,000.50 will be rounded to $50,001 and a Level 2 fee will apply.  Refer to RFP Section 1.9 
for additional information. 

1.6 CONFLICT OF INTEREST 
The TO Contractor awarded the TO Agreement shall provide IT technical and/or consulting 
services for State agencies or component programs with those agencies, and must do so 
impartially and without any conflicts of interest.  Each Master Contractor shall complete and 
include a Conflict of Interest Affidavit in the form included as Attachment 4 this TORFP with its 
TO Proposal. If the TO Procurement Officer makes a determination that facts or circumstances 
exist that give rise to or could in the future give rise to a conflict of interest within the meaning 
of COMAR 21.05.08.08A, the TO Procurement Officer may reject a Master Contractor’s TO 
Proposal under COMAR 21.06.02.03B. 

Master Contractors should be aware that the State Ethics Law, State Government Article, §15
508, might limit the selected Master Contractor's ability to participate in future related 
procurements, depending upon specific circumstances. 

1.7 NON-DISCLOSURE AGREEMENT 
Certain system documentation may be available for potential Offerors to review at a reading 
room at MVA, 6601Rithie Highway N.E., Glen Burnie, Maryland.  Offerors who review such 
documentation will be required to sign a Non-Disclosure Agreement (Offeror) in the form of 
Attachment 9.  Please contact the TO Procurement Officer of this TORFP to schedule an 
appointment. 

In addition, certain documentation may be required by the TO Contractor awarded the TO 
Agreement in order to fulfill the requirements of the TO Agreement.  The TO Contractor, 
employees and agents who review such documents will be required to sign, including but not 
limited to, a Non-Disclosure Agreement (TO Contractor) in the form of Attachment 10.   
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1.8 LIMITATION OF LIABILITY CEILING  

Pursuant to Section 28(C) of the CATS Master Contract, the limitation of liability per claim 
under this TORFP shall not exceed the TO Agreement amount established. 
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SECTION 2 – SCOPE OF WORK 


2.1 PURPOSE, MVA INFORMATION, BACKGROUND, PROJECT APPROACH 

2.1.1 PURPOSE 
The Maryland Department of Transportation (MDOT), Maryland Motor Vehicle Administration 
(MVA) is issuing this CATS TORFP to contract for application software support and mentoring 
services for the Driver License  (DLS) and the related systems, Point of Sale (POS), Mail-in 
Renewal/Print Farm   and Miscellaneous Transaction Cashiering (MTC). These four systems are 
collectively referred to as the Driver License System (DLS). 

2.1.2 MVA INFORMATION 

The MVA, in providing Driver Services, is responsible for the issuance of new, duplicate, 
corrected, and renewal of Maryland driver licenses and Maryland ID cards. Its headquarters 
location is 6601Rithie Highway N.E., Glen Burnie, Maryland 21062. 

Contact information is: 

Walter E. Bayne, TO Procurement Officer 
Work Phone: 410 768-7354 
Fax #: 410-768-7090 
E-mail:  wbayne@mdot.state.md.us 
Location: MVA/OIR Room 309  

J. Ronald Thiemeyer, TO Manager  
Work Phone: (410) 768-7686 
Fax #: (410) 787-2993 
E-mail: rthiemeyer@mdot.state.md.us 
Location: MVA Room 223 

2.1.3 BACKGROUND 
The DLS application software support consists of daily maintenance (Help Desk calls), and 
minor and major modifications of the DLS application software to keep it functioning at an 
efficient level and consistent with State and Federal legislation.  

Application software support work is performed as part of a combined team of the current TO 
Contractor and MVA technical staff with the MVA technical staff being mentored by TO 
Contractor in the use of the C++, Visual Basic, and C#.Net languages as the application support 
and a migration to C#.Net is done. The intent of the MVA is to continue this mentoring program 
by the selected TO Contractor. 

The current contract terminates October 31, 2006.  

DLS operates on a Microsoft (MS) Client Server based system and resides in a separate domain.  
The system is composed of three logical tiers with distinct functionality for each tier or layer.  
This layering isolates components in one layer from changes to components in the other layers as 
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described below.  The systems are written in a combination of Visual Basic (VB), C++, and 
C#.Net. 

DLS Application Services Layer 

The first tier, the application tier, contains the user interface components such as menus, buttons, 
list boxes, data entry forms, etc. for performing user tasks.  This tier runs on the individual user 
workstations of the systems.  The main components of this layer are the DLS and POS Cashier 
source applications as well as maintenance and administrative applications. 

DLS Business Services Layer 

The next tier, the business tier, contains the business objects and enforces the business rules of 
the system.  This tier runs on the branch servers located at each branch office and contains no 
Graphical User Interface (GUI) elements.  The main components of this layer are the business 
objects such as Person, Alert, Motor Voter, Test Fee and others. 

DLS Data Services Layer 

The last tier, the data services tier, contains the objects that support the various data objects used 
by the other layers. Data services tier objects run on the branch and central database servers, and 
the IBM mainframe. Data Services data is stored in a SQL Server database on the central 
database server and the MVA DB2 database on the mainframe. 

DLS Distributed Application Infrastructure 

COM+ and Windows 2000 Server provide an intricate infrastructure for building distributed 
applications. This platform is made up of several core technologies that provide the basic 
building blocks for constructing multi-tier business applications.  Microsoft’s multi-tier strategy 
is founded on a core technology known as the Component Object Model (COM). For DLS, the 
design goal is for all application functions to be decomposed into a list of functional components.  
Each functional component then is built as a COM component.  This enables the construction, 
reuse, evolution, and adaptation of these software building blocks in future requirements. By 
nature of the infrastructure of COM and COM+, external reference to the functionality of these 
components is allowed, thereby giving external systems a point of integration. 

DLS Security 

In addition to supporting distributed transactions, COM+ extends COM's security model.  COM+ 
security is based on the notion of roles. A role is an abstraction that represents a security profile 
for one or more users in a COM+ application. The DLS administrator maps a set of roles to user 
accounts or group accounts inside the Windows 2000 domain.  The security model is 
synonymous with the Windows 2000 domain model. Users logging into a workstation system 
are authenticated by user accounts, rights group memberships in the Active Directory domain.  
These credentials of the logged - on user are associated with roles defined within the COM+ 
application and passed along with the COM+ objects created by, or on behalf of, the user.  This 
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creates a secure environment that can be administered by the MVA technical system 
administrators. 

DLS Data View 

The primary system data store is the existing MVA DB2 database hosted on the IBM mainframe.  
This is the database of record for the MVA and contains vehicle, driver’s license, and driver 
history data. A secondary data store is contained in the Windows 2000 central database server’s 
SQL Server databases. This data store contains all image data, source application data, and POS 
transaction data. These data include DB2 database records that are cached locally to branch 
servers during transaction processing as well as any in-progress transactions themselves.  Other 
data stored on the branch server are transactions that are processed while the WAN link is 
unavailable (host-down) and need to be re-processed whenever the WAN link is restored. 

DLS Logical H/W 

Physically, the DLS system is composed of user workstations, branch office servers, two central 
SQL servers, Storage Area Network (SAN), and application servers.  The Customer Services 
Representative (CSR) workstations are connected to a Viisage SensorMast or Viisage 
ImageCam, Eltron card printer, cash drawer, document scanner, receipt printer, credit card 
processor with digital signature pad, a flat panel monitor that faces the customer, with a touch 
screen overlay on the flat panel monitor.  All user workstations run Windows 2000 Professional 
and are connected to the local office server via an Ethernet Local Area Network (LAN). 

The central database server is a two-node cluster running Windows 2000 Advanced Server with 
a shared array of redundant disks. The central site server runs the data services layer and can 
serve as a backup for any of the branch servers in the event of a branch server outage.  An 
XP12000 stores the production DLS and POS transaction data as well as the image database 
(photos and scanned documents).  An MA8000 stores the development environment DLS and 
POS transaction data as well as the image database (photos and scanned documents). 

2.1.4 PROJECT APPROACH 
The TO Contractor shall provide application software support and mentoring services. 

 A transition period, in which the new TO Contractor will work with the incumbent TO 
Contractor and MVA, will allow the new TO Contractor to become familiar with the DLS 
application software and environment so that no interruption of the support processes occurs 
during the change over from the incumbent TO Contractor to the new TO Contractor. 

During this time period, the new TO Contractor shall: 

•	 Establish TO Contractor’s access in the MVA Headquarters and PC access to the MVA 
DLS computer environment 

•	 Become familiar with the DLS Test Environments, the MVA help desk processes, the 
MVA application software support processes, and the MVA staff that perform these 
functions. 
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After the transition, the new TO Contractor shall: 

•	 Manage the DLS application software support processes 

•	 Ensure that any and all of the application software support maintains full compatibility 
with all interfacing systems, security systems, and telecommunications 

•	 Ensure that any and all of their support does not compromise system level or component 
level compatibility 

•	 Produce/perform the Deliverables identified in this TORFP 

•	 Participate in a transition to the MVA or new TO Contractor at the end of this Task 
Order. 

2.2 TECHNICAL REQUIREMENTS 

2.2.1 APPLICATION SOFTWARE SUPPORT AND MENTORING REQUIREMENTS 

The TO Contractor shall: 

2.2.1.1 Perform all applications software support of the DLS system to ensure continuous 
operation of the DLS system at all locations of MVA, and in such a way that ensures the 
methodologies and system elements described in Section 2.1.3 are optimally and reliably used 
and maintained. The TO Contractor and the MVA TO Manager shall review the PVCS Helpdesk 
Log on a weekly basis to ensure that the work of the TO Contractor is not causing DLS 
application problems. The TO Contractor shall document the results of the review in a separate 
section of the weekly Progress report. 

2.2.1.2 Use the MVA created development, quality assurance, test, and production support test 
environments for all application software support performed. Follow currently established 
development, quality assurance, test, and production support test processes unless the MVA 
agrees in writing to a change in these processes. The TO Contractor shall identify, in the weekly 
Progress report, any occurrences in which the test environments or test processes were not used 
and document the reasons why they could not be used. 

2.2.1.3 Provide, during the support period, all routine and preventive maintenance services 
including application component upgrades (installing new updates, upgrades and patches to DLS 
COTS software, MS Windows Infrastructure and DLS customized applications software, Crystal 
Reports, ClearCase, and others); and testing documentation, and training documentation for 
releases during the support period for the DLS systems.  An example of MS Windows 
Infrastructure and applications software maintenance is that DLS may need additional upgrading 
from VB 6.0 COM+ objects to C#.Net while maintaining the existing COM+ framework. Other 
routine maintenance may include changes that will be needed to migrate from Window 2000 to a 
Windows XP client or higher on the workstations, and from Windows 2000 to Windows 2003 on 
the servers.  Purchase of licenses for any new COTS software releases will be the responsibility 
of the MVA and are normally done only when a new release is made. All DLS custom software 
is owned by the MVA. If a critical problem occurs that requires some of the MVA technical staff 
to come back into work outside of the normal workday, some of the TO Contractor’s team shall 
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be required to also come back into work outside of the normal workday to support the MVA 
team.  The TO Contractor’s team’s response times to critical problems shall be equal to the 
MVA’s team’s response times to the same problem. The TO Contractor shall document in the 
weekly Progress report the routine and preventive maintenance services accomplished during the 
previous week. 

2.2.1.4 Troubleshoot DLS system problems, repair software bugs and maintain the customized 
DLS software application and other DLS system software components for servers, workstations, 
internal interfaces to the IBM mainframe, and other interfaces to external systems as reported in 
the MDOT Helpdesk job tracking system known as Computer Associates’ Unicenter software.  
All installations of the DLS software applications shall be supported on all servers and 
workstations that are the property of the MVA.  The MVA applications software support section, 
after receiving a problem call from the MDOT Helpdesk, uses Serena PVCS to record and track 
the progress of fixing recorded application software problems. The TO Contractor shall use the 
MVA PVCS in conjunction with MVA in tracking application software corrections. The MDOT 
Helpdesk will forward DLS problems to a contact person in the MVA application support 
division, Business Systems Management (BSM). If it is a DLS application problem, the BSM 
contact will electronically send the problem to the manager of the DLS support team who will 
enter it into PVCS, determine its urgency, and electronically notify the TO Contractor’s contact.  
The TO Contractor manager will then assign it to one of the TO Contractor’s staff.  MVA will 
determine the work priority of the problems (or any enhancements).  If a critical problem occurs 
that requires some of the MVA technical staff to come back into work outside of the normal 
workday, some of the TO Contractor’s team shall be required to also come back into work 
outside of the normal workday to support the MVA team. The TO Contractor’s team’s response 
times to critical problems shall be equal to the MVA’s team’s response times to the same 
problem. The TO Contractor shall document, as a separate section in the weekly Progress report, 
the DLS system’s corrected problems, repaired software bugs and custom software maintenance 
services accomplished during the previous week.   

2.2.1.5 Modify DLS software components or make system changes as may be required by State 
or Federal legislation or other MVA initiatives. Requirements for these modifications shall be 
developed, deliverables identified, and a Change Request (CR) prepared by the TO Contractor to 
document the work effort. After the MVA Change Control Board (or Project Manager if the 
work effort is under 160 hours) approves the changes, the modifications will be performed by the 
selected TO Contractor’s on-site staff in conjunction with MVA staff.  All CR work that can be 
performed during the normal work hours and with the TO Contractor’s on-site staff shall be 
within the scope of the TO Agreement and as such, will not increase the cost of the contract. The 
development of any new functionality (any approved CR work) for DLS shall conform to and 
produce the appropriate deliverables identified in the Maryland Department of Budget and 
Management (DBM) System Development Lifecycle (SDLC) methodology. 

2.2.1.6 Adhere to the MVA OIR standards. Any deviation from a standard is subject to 
approval in accordance with OIR Standard 11.2.5, Technical Standards Exemptions. Access to 
specific standards will be made available upon request. The TO Contractor shall identify, in the 
weekly Progress report, any occurrences in which the OIR standards were not used and 
document the reasons why they could not be done. 
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2.2.1.7 Provide Applications Software Support staff who are technically qualified in the 
support and development of complex object oriented VB.Net/ C#.Net 2003 systems based on the 
full use of Microsoft products and who can directly work with MVA technical employees and 
DLS users to respond to application questions or problems. The MDOT Quality Assurance 
Division will run DLS code to be released through Battlemap or other MVA quality assurance 
software to determine the efficiency and maintainability of the new or modified code. The 
resulting report will be reviewed by the TO Contractor and TO Manager to determine quality of 
the TO Contractor support. 

2.2.1.8 Provide, to the Contactor’s on-site staff, their Company’s internal expertise for help in 
resolving problems that may be beyond the TO Contractor’s on-site staff skill level. The TO 
Contractor shall document in the weekly Progress report any TO Contractor’s internal expertise 
needed during the previous week, in resolving problems that were beyond the TO Contractor’s 
on-site staff’s. 

2.2.1.9 Locate, during the hours of work (the principal period of support for the MVA is 
Monday through Friday between the hours of 8:00 AM to 5:00 PM), all TO Contractor software 
support staff at the MVA Glen Burnie Headquarters (except for holiday or approved leave) in 
order to receive and respond to question and problem requests from the MVA Helpdesk. Some 
off-hour response, where the TO Contractor’s staff shall be required to return to the MVA 
Headquarters building, may be needed depending on the critical level of the application support 
problem. Each member of the TO Contractor’s staff will provide to the TO Contractor a 
telephone number where they can be reached in an emergency situation. The TO Contractor shall 
develop a Communication Plan with the contact information, present it at the Kick-Off Meeting, 
and keep it updated throughout the project. All MVA Helpdesk application support calls will go 
to OIR BSM (the MVA application software support section) where it will be assigned to a work 
group consisting of the selected TO Contractor’s person(s) and MVA person(s). The selection of 
the appropriate TO Contractor’s person(s) is the responsibility of the TO Contractor’s on-site 
Project Manager. 

2.2.1.10 Provide, through the TO Contractor’s Applications Software Support staff to the MVA, 
comprehensive electronic and paper problem and resolution reports for progress monitoring. A 
weekly “Error and Correction Report” will be produced by the TO Contractor and submitted to 
the TO Manager electronically every Monday by 3PM that provides a detailed list of all system 
issues reported in the past week and the current progress of those issues (open and closed items) 
and summary statistics such as number of problems received and fixed, and any outstanding 
problems and progress. A weekly “DLS Progress Report” and meeting will show identification 
of serious problems or issues for discussion. The progress report is addressed in Section 2.6.1. 
Additionally, the TO Contractor shall provide written notification to the MVA Contracts and 
Procurement Manager when the TO Contractor reaches 75% of the fixed price or 75% of the 
ceiling for time and materials. 

2.2.1.11 Continue to update, on a monthly basis, the existing Software Support Maintenance 
Manual for the DLS system providing definitions of the software support environment, roles and 
responsibilities of the support personnel and other important information (See DBM Website 
SDLC, Volume 4, Page 32). The updates are to add additional information that the TO 
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Contractor’s staff has learned about the system or changes to the system during the previous 
month. The TO Contractor shall deliver within five days from the end of the month, an updated 
copy of the Software Support Maintenance Manual for the DLS system to the MVA TO 
Manager including a summary page of what new updates were made during the previous month. 

2.2.1.12 Use the Change Order process (Section 2.7) for any required modifications and new 
functionally that cannot be completed during the principal period of support by the TO 
Contractor’s on-site staff. The TO Contractor shall document as a separate section in the weekly 
Progress report, a summary of any DLS system’s required modifications and new functionally 
accomplished during the previous week.   

2.2.1.13 Provide application software support professionals to work hands-on, one-on-one with 
MVA application software support technical employees for knowledge transfer purposes to 
address DLS system application and related application software when bugs are fixed and when 
new enhancements and new software is developed and implemented due to legislation. This 
interaction shall be for all phases of the application work needed (research code, write code, test 
changes, compile code, and create the finished executables for the production environment) and, 
except for unique circumstances as determined and waived in writing by MVA management, will 
be an on-going TO Contractor activity. The TO Contractor shall keep a “Daily Mentoring 
Calendar Log - Application Software Mentoring ” that will show the date and times for the began 
and ended mentoring work, the TO Contractor’s staff name, the MVA staff name(s) that worked 
with TO Contractor staff on any particular day for any reason and the reason. The format of the 
log should be a one page monthly calendar with the MVA names entered into the particular days 
of the calendar. The “Daily Mentoring Calendar Log – Application Software Mentoring.” will be 
given electronically to the MVA TO Manager or his designate at the end of each month.   

2.2.1.14 Provide a database support professional for knowledge transfer purposes for the DLS 
systems to work with the MVA Database Administration staff in a hands-on manner, one-on
one, or one-to-many as determined by MVA management. The TO Contractor shall keep a 
“Daily Mentoring Calendar Log - Database Mentoring ” that will show the date and times for the 
began and ended mentoring work, the TO Contractor’s staff name, the MVA staff name(s) that 
worked with TO Contractor staff on any particular day for any reason and the reason.  The 
format of the log should be a one page monthly calendar with the MVA names entered into the 
particular days of the calendar. The “Daily Mentoring Calendar Log - Database Mentoring” will 
be given electronically to the MVA TO Manager or his designate at the end of each month. 

2.2.1.15 Provide staff with the Application Software Support Skills and Experience Level 
Requirements specified in Section 2.3. 

2.2.1.16 When developing new DLS system functionality, provide formal verbal and written 
instruction (not the same as Mentoring) along with a training schedule, locations, materials and 
curriculum on how to utilize the new functionality to a minimum of three MVA State employees 
who will in turn, train other State employees, i.e., train-the trainers-approach. The MVA TO 
Manager shall approve the train-the-training schedule, locations, materials and curriculum. 
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2.2.1.17 When developing any type of DLS system change that is to be released into the 
production environment, provide, electronically and on or before user acceptance testing, 
production environment implementation strategies and procedures. 

2.2.2 DELIVERABLES 

For each written deliverable, draft and final, the TO Contractor shall submit to the TO Manager 
one hard copy and one electronic copy compatible with Microsoft Office 2000, Microsoft Project 
2000 and/or Visio 2000. 

Drafts of all final deliverables are required at least two weeks in advance of when all final 
deliverables are due. Written deliverables defined as draft documents must demonstrate due 
diligence in meeting the scope and requirements of the associated final written deliverable. A 
draft written deliverable may contain limited structural errors such as poor grammar, 
misspellings or incorrect punctuation, but must: 

A) Be presented in a format appropriate for the subject matter and depth of discussion. 
B) Be organized in a manner that presents a logical flow of the deliverable’s content. 
C) Represent factual information reasonably expected to have been known at the time of 

submittal. 
D) Present information that is relevant to the Section of the deliverable being discussed. 
E) Represent a significant level of completeness towards the associated final written 

deliverable that supports a concise final deliverable acceptance process. 

Upon completion of a deliverable, the TO Contractor shall document each deliverable in final 
form to the TO Manager for acceptance. The TO Contractor shall document such delivery by the 
an Agency Receipt of Deliverable Form (Attachment 7).  The TO Manager shall countersign the 
Agency Receipt of Deliverable Form indicating receipt of the contents described therein.  

 Upon receipt of a final deliverable, the TO Manager shall commence a review of the deliverable 
as required to validate the completeness and quality in meeting requirements. Upon completion 
of validation, the TO Manager shall issue to the TO Contractor notice of acceptance or rejection 
of the deliverables in an Agency Acceptance of Deliverable Form (Attachment 8). In the event of 
rejection, the TO Contractor shall correct the identified deficiencies or non-conformities. 
Subsequent project tasks may not continue until deficiencies with a deliverable are rectified and 
accepted by the TO Manager or the TO Manager has specifically issued, in writing, a waiver for 
conditional continuance of project tasks. Once the State’s issues have been addressed and 
resolutions are accepted by the TO Manager, the TO Contractor will incorporate the resolutions 
into the deliverable and resubmit the deliverable for acceptance. Accepted deliverables shall be 
invoiced within 30 days in the applicable invoice format (Reference 2.5 Invoicing). 

When presented for acceptance, a written deliverable defined as a final document must satisfy 
the scope and requirements of this TORFP for that deliverable. Final written deliverables shall 
not contain structural errors such as poor grammar, misspellings or incorrect punctuation, and 
must: 
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A) Be presented in a format appropriate for the subject matter and depth of discussion. 

B) Be organized in a manner that presents a logical flow of the deliverable’s content. 

C) Represent factual information reasonably expected to have been known at the time of 
submittal. 

D) Present information that is relevant to the Section of the deliverable being discussed. 

The State required deliverables are defined below. Within each task, the TO Contractor may 
suggest other subtasks or deliverables to improve the quality and success of the project. 

2.2.3 DELIVERABLE/ DELIVERY SCHEDULE 

Del. ID Deliverables TORFP 
Reference 

Section 

Expected Completion 

2.2.3.1 Provide the following on-going work effort 
starting at NTP and continuing throughout the 
TO Contract: 

NTP to December 31, 
2010 

• Application software support is 
optimally and reliably used; review TO 
Contractor work is not causing DLS 
application problems and document the 
results in Progress report 

Section 
2.2.1.1 

• Use MVA created environments for 
support performed; document any 
exceptions in Progress Report 

Section 
2.2.1.2 

• Provide routine and preventive 
maintenance software support that 
includes DLS Application component 
upgrades; document in the Progress 
report 

Section 
2.2.1.3 

• Troubleshoot problems, bugs, and 
maintain application software for the 
customized DLS Application; 
document in the Progress report 

Section 
2.2.1.4 

Application Software Support/Mentoring-DLS 7/10/06 Page 18 of 99 CATS TORFP Project No. J00P6200016 



•   Modify system as required for new 
functionality, Legislation, MVA 
Initiatives; prepare change requests, 
secure approvals, use SDLC and 
modify the DLS Application for system 
enhancements; document in the 
Progress report 

Section 
2.2.1.5 

• OIR standards used; reason why not 
documented in Progress report 

Section 
2.2.1.6 

• Provide Applications Software Support 
staff that are qualified technical 
employees; run code quality control 
software; review acceptability by TO 
Manager and TO Contractor 

Section 
2.2.1.7, 
Section 2.3 

• Provide, to the on-site staff, their 
Company’s internal expertise; 
document in Progress report 

Section 
2.2.1.8, 
Section 2.4 

•     Locate all software support staff on-
site at the Glen Burnie Headquarters; 
develop and update a Communication 
Plan 

Section 
2.2.1.9 

• Hold weekly progress meetings; 
produce weekly Progress/Error and 
Correction Reports 

Section 
2.2.1.10 

• Produce monthly updates to Software 
Support Maintenance Manual; give 
monthly updated copy including 
summary of new update to TO 
Manager 

Section 
2.2.1.11 

• Update Gantt charts and review at the 
Progress meeting 

Section 
2.6.1.2 

• TO Contractor’s staff mentors MVA 
technical employees; Daily Mentoring 
Log –Application Mentoring; Daily 
Mentoring Log –Database Mentoring 

Section 
2.2.1.13, 
Section 
2.2.1.14 
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• Provide staff with the Application 
Software Support Skills and 
Experience Level Requirements  

Section 
2.2.1.15, 
Section 2.3 

• Develop/supply formal training on 
how to use new functionality 

Section 
2.2.1.116 

• Provide an implementation strategy 
and procedures when developing any 
type of system changes that are 
released into the Production 
environment 

Section 
2.2.1.17 

2.2.3.2 Hold Kick-Off meeting; produce/give minutes 
within one week to TO Manager 

Section 
2.2.1.3 

NTP + 5 days 

2.2.3.3 Provide required CR, modifications, new 
functionality, off-hour work; document in the 
Progress report 

Section 
2.2.1.12 

NTP to December 31, 
2010 

2.2.3.4 Participate in Transition period (prior to 
October 2006) 

Section 
2.6.1.3 

NTP + 30 days 

2.2.3.5 Develop, submit, and execute a transition plan 
to transition to the MVA or new TO 
Contractor 

Section 
2.6.1.4 

August 1, 2010 to 
December 31, 2010 

2.2.4 REQUIRED PROJECT POLICIES, GUIDELINES AND METHODOLOGIES 

The TO Contractor shall be required to comply with all applicable laws, regulations, policies, 
standards and guidelines affecting information technology projects, which may be created or 
changed periodically. The TO Contractor shall adhere to and remain abreast of current, new, and 
revised laws, regulations, policies, standards and guidelines affecting project execution. These 
may include, but are not limited to: 

A) The State’s System Development Life Cycle (SDLC) methodology at: 

www.dbm.maryland.gov - keyword: SDLC. 


B) The State Information Technology Security Policy and Standards at: 

www.dbm.maryland.gov - keyword: Security Policy. 


C) The State Information Technology Project Oversight at: www.dbm.maryland.gov -
keyword: IT Project Oversight. 

D) The State of Maryland Enterprise Architecture at www.dbm.maryland.gov - keyword: 
MTAF Guiding Principles. 
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E) The TO Contractor shall follow the project management methodologies that are 
consistent with the Project Management Institute’s Project Management Body of 
Knowledge Guide. TO Contractor’s staff and subcontractors are to follow a 
consistent methodology for all TO activities. 

F) If the TO Contractor creates, supplies, or purchases hardware, software, or 
communications needed for the DLS support, with the TO Manager’s written 
agreement, that require a licensing agreement, the licensed agreement is be to in the 
MVA’s name and any hard-copy licenses received shall be given to the MVA TO 
Manager. All licensing agreements for DLS systems are to be perpetual and non-
revocable except where COTS and third party components are used. The licenses for 
all licensable software will be owned by the MVA 

2.2.5 ADDITIONAL FTP SERVER INFORMATION 

The MDOT Secure FTP server (Attachment 13) also contains additional information: 

A) Battlemap Scores 

B) Complete Program list 

The User ID is APPTORFP and the password is tspdbmmv. 

2.3 TO CONTRACTOR STAFF EXPERTISE REQUIRED 

The TO Contractor shall demonstrate a level of expertise in the following areas: 

2.3.1 APPLICATION SOFTWARE SUPPORT PROFESSIONALS 

2.3.1.1 The MVA has a staff of six (6) technicians that are assigned to the DLS application 
support and will be working in a one-on-one ratio with the TO Contractor’s staff. In addition to 
the six MVA technicians, there will be a technical MVA Project Manager. As such, the Master  
Contractor shall propose, at minimum, six application support professionals and one technical 
Project Manager. 

2.3.1.2 Each of the TO Contractor’s application support technicians and the TO Contractor 
Project Manager must have, at minimum, five (5) years experience in the Windows environment 
and be, at minimum, knowledgeable in five (5) of the fifteen (15) skill categories stated below 
for an Application Software Support Professional. The Project Manager must also have ten (10) 
years experience in project management. 

2.3.1.3 In addition, the TO Contractor’s application support technicians, as a team, must be 
expert in all the skill categories listed below.  One team member may be an expert in Visual 
Basic 6.0, Visual Studio.NET 2003, 2005 programming, Event-driven application programming, 
and Windows Application GUI programming, with another team member an expert in COM+ 
and ActiveDirectory, and so on throughout the categories list. 
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2.3.1.4 For their proposed staff, the Master Contractor shall submit a matrix (Attachment 14) 
that will show that, when the skills of the whole team are considered, there is at least one expert 
and one knowledgeable technician (total of, at least, two separate people) in all skill categories 
stated below.  At minimum, the skill categories required are: 

A) Visual Basic 6.0, Visual Studio.NET 2003, 2005 programming 
B) Visual C++, C++.Net, C#.Net programming 
C) ADO programming 
D) ASP programming 
E) Event-driven application programming 
F) Windows Application GUI programming 
G) COM+ development 
H) ActiveDirectory  
I) Object- Oriented Analysis and Design 
J) UML diagrams 
K) Windows API and infrastructure programming 
L) Client/Server application programming in the Windows Computing Platform 
M) Microsoft Enterprise Edition SQL Server programming 
N) Crystal Reports programming 
O) ClearCase (use from an application support view) 

2.3.2 DATABASE ADMINISTRATOR PROFESSIONAL 

2.3.2.1 The MVA has a staff of three database administrator (DBA) technicians who are assigned 
to DLS DBA support and who have MS DBA training and, at minimum, approximately two 
years experience in MS SQL Server 2000 Enterprise Edition. The MVA DBA staff will not need 
a one-on-one ratio with the selected TO Contractor’s staff. As such, the TO Contractor shall 
propose, at minimum, one DLS DBA management support technician. The TO Contractor’s 
DBA support technician shall have MCDBA certification and have, at minimum, six (6) years 
experience in the skill categories below and be expert in MS SQL Server 2000 Enterprise 
Edition. 

A) Installing, configuring, and administering Microsoft SQL Server 2000 Enterprise 
Edition (V8.00.819) 

B) Designing and implementing databases with Microsoft SQL Server 2000 Enterprise 
Edition 

C) Using the full analysis capabilities of Microsoft SQL Server 2000 Enterprise Edition 
D) Database performance tuning and monitoring 
E) Database capacity planning (growth and changes) 

2.3.2.2 The TO Contractor’s DBA will need to know and be able to use all MCDBA Microsoft 
SQL Server 2000 Enterprise Edition skills on a daily basis. 
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2.4 TO CONTRACTOR QUALIFICATIONS 

The TO Contractor shall be capable of furnishing all necessary services required to successfully 
complete all tasks and work requirements and produce high quality deliverables described 
herein. The TO Contractor shall demonstrate, in its proposal, that it possesses such expertise in
house or has fostered strategic alliances with other firms for providing such services. 

2.4.1 OVERVIEW OF THE TO CONTRACTOR’S EXPERIENCE 

An overview of the TO Contractor’s experience and capabilities rendering services similar to 
those included in this CATS TORFP shall include: 

2.4.1.1 Corporate size, length of time the corporation has been providing application software 
support services, key business partners, and the number of employees dedicated to providing 
application software support services. 

2.4.1.2 Technical skills and certifications of the TO Contractor’s employees associated with 
providing application software support services. 

2.4.1.3 System management of application software support services of a large-scale 
development/production environment. 

2.4.2 REFERENCES 

Refer to Section 3.2.1 Item E, Master TO Contractor and Subcontractor Experience and 
Capabilities. 

2.5 INVOICING 

The TO Contractor shall submit invoices for payment upon acceptance of separately priced 
deliverables, on or before the 15th day of the month following receipt of the approved notice(s) of 
acceptance from the TO Manager. 

The Deliverables that run the full duration of the TO (application support services.) shall be 
invoiced in equal monthly amounts based on the TO Contractor’ proposed cost for the 
deliverable. The Deliverables that are a short-term activity (Transition Period, Kick-off Meeting, 
etc.) shall be invoiced after the activity has been successfully completed and delivered. 

Payment will only be made upon completion and acceptance of the deliverables as defined in 
Section 2. 

Invoice payments to the TO Contractor shall be governed by the terms and conditions defined in 
the CATS Master Contract. Invoices for payment shall contain the TO Contractor's Federal 
Employer Identification Number (FEIN), as well as the information described below, and must 
be submitted to the TO Manager for payment approval.  Payment of invoices will be withheld if 
a signed Acceptance of Deliverable form – Attachment 8, is not submitted. 
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2.5.1 INVOICE SUBMISSION PROCEDURE 

This procedure consists of the following requirements and steps: 

A) The invoice shall identify the Maryland Motor Vehicle Administration as the TO 
Requesting Agency, deliverable description, associated TO Agreement number, date 
of invoice, period of performance covered by the invoice, and a TO Contractor point 
of contact with telephone number.  

B) The TO Contractor shall send the original of each invoice and supporting 
documentation (itemized billing reference for employees and any subcontractor and 
signed Acceptance of Deliverable form – Attachment 8, for each deliverable being 
invoiced) submitted for payment to the Maryland Motor Vehicle Administration at 
the following address: 

Maryland Motor Vehicle Administration 

6601 Ritchie Highway, N.E. 

Glen Burnie, MD 21062 

Attention: Accounts Payable Room 220 

A copy of the each invoice and supporting documentation shall be sent to the TO 
Manager. 

C) Invoices for final payment shall be clearly marked as “FINAL” and submitted when 
all work requirements have been completed and no further charges are to be incurred 
under the TO Agreement. In no event shall any invoice be submitted later than 60 
calendar days from the TO Agreement termination date. 

2.6 PROJECT MANAGEMENT AND MBE 

2.6.1 PROJECT MANAGEMENT 

2.6.1.1 The TO Contractor and the Maryland Motor Vehicle Administration shall conduct 
weekly progress meetings. A one week project progress report shall be submitted one day in 
advance prior to the discussion to the TO Manager and shall contain, at a minimum, the 
following information: 

TO Requesting Agency name, TO Number, functional area name and number, reporting period 
and “Progress Report” to be included in the e-mail subject line. 

A) Work accomplished during the prior week 

B) Deliverable progress, as a percentage of completion 
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C) Problem areas including scope creep or deviation from the work plan 
D) Planned activities for the next reporting period 
E) Gantt chart, using Microsoft Project 2000, updated from the original to show actual 

progress; as applicable, explanations for variances and plan for completion on 
schedule. The first update shall be immediately following the TORFP award, and 
reviewed with the MVA at the kick-off meeting. When preparing the Gantt chart, the 
TO Contractor shall allow a minimum of 5 business days for each and every MVA 
review of all deliverables unless stated otherwise in specific task descriptions. The 
Gantt chart shall show not only the TO Contractor tasks, but also MVA tasks (e.g. 
review of deliverables) 

F) An accounting report for the current reporting period and a cumulative summary of 
the totals for both the current and previous reporting periods. The accounting report 
shall include amounts invoiced-to-date and paid-to-date 

G) Other various reporting requirements identified in Section 2. 

2.6.1.2 Update the DLS system baseline Gantt chart submitted with the Proposal, using 
Microsoft Project 2000, immediately following the TORFP award, and shall review it with the 
MVA at the kick-off meeting and provide and review subsequent updates at the weekly Progress 
meeting.  When preparing the Gantt chart, the TO Contractor shall allow a minimum of 5 
business days for each and every MVA review of all deliverables unless stated other wise in 
specific task descriptions. The Gantt chart shall show not only the TO Contractor tasks, but also 
MVA tasks (e.g. review of deliverables). 

2.6.1.3 Coordinate and work closely with the MVA technical staff and current DLS TO 
Contractor’s staff at MVA headquarters during a transition time frame (prior to October 2006) to 
learn the customized DLS applications, database, system design, and architecture so that the 
selected TO Contractor will be able to better provide the application software support required in 
this request TORFP. 

2.6.1.4 Develop, submit and execute a transition plan (TO Contractor’s on-site team works 
with the new TO Contractor’s team and/or the MVA team) and procedures for transitioning the 
application software support to the MVA or a third party vendor at the end of the TO 
Contractor’s contract period. The selected TO Contractor shall execute the plan at no additional 
cost. 

2.6.2 MBE 

Monthly reporting of MBE participation is required in accordance with the terms and conditions 
of the Master Contract. The TO Contractor shall provide a completed MBE Participation form 
(Attachment 2, Form D-5 to the Motor Vehicle Administration, at the same time the invoice 
copy is sent. The TO Contractor shall ensure that each MBE Subcontractor provides a completed 
MBE Participation Form (Attachment 2, Form D-6). Subcontractor reporting shall be sent 
directly from the subcontractor to the Motor Vehicle Administration. The Motor Vehicle 
Administration will monitor both the TO Contractor’s efforts to achieve the MBE participation 
goal and compliance with reporting requirements.  Contractors shall email completed forms to 
the Motor Vehicle Administration to: 
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Minnie Carter 

Director, Equal Opportunity Office 

Email address: mcarter@mdot.state.md.us 

2.7 CHANGE ORDERS 

If the TO Contractor is required to perform additional work, or there is a work reduction due to 
unforeseen scope changes, the TO Contractor and TO Manager shall negotiate a mutually 
acceptable price modification based on the TO Contractor’s proposed rates in the Master 
Contract and scope of the work change. No scope of work modifications shall be performed until 
a change order is executed by the TO Procurement Officer. 

2.8 SECURITY AND CONFIDENTIALITY 

In addition to all security and confidentiality conditions required by the CATS Master contract, 
the TO Contractor shall comply with the following. 

2.8.1 MVA PRIVACY PROTECTION POLICY 

The TO Contractor shall sign the MVA Privacy Protection Policy (Attachment 11). 

2.8.2 SECURITY CLEARANCE 

The TO Contractor shall obtain a Criminal Justice Information System (CJIS) and Federal 
criminal background check, including fingerprinting, for each individual performing services 
under this TORFP.  The TO Contractor shall provide certification to the MVA that the TO 
Contractor has completed the required CJIS criminal background checks and that the TO 
Contractor ‘s employees assigned to this TORFP have successfully passed this check. The state 
reserves the right to refuse any individual employee to work on State premises, based upon 
certain specified criminal convictions, as specified by the State. See the CATS Master Contract 
(RFP section 2.5.3.2 Security Clearance) for details. 
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SECTION 3 - TASK ORDER PROPOSAL FORMAT AND SUBMISSION 

REQUIREMENTS 


3.1 REQUIRED RESPONSE 

Each TO Master Contractor receiving this CATS TORFP must respond within the submission 
time designated in the Key Information Summary Sheet.  Each TO Master Contractor is required 
to submit one of two possible responses:  1) a proposal or 2) a completed Notice to TO Master 
Contractors explaining why the TO Master Contractor will not be submitting a proposal. 

3.2 FORMAT 

If a TO Master Contractor elects to submit a TO Proposal, the TO Master Contractor shall do so 
in conformance with the requirements of this CATS TORFP. A TO Proposal shall provide the 
following: 

3.2.1 THE TECHNICAL PORTION OF THE TO PROPOSAL SHALL INCLUDE 

A) Proposed Services – Work Plan 

1) Requirements: A detailed discussion of the TO Master Contractor’s understanding of 
the work and the Master Contractor’s capabilities, approach and solution to address 
the requirements outlined in Section 2.  

2)	 Assumptions: A description of any assumptions formed by the TO Master Contractor 
in developing the Technical Proposal. 

3)	 Risk Assessment: An assessment of any risks inherent in the work requirements and 
actions to mitigate these risks. 

4) Proposed Solution: A description of the TO Master Contractor’s proposed solution to 
accomplish the specified work requirements. 

5) 	 Proposed Tools: A description of all proposed tools that will be used to facilitate the 
work. 

6) Tasks and Deliverables: A description of and the schedule for each task and 
deliverable, illustrated by a Gantt chart. Start and completion dates for each task, 
milestone, and deliverable shall be indicated. The Gantt chart will form the baseline 
for task order monitoring, and will be updated bi-weekly as part of progress reporting 
(see Section 2.6.1). 

7)	 Work Breakdown Structure: A detailed work breakdown structure and staffing 
schedule, with labor hours by skill category that will be applied to meet each 
milestone and deliverable, and to accomplish all specified work requirements.  

8)	 Acceptance Criteria: A statement acknowledging the TO Master Contractor’s understanding 
of the acceptance criteria. 
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B) Proposed Personnel 
1) Identify and provide resumes for all proposed personnel by labor category.  
2) Provide the names and titles of all key management personnel who will be involved 

with supervising the services rendered under this TO Agreement. 
3) Complete and provide Attachment 5 – Labor Classification Personnel Resume 

Summary. 
C) MBE Participation 

1) Submit completed MBE documents Attachment 2 - Forms D-1 and D-2. 

D) Subcontractors 
1) Identify all proposed subcontractors, including MBEs, and their full roles in the 

performance of this TORFP Scope of Work. 

E) 	 Master Contractor and Subcontractor Experience and Capabilities  

1) 	 Provide three examples of projects that you have completed that were similar in scope 
to the one defined in this TORFP Scope of Work.  Each of the three examples must 
include a reference complete with the following: 

a) Name of organization. 

b) Name, title, and telephone number of point-of-contact for the reference. 

c) Type, and duration of contract(s) supporting the reference. 

d) The services provided, scope of the contract and performance objectives 


satisfied as they relate to the scope of this TORFP. 
e) 	 Whether the Master Contractor is still providing these services and, if not, 

an explanation of why it is no longer providing the services to the client 
organization. 

2) 	 State of Maryland Experience: If applicable, the Master Contractor shall submit a list 
of all contracts it currently holds or has held within the past five years with any 
government entity of the State of Maryland.  For each identified contract, the Master 
Contractor shall provide: 

a)	 The State contracting entity, 

b)	 A brief description of the services/goods provided, 

c)	 The dollar value of the contract, 

d)	 The term of the contract,  

e)	 Whether the contract was terminated prior to the specified original 
contract termination date, 

f)	 Whether any available renewal option was not exercised, 

g)	 The State employee contact person (name, title, telephone number and e-
mail address. 
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This information will be considered as part of the experience and past performance 
evaluation criteria in the TORFP. 

F) 	 Proposed Facility 

1) Identify TO Master Contractor’s facilities, including address, from which any off-site 
support work will be performed. 

G) State Assistance 
1) Provide an estimate of expectation concerning participation by State personnel. 

H) Confidentiality 
1) A TO Master Contractor should give specific attention to the identification of those 

portions of its proposal that it considers confidential, proprietary commercial 
information or trade secrets, and provide justification why such materials, upon 
request, should not be disclosed by the State under the Public Information Act, Title 
10, Subtitle 6, of the State Government Article of the Annotated Code of Maryland. 
TO Contractors are advised that, upon request for this information from a third party, 
the TO Procurement Officer will be required to make an independent determination 
regarding whether the information may be disclosed. 

I) MVA Mentoring 
1) Statement that the TO Master Contractor understands the mentoring of the MVA staff 

by the TO Master Contractor’s staff requirement, that the TO Master Contractor’s 
staff are aware that mentoring is a requirement, and that the selected TO Master 
Contractor is committed to providing the mentoring.  

J) 	 TO Master Contractor Internal Expertise 

1) Discuss the process that will allow the TO Master Contractor’s on-site staff to receive 
help from the TO Master Contractor’s internal expertise in resolving problems 
beyond the on-site staff’s expertise (Section 2.2.1.8). 

3.2.2 THE FINANCIAL RESPONSE OF THE TO PROPOSAL SHALL INCLUDE 

A) A description of any assumptions on which the Master Contractor’s Financial Proposal is 
based. 

B) 	 Completed Financial Proposal - Attachment 1 including:  

1) Fixed-price dollar figures rounded to the nearest whole dollar. 

2) 	 The information should continue, as necessary and appropriate, to cover all 
Milestones and Deliverables. 

3) List all deliverables, even those not separately priced (NSP). 
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C) For evaluation purposes, the TO Contractors shall propose T&M costs of application 
software support services for non-prime hours, based on 1000 total hours of work.  The 
MVA shall be responsible for payment only for actual hours worked. The work effort 
shall be defined and documented through a Change Request. 

D) The TO Contractor shall produce the estimated reduction and percentage of cost 
reduction to the Total Price that can occur when the replacement of all MVA locations is 
finished for that one identified piece of equipment. Use the Cost Proposal Worksheet for the 
estimated decreased cost. 
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SECTION 4 - PROCEDURE FOR AWARDING A TASK ORDER 

AGREEMENT 


4.1 EVALUATION CRITERIA 

The TO Contractor will be selected from among all eligible TO Master Contractors within the 
appropriate functional area responding to the CATS TORFP. In making the TO Agreement 
award determination, the TO Requesting Agency will consider all information submitted in 
accordance with Section 3. 

4.2 TECHNICAL CRITERIA 

The following are technical criteria for evaluating a TO Proposal in equal order of importance.  
4.2.1 Judged quality and completeness of the TO Contractor’s understanding of the CATS 
TORFP’s requirements and risk mitigation solutions. 

4.2.2 Judged quality and completeness of the TO Contractor’s submitted solution to this 
CATS TORFP.  

4.2.3 Evaluated past performance on engagements provided as reference accounts in the 
Contractor’s Technical Proposal to the TORFP or other engagements not provided in the 
Technical Proposal but known to the State, especially previous task orders prepared under the 
Master Contract. 

4.2.4 Evaluated qualifications of the personnel proposed to meet the qualifications set forth in 
the Master Contract and the skill levels required in this TORFP.  

4.3 SELECTION PROCEDURES 

4.3.1 TO Proposals deemed technically qualified will have their financial proposal considered.  
All others will receive e-mail notice from the TO Procurement Officer of not being selected to 
perform the work. 

4.3.2 Qualified TO Proposal financial responses will be reviewed and ranked from lowest to 
highest price proposed. 

4.3.3 The most advantageous TO Proposal offer considering technical and financial submission 
shall be selected for the work assignment.  In making this selection, technical merit has greater 
merit. 
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4.4 COMMENCEMENT OF WORK UNDER A TO AGREEMENT 

Commencement of work in response to a TO Agreement shall be initiated only upon issuance of 
a fully executed TO Agreement, Purchase Order, and by a Notice to Proceed authorized by the 
TO Procurement Officer.   
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ATTACHMENT 1 - PRICE PROPOSAL 


CATS TORFP # J00P6200016 


Del. ID Deliverables TORFP Reference 
Section 

Proposed 
Monthly Price 
- Calendar Yr 
2006 

B) Proposed 
Monthly Price 
- Calendar Yr 
2007 

C) Proposed 
Monthly Price 
- Calendar Yr 
2008 

D) Proposed 
Monthly Price 
- Calendar Yr 
2009 

E) Proposed 
Monthly Price 
- Calendar Yr 
2010 

Proposed 
Fixed Price 

2.2.3.1 Provide on-going work effort starting 
at NTP and continuing throughout the 
TO Contract 

For evaluation purposes: 

Assume that the start date for this 
deliverable is November 1, 2006 and 
the end date is December 31, 2010 

Section 2.2.1.1 

Section 2.2.1.2 

Section 2.2.1.3 

Section 2.2.1.4 

Section 2.2.1.5 

Section 2.2.1.6 

Section 2.2.1.7 

Section 2.3 

Section 2.2.1.8 

Section 2.4 

Section 2.2.1.9 

Section 2.2.1.10 

Section 2.2.1.11 

Section 2.6.1.2 

Section 2.2.1.13 

Section 2.2.1.14 

Section 2.2.1.15 

Section 2.2.1.16 

Section 2.2.1.17 
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A) 
Total Price  
Calendar year 
2006 
(Monthly Price 
x 2 months) 

B) 
Total Price 
Calendar year 
2007 
(Monthly Price 
x 12 months) 

C) 
Total Price 
Calendar year 
2008 
(Monthly Price 
x 12 months) 

D) 
Total Price 
Calendar year 
2009 
(Monthly 
Price x 12 
months) 

E) 
Total Price 
Calendar year 
2010 
(Monthly 
Price x 12 
months) 

Deliverable 2.2.3.1 Total Proposed Price (A+B+C+D+E above) 

Total Yearly 
Price 
Calendar year 
2006 

Total Yearly 
Price Calendar 
year 2007 

Total Yearly 
Price Calendar 
year 2008 

Total Yearly 
Price Calendar 
year 2009 

Total Yearly 
Price Calendar 
year 2010  

2.2.3.2 Hold Kick-Off meeting; 
produce/give minutes within 
one week to TO Manager 

Section 2.2.1.3 

2.2.3.3 Provide required CR, 
modifications, new 
functionality, off-hour work 
(use 1000 hours over the life of 
the TO Contract to calculate 
cost); document in the Progress 
report 

Section 2.2.1.12 

2.2.3.4 Participate in Transition period 
(prior to October 2006) 

Section 2.6.1.3 

2.2.3.5 Develop, submit, and execute a 
transition plan to transition to 
the MVA or new TO Contractor 

Section 2.6.1.4 
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Overall Total Proposed Fixed Price 

Work Sheet for Deliverable 2.2.3.3 
Time And Materials Cost For Additional Functionality and Off-hour Work Based on 1000 Hours. 

(Use Total E below for cost of Deliverable 2.2.3.3 above. 1000 hours is solely for evaluation purposes. Actual Time and Materials hours will be 

determined by the requested modifications or off-hour work.) 


Labor Categories for Task 
Orders 

TO Contractor 
Supplied Appropriate 

Categories 

Hourly Unit 
Price 

(B) 

Proposed 
Labor 
Hours 

Quantity 

(C) 

Total (D) 

(B) x (C)=(D) 

1. Project Manager $ 200 $ 

2. Expert Application Software 
Support Professional(s) 

$ 

600 $ 

3. Expert DBA Professional 

$ 

200 $ 

Total Mod. and Off-hour Time and Material (E): Insert 
total in row for Deliverable ID 2.2.3.3 above. 

$ 
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Authorized Individual Name Company Name 

Title Company Tax ID # 

* The Hourly Labor Rate is the actual rate the State will pay for services and must be recorded in dollars and cents. The Hourly 
Labor Rate cannot exceed the Master Contract Rate, but may be lower. 

SUBMIT THIS WITH THE FINANCIAL RESPONSE 
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ATTACHMENT 2 - MBE FORMS 

State of Maryland 
DEPARTMENT OF TRANSPORTATION 

MINORITY BUSINESS ENTERPRISE PARTICIPATION 

Purpose 

Contractor shall structure its procedures for the performance of the work required in this contract 
to attempt to achieve the minority business enterprise (MBE) goal stated in the Invitation for Bids or 
Request for Proposals.  MBE performance must be in accordance with this Exhibit, as authorized by Code 
of Maryland Regulations (COMAR) 21.11.03.  Contractor agrees to exercise all good faith efforts to carry 
out the requirements set forth in this Exhibit. 

MBE GOALS AND SUBGOALS 

�An MBE subcontract participation goal of 30 percent of the total contract dollar amount has 
been established for this procurement.  By submitting a response to this solicitation, the 
bidder or offeror agrees that this dollar amount of the contract will be performed by certified 
minority business enterprises

 OR 

�An overall MBE subcontract participation goal of ___ percent of the total contract dollar 
amount has been established for this procurement.  This dollar amount includes:  

�	 A sub-goal of ____ percent of the total contract dollar amount to be allocated to certified 
minority business enterprises classified as women-owned businesses. 

�	 A sub-goal of ___ percent of the total contract dollar amount to be allocated to certified 
minority business enterprises classified as African American-owned businesses.   

By submitting a response to this solicitation, the bidder or offeror agrees that these dollar amounts 
of the contract will be performed by certified minority business enterprises as specified. 

♦	 A prime contractor — including an MBE prime contractor — must accomplish an amount of 
work not less than the MBE subcontract goal with certified MBE subcontractors. 

♦	 A prime contractor comprising a joint venture that includes MBE partner(s) must accomplish 
the MBE subcontract goal with certified MBE subcontractors. 
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SOLICITATION AND CONTRACT FORMATION 

♦	 A bidder or offeror must include with its bid or offer: 

(1) A completed Certified MBE Utilization and Fair Solicitation Affidavit  	(Attachment D-1) 
whereby the bidder or offeror acknowledges the certified MBE participation goal or 
requests a waiver, commits to make a good faith effort to achieve the goal, and affirms 
that MBE subcontractors were treated fairly in the solicitation process.   

(2) A completed MBE Participation Schedule (Attachment	 D-2) whereby the bidder or 
offeror responds to the expected degree of  Minority Business Enterprise participation as 
stated in the solicitation, by identifying the specific commitment of certified Minority 
Business Enterprises at the time of submission. The bidder or offeror shall specify the 
percentage of contract value associated with each MBE subcontractor identified on the 
MBE Participation Schedule. 

If a bidder or offeror fails to submit Attachment D-1 and Attachment D-2 at the 
time of submittal of the bid or offer, the Procurement Officer shall deem the bid 
non-responsive or shall determine that the offer is not reasonably susceptible of 
being selected for award. 

♦	 Within 10 working days from notification that it is the apparent awardee or from the date of 
the actual award, whichever is earlier, the apparent awardee must provide the following 
documentation to the Procurement Officer.   

(1) Outreach Efforts Compliance Statement  (Attachment D-3) 

(2) Subcontractor Project Participation Statement (Attachment D-4) 

(3) If the apparent awardee has requested a waiver (in whole or in part) of the overall MBE 
goal or of any sub-goal as part of the previously submitted Attachment D-1, it must 
submit documentation supporting the waiver request that complies with COMAR 
21.11.03.11. 

(4) Any other documentation required by the Procurement Officer to ascertain bidder or 
offeror responsibility in connection with the certified MBE participation goal. 

If the apparent awardee fails to return each completed document within the 
required time, the Procurement Officer may determine that the apparent awardee is 
not responsible and therefore not eligible for contract award.  If the contract has 
already been awarded, the award is voidable. 
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CONTRACT ADMINISTRATION REQUIREMENTS

 Contractor shall: 

1.	 Submit monthly to the Department a separate report (Attachment D-5) for each 
subcontractor that lists: a) all payments made to the MBE subcontractor during the previous 
30 days, and, b) any unpaid invoices over 30 days old received from any certified MBE 
subcontractor, the amount of each invoice and the reason payment has not been made. 

2.	 Include in its agreements with its certified MBE subcontractors a requirement that those 
subcontractors submit monthly to the Department a report (Attachment D-6) that identifies 
the prime contract and lists:  a) all payments received from the prime Contractor during the 
previous 30 days, and, b) any outstanding invoices, and the amount of those invoices. 

3.	 Maintain such records as are necessary to confirm compliance with its MBE participation 
obligations. These records must indicate the identity of certified minority and non-minority 
subcontractors employed on the contract, the type of work performed by each, and the actual 
dollar value of work performed. Subcontract agreements documenting the work performed 
by all MBE participants must be retained by the Contractor and furnished to the Procurement 
Officer on request. 

4.	 Consent to provide such documentation as reasonably requested and to provide right-of-entry 
at reasonable times for purposes of the State’s representatives verifying compliance with the 
MBE participation obligations. Contractor must retain all records concerning MBE 
participation and make them available for State inspection for three years after final 
completion of the contract. 

5.	 At the option of the procurement agency, upon completion of the contract and before final 
payment and/or release of retainage, submit a final report in affidavit form and under penalty 
of perjury, of all payments made to, or withheld from MBE subcontractors. 

Attachments 

D-1	 Certified MBE Utilization and Fair Solicitation Affidavit (must be 
submitted with bid or offer) 

D-2 	 MBE Participation Schedule (must be submitted with bid or offer) 

D-3 	 Outreach Efforts Compliance Statement (must be submitted within 10 
working days of notification of apparent award or actual award, whichever 
is earlier) 

D-4  	 Subcontractor Project Participation Statement (must be submitted within 10 
working days of notification of apparent award or actual award, whichever 
is earlier) 

D-5 	Prime Contractor Paid/Unpaid MBE Invoice Report (must be submitted 

monthly by the Prime Contractor) 


D-6 	 Subcontractor Paid/Unpaid MBE Invoice Report (must be submitted monthly by the 
MBE subcontractor) 
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Attachment 2 Form D-1 
Certified MBE Utilization and Fair Solicitation 

AFFIDAVIT 

This document shall be included with the submittal of the bid or offer.  If the bidder or 
offeror fails to submit this form with the bid or offer, the procurement officer shall deem the bid 
non-responsive or shall determine that the offer is not reasonably susceptible of being selected for 
award. 

In conjunction with the bid or offer submitted in response to Solicitation No. J00P6200016, I affirm the 
following: 

1.	 I acknowledge the overall certified Minority Business Enterprise (MBE) participation goal of 
30 percent. I have made a good faith effort to achieve this goal. 

OR 

After having made a good faith effort to achieve the MBE participation goal, I conclude I am 
unable to achieve it.  Instead, I intend to achieve an MBE goal of _______% and request a 
waiver of the remainder of the goal.  If I submit the apparent low bid or am selected as the 
apparent awardee (competitive sealed proposals), I will submit written waiver documentation 
that complies with COMAR 21.11.03.11 within 10 business days of receiving notification 
that our firm is the apparent low bidder or the apparent awardee. 

2.	 I have identified the specific commitment of certified Minority Business Enterprises by 
completing and submitting an MBE Participation Schedule (Attachment D-2) with the bid or 
proposal. 

3. 	 I acknowledge that the MBE subcontractors/suppliers listed in the MBE Participation 
Schedule will be used to accomplish the percentage of MBE participation that I intend to 
achieve. 

4.	 I understand that if I am notified that I am the apparent awardee, I must submit the following 
documentation within 10 working days of receiving notice of the potential award or from the 
date of conditional award (per COMAR 21.11.03.10), whichever is earlier. 

(a) 	 Outreach Efforts Compliance Statement  (Attachment D-3) 

(b) 	 Subcontractor Project Participation Statement (Attachment D-4) 

(c) 	 MBE Waiver Documentation per COMAR 21.11.03.11 (if applicable) 

(d) 	 Any other documentation required by the Procurement Officer to ascertain bidder 
or offeror responsibility in connection with the certified MBE participation goal. 

If I am the apparent awardee, I acknowledge that if I fail to return each completed 
document within the required time, the Procurement Officer may determine that I am not 
responsible and therefore not eligible for contract award.  If the contract has already been 
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_________________________________ _________________________________________ 

________________________________ __________________________________________ 

________________________________ 

__________________________________________ 

awarded, the award is voidable. 

5.	 In the solicitation of subcontract quotations or offers, MBE subcontractors were provided not 
less than the same information and amount of time to respond as were non-MBE 
subcontractors. 

I solemnly affirm under the penalties of perjury that the contents of this paper are true to the best of my 
knowledge, information, and belief. 

Bidder/Offeror Name	    Signature of Affiant 

Address 	    Printed Name, Title 

      Date  

SUBMIT THIS AFFIDAVIT WITH BID/PROPOSAL 
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Attachment 2 Form D-2 
MBE Participation Schedule 

(for submission with bid or proposal) 

This document shall be included with the submittal of the bid or offer.  If the bidder or offeror fails 
to submit this form with the bid or offer, the procurement officer shall deem the bid non-responsive 
or shall determine that the offer is not reasonably susceptible of being selected for award. 

Prime Contractor (Firm Name, Address, Phone) Project Description 

Project Number           J00P6200016

 List Information For Each Certified MBE Subcontractor On This Project 

Minority Firm Name     MBE Certification Number 

Work To Be Performed/SIC 

Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 

Work To Be Performed/SIC 

Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 

Work To Be Performed/SIC 

Percentage of Total Contract 

USE ATTACHMENT D-2 CONTINUATION PAGE AS NEEDED 

SUMMARY 

TOTAL MBE PARTICIPATION: % 

TOTAL WOMAN-OWNED MBE PARTICIPATION: % 

TOTAL AFRICAN AMERICAN-OWNED MBE PARTICIPATION: % 

Document Prepared By: (please print or type) 

Name:______________________________ Title:___________________________ 
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Attachment 2 Form D-2 

MBE Participation Schedule (continued) 

List Information For Each Certified MBE Subcontractor On This Project 

Minority Firm Name     MBE Certification Number 

Work To Be Performed/SIC 

Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 

Work To Be Performed/SIC 

Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 

Work To Be Performed/SIC 

Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 

Work To Be Performed/SIC 

Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 

Work To Be Performed/SIC 

Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 

Work To Be Performed/SIC 

Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 

Work To Be Performed/SIC 

Percentage of Total Contract 
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__________________________________ ___________________________________ 

___________________________________ 

Attachment 2 Form D-3 
Outreach Efforts Compliance 


Statement 


In conjunction with the bid or offer submitted in response to Solicitation No.J00P6200016, I state 
the following: 

1.	 Bidder/ Offeror identified opportunities to subcontract in these specific work categories: 

2.	 Attached to this form are copies of written solicitations (with bidding instructions) used to 
solicit certified MBEs for these subcontract opportunities. 

3.	 Bidder/Offeror made the following attempts to contact personally the solicited MBEs: 

4.	 �  Bidder/Offeror assisted MBEs to fulfill or to seek waiver of bonding requirements. 
(DESCRIBE EFFORTS) 

�	  This project does not involve bonding requirements. 

5.	 �  Bidder/Offeror did/did not attend the pre-bid/proposal conference 


�  No pre-bid/proposal conference was held. 


__________________________________ By: ___________________________________ 

Bidder/Offeror Name  Name 

Address 	 Title 

       Date  



____________________________________________________________________________ 
_________________________________________________________________________________________ 
_______________________________________________________________ 
____________________________________________________________________________ 

_____________________________ _________________________________________ 

_____________________________ _________________________________________ 

_____________________________ _________________________________________ 

_____________________________ __________________________________________ 

Attachment 2 Form D-4 
Subcontractor Project Participation 


Statement 


Submit one form for each Certified MBE listed in the MBE Participation Schedule 

Provided that ________________________ is awarded the State contract in conjunction with Solicitation 

  Prime Contractor Name 

 No. J00P6200016, it and _________________________, MDOT Certification No._________,

        Subcontractor Name 


intend to enter into a contract by which subcontractor shall:  


(describe work) _______________________________________________________________ 


� No bonds are required of Subcontractor 

� The following amount and type of bonds are required of Subcontractor: 

By:      By:  

Prime Contractor Signature Subcontractor Signature 

Name      Name  

Title Title 

Date      Date  

PRIME CONTRACTOR MBE REPORTING INSTRUCTIONS 

45




RFP#:____________________ 

BPO#:____________________ 

These instructions are meant to accompany the customized reporting forms sent to you by the 
Procurement Officer for the contract referenced above.  If, after reading these instructions, you have 
additional questions or need further clarification, please contact the Department's MBE Liaison at 
mcarter@mdot.state.md.us or (410) 787-7861. 

1. 	 As the prime contractor, you have entered into a contractual agreement with the State of Maryland. As 
such, your company/firm is responsible for successful completion of all deliverables under the contract, 
including your commitment to meet the MBE participation requirements established for this contract.  Part 
of that requirement, as outlined in the contract, includes submission of monthly MBE payment reports to 
the State. Reporting forms D-5 (Prime Contractor Paid/Unpaid MBE Invoice Report) and D-6 
(Subcontractor Paid/Unpaid MBE Invoice Report) are attached for your use and convenience. 

2. 	 The prime contractor must complete a separate form D-5 for each MBE subcontractor (each subcontractor 
reference herein means MBE subcontractor) for each month of the contract and submit one copy to the 
location(s) indicated at the bottom of the form.  The report is due not later than the 15th of the month 
following the month that is being reported.  For example, the report for January’s activity is due not later 
than the 15th of February.  It is preferred that the signed report be submitted in PDF or Word format with 
an electronic signature, however, reports sent via postal delivery are acceptable. Note: Reports are 
required to be submitted each month, regardless of whether there was any MBE payment activity 
for the reporting month.  For Statewide master contracts where contractors must compete for 
individual Task Order awards, only those prime contractors who have been awarded a Task Order 
Contract (TOC) and have received a Purchase Order from the State are required to submit monthly 
reports along with their subcontractors. 

3. 	 The prime contractor is responsible for ensuring that each subcontractor receives a copy (e-copy and/or 
hard copy) of form D-6.  The prime contractor should make sure that the subcontractor receives all the 
information necessary to complete the D-6 form properly, i.e., all of the information located in the upper 
right corner of the D-5 form.  It may be wise to enter the information on form D-6 for the subcontractor’s 
convenience. This will help to minimize any confusion for those who receive and review the reports and 
will ensure that your company/firm receives proper credit for all MBE payments.   

4. It is the responsibility of the prime contractor to make sure that all subcontractors submit reports 
not later than the 15th of each month regardless of whether there was any MBE payment activity for 
the reporting month.   Actual payment data is verified and entered into the State’s financial management 
tracking system from the subcontractor’s monthly D-6 report only.  Therefore, if the subcontractor(s) do 
not submit their D-6 payment reports, the prime contractor cannot and will not be given credit for 
subcontractor payments, regardless of the prime contractor’s proper submission of the D-5 reports.  The 
Department’s MBE Liaison will contact the prime contractor if reports are not received each month from 
either the prime contractor or any of the identified subcontractors.  Any changes to the prime contractor's 
MBE plan (MBE Participation schedule) after contract commencement must be requested in writing to the 
Procurement Officer and may not be implemented until approval has been received. Failure to comply 
with the MBE contract provisions and reporting requirements may result in sanctions, as provided by 
COMAR 21.11.03.13. 
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This form is to be 
completed monthly ATTACHMENT 2 Form D-5 
by the prime Maryland Department of Transportation 
contractor. 

Minority Business Enterprise Participation 

Prime Contractor Paid/Unpaid MBE Invoice Report 

Contract #: ______________________________ 

Purchase Order #: _________________________ 

Report #: ________ Contracting Unit: __________________________ 

Contract Amount: ___________________________ 

MBE Subcontract Amt: _______________________ 
Reporting Period (Month/Year): _____________ Project Begin Date: _________________________ 

Project End Date: ___________________________ 
Report is due by the 15th of the following month. Services Provided:  ___________________________ 

CATS TORFP # J00P6200016 

Prime Contractor: Contact Person: 

Address: 

City: State: ZIP: 

Phone: FAX: 

Subcontractor Name: Contact Person: 

Phone: FAX: 

Subcontractor Services Provided: 

List all payments made to MBE subcontractor named above  

during this reporting period: 

1. 

2. 

3. 

4. 

Total Dollars Paid:  $____________________________ 

List dates and amounts of any outstanding invoices: 

1. 

2. 

3. 

4. 

Total Dollars Unpaid: $__________________________ 

**If more than one MBE subcontractor is used for this contract, please use separate forms. 

Return one copy (hard or electronic) of this form to the following address (electronic copy is preferred): 
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Minnie Carter, MBE Officer 

Motor Vehicle Administration  

Minority Business Enterprise Office 

6601 Ritchie Highway, NE   Signature:______________________________  Date: _________ 

Glen Burnie, MD 21062 

mcarter@mdot.state.md.us 
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This form is to be 
completed monthly ATTACHMENT Form D-6 
by the MBE Maryland Department of Transportation 
subcontractor. Minority Business Enterprise Participation 

Subcontractor Paid/Unpaid MBE Invoice Report 

Report#: 

Reporting Period (Month/Year): 

Report is due by the 15th of the following month. 

________________ 

________________ 

Contract #: ________________________________ 

Purchase Order #: ___________________________ 

Contracting Unit: ___________________________ 

Contract/PO Amount:  ________________________ 

MBE Subcontract Amount:_____________________ 

Project Begin Date:  ___________________________ 

Project End Date: _____________________________ 

Services Provided: _____________________________ 

CAT TORFP # J00P6200016 

MBE Subcontractor Name: 

MDOT Certification #: 

Contact Person: 

Address: 

City: State: ZIP: 

Phone: FAX: 

Subcontractor Services Provided: 

List all payments received from Prime Contractor 
during this reporting period. 

1. 

2. 

3. 

4. 

Total Dollars Paid: $_________________________ 

List dates and amounts of any outstanding invoices. 

1. 

2. 

3. 

4. 

Total Dollars Unpaid: $_________________________ 

Prime Contractor:   Contact Person: 

Return one copy (hard or electronic) of this form to the following address (electronic copy is preferred): 
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Minnie Carter, MBE Officer 

Motor Vehicle Administration 

Minority Business Enterprise Office 

6601 Ritchie Highway, NE   Signature: ____________________________  Date: ____________ 

Glen Burnie, MD 21062 

mcarter@mdot.state.md.us 
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ATTACHMENT 3 – TASK ORDER AGREEMENT 

CATS TORFP# J00P6200016 OF MASTER CONTRACT #050R5800338 

This Task Order Agreement (“TO Agreement”) is made this day of Month, 200X by and between Task Order 
Contractor (TO Contractor) and the STATE OF MARYLAND, Maryland Department of Transportation Motor 
Vehicle Administration (MVA). 

IN CONSIDERATION of the mutual premises and the covenants herein contained and other good and valuable 
consideration, the receipt and sufficiency of which are hereby acknowledged, the parties agree as follows: 

1. Definitions. In this TO Agreement, the following words have the meanings indicated:  

a.	 “Agency” means the MVA, as identified in the CATS TORFP # J00P6200016. 

b.	 “CATS TORFP” means the Task Order Request for Proposals # J00P6200016, dated MONTH DAY, 
YEAR, including any addenda. 

c.	 “Master Contract” means the CATS Master Contract between the Maryland Department of Budget and 
Management and TO Contractor dated December 19, 2005. 

d.	 “TO Procurement Officer” means Walter E. Bayne.  The Agency may change the TO Procurement 
Officer at any time by written notice to the TO Contractor. 

e.	 “TO Agreement” means this signed TO Agreement between MVA and TO Contractor. 

f.	 “TO Contractor” means the CATS Master Contractor awarded this TO Agreement, whose principal 
business address is _______________________ and whose principal office in Maryland is 
____________________. 

g.	 “TO Manager” means J. Ronald Thiemeyer of the Agency.  The Agency may change the TO Manager 
at any time by written notice to the TO Contractor.   

h.	 “TO Proposal - Technical” means the TO Contractor’s technical response to the CATS TORFP dated 
date of TO Proposal – Technical. 

i.	 “TO Proposal – Financial” means the TO Contractor’s financial response to the CATS TORFP dated 
date of TO Proposal - Financial. 

j.	 “TO Proposal” collectively refers to the TO Proposal – Technical and TO Proposal – Financial. 

2. Scope of Work 

2.1	 This TO Agreement incorporates all of the terms and conditions of the Master Contract and shall not in any 
way amend, conflict with or supercede the Master Contract. 

2.2	 The TO Contractor shall, in full satisfaction of the specific requirements of this TO Agreement, provide the 
services set forth in Section 2 of the CATS TORFP.  These services shall be provided in accordance with the 
Master Contract, this TO Agreement, and the following Exhibits, which are attached and incorporated herein 
by reference.  If there is any conflict among the Master Contract, this TO Agreement, and these Exhibits, the 
terms of the Master Contract shall govern.  If there is any conflict between this TO Agreement and any of 
these Exhibits, the following order of precedence shall determine the prevailing provision: 

a.	 The TO Agreement,  

b.	 Exhibit A – CATS TORFP  
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c. Exhibit B – TO Proposal-Technical  

d. Exhibit C – TO Proposal-Financial   

2.3	 The TO Procurement Officer may, at any time, by written order, make changes in the work within the 
general scope of the TO Agreement.  No other order, statement or conduct of the TO Procurement Officer or 
any other person shall be treated as a change or entitle the TO Contractor to an equitable adjustment under 
this Section. Except as otherwise provided in this TO Agreement, if any change under this Section causes an 
increase or decrease in the TO Contractor’s cost of, or the time required for, the performance of any part of 
the work, whether or not changed by the order, an equitable adjustment in the TO Agreement price shall be 
made and the TO Agreement modified in writing accordingly.  The TO Contractor must assert in writing its 
right to an adjustment under this Section within thirty (30) days of receipt of written change order and shall 
include a written statement setting forth the nature and cost of such claim.  No claim by the TO Contractor 
shall be allowed if asserted after final payment under this TO Agreement.  Failure to agree to an adjustment 
under this Section shall be a dispute under the Disputes clause of the Master Contract.  Nothing in this 
Section shall excuse the TO Contractor from proceeding with the TO Agreement as changed. 

3. Time for Performance 

Unless terminated earlier as provided in the Master Contract, the TO Contractor shall provide the services 
described in the TO Proposal and in accordance with the CATS TORFP on receipt of a Notice to Proceed from 
the TO Manager. The term of this TO Agreement is for a period of insert time for performance, commencing 
on the date of Notice to Proceed and terminating on Month Day, Year. 

4. Consideration and Payment 

4.1	 The consideration to be paid the TO Contractor shall be done so in accordance with the CATS TORFP and 
shall not exceed $total amount of task order.  Any work performed by the TO Contractor in excess of the 
not-to-exceed ceiling amount of the TO Agreement without the prior written approval of the TO Manager is 
at the TO Contractor’s risk of non-payment. 

4.2	 Payments to the TO Contractor shall be made as outlined Section 2 of the CATS TORFP, but no later than 
thirty (30) days after the Agency’s receipt of an invoice for services provided by the TO Contractor, 
acceptance by the Agency of services provided by the TO Contractor, and pursuant to the conditions outlined 
in Section 4 of this Agreement. 

4.3	 Each invoice for services rendered must include the TO Contractor’s Federal Tax Identification Number 
which is Federal ID number.  Charges for late payment of invoices other than as prescribed by Title 15, 
Subtitle 1, of the State Finance and Procurement Article, Annotated Code of Maryland, as from time-to-time 
amended, are prohibited.  Invoices must be submitted to the MVA Accounts Payable Unit with a copy to the 
MVA TO Manager. 

4.4	 In addition to any other available remedies, if, in the opinion of the TO Procurement Officer, the TO 
Contractor fails to perform in a satisfactory and timely manner, the TO Procurement Officer may refuse or 
limit approval of any invoice for payment, and may cause payments to the TO Contractor to be reduced or 
withheld until such time as the TO Contractor meets performance standards as established by the TO 
Procurement Officer. 

IN WITNESS THEREOF, the parties have executed this TO Agreement as of the date hereinabove set forth. 

TO Contractor Name 
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_____________________________________    ____________________________ 

_____________________________________ ____________________________ 

By:  Type or Print TO Contractor POC Date 

Witness: _______________________ 

STATE OF MARYLAND, MVA 

By: Walter E. Bayne, TO Procurement Officer Date 

Witness: _______________________ 
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ATTACHMENT 4 – CONFLICT OF INTEREST AFFIDAVIT AND DISCLOSURE 

A)	 "Conflict of interest" means that because of other activities or relationships with other persons, a person is 
unable or potentially unable to render impartial assistance or advice to the State, or the person's objectivity in 
performing the contract work is or might be otherwise impaired, or a person has an unfair competitive 
advantage. 

B)	 "Person" has the meaning stated in COMAR 21.01.02.01B(64) and includes a bidder, Offeror, Contractor, 
consultant, or subcontractor or subconsultant at any tier, and also includes an employee or agent of any of 
them if the employee or agent has or will have the authority to control or supervise all or a portion of the work 
for which a bid or offer is made.  

C)	 The bidder or Offeror warrants that, except as disclosed in §D, below, there are no relevant facts or 
circumstances now giving rise or which could, in the future, give rise to a conflict of interest.  

D)	 The following facts or circumstances give rise or could in the future give rise to a conflict of interest (explain 
in detail—attach additional sheets if necessary):  

E)	 The bidder or Offeror agrees that if an actual or potential conflict of interest arises after the date of this 
affidavit, the bidder or Offeror shall immediately make a full disclosure in writing to the procurement officer 
of all relevant facts and circumstances. This disclosure shall include a description of actions which the bidder 
or Offeror has taken and proposes to take to avoid, mitigate, or neutralize the actual or potential conflict of 
interest. If the contract has been awarded and performance of the contract has begun, the Contractor shall 
continue performance until notified by the procurement officer of any contrary action to be taken.  

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE, 
INFORMATION, AND BELIEF.  

Date:____________________ By:______________________________________ 

(Authorized Representative and Affiant) 

SUBMIT AS A .PDF FILE WITH TO RESPONSE 
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ATTACHMENT 5 – LABOR CLASSIFICATION PERSONNEL RESUME 
SUMMARY 

INSTRUCTIONS: 

1.	 Master Contractors must comply with all personnel requirements under the Master Contract RFP 
050R5800338. 

2.	 Only labor categories proposed in the Master Contractors Financial Proposal may be proposed under the 
CATS TORFP process. 

3.	 For each person proposed in any of the labor categories, complete one Labor Category Personnel Resume 
Summary to document how the proposed person meets each of the minimum requirements. 

For example:  If you propose John Smith, who is your subcontractor, and you believe he meets the 
requirements of the Group Facilitator, you will complete the top section of the form by entering John Smith’s 
name and the subcontractor’s company name.  You will then complete the right side of the Group Facilitator 
form documenting how the individual meets each of the requirements.  Where there is a time requirement such 
as three months experience, you must provide the dates from and to showing an amount of time that equals or 
exceeds mandatory time requirement; in this case, three months. 

4.	 Each form also includes examples of duties to perform.  The proposed person must be able to fulfill those 
duties. 

5.	 For each subject matter expert, the State will identify the particular area of expertise and the Master Contractor 
shall provide proof the individual has qualifications within that area of expertise. 

6.	 Additional information may be attached to each Labor Category Personnel Resume Summary that may assist a 
full and complete understanding of the individual being proposed. 
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__________________________________ _______________ 

ATTACHMENT 5 – LABOR CLASSIFICATION PERSONNEL RESUME

SUMMARY (CONTINUED)


Proposed Individual’s Name/Company: How does the proposed individual meet each 
requirement? 

LABOR CLASSIFICATION TITLE – (INSERT LABOR CATEGORY NAME) 
Education: 
(Insert the education description from the CATS RFP from 
Section 2.3 for the applicable labor category.) 

Experience: 
(Insert the experience description from the CATS RFP from 
Section 2.3 for the applicable labor category.)   

Duties: 
(Insert the duties description from the CATS RFP from 
Section 2.3 for the applicable labor category.)   

The information provided on this form for this labor class is true and correct to the best of my knowledge: 

Contractor’s Contract Administrator: 

__________________________________ _______________ 
Signature      Date  

Proposed Individual: 

Signature      Date  

SUBMIT AS A .PDF FILE WITH TECHNICAL RESPONSE 
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ATTACHMENT 6 - DIRECTIONS TO THE PRE-PROPOSAL CONFERENCE 


Driving directions for MDOT Headquarters 

7201 Corporate Center Dr. 

Hanover, Md. 21076 

Baltimore: 

From 695; Take Baltimore –Washington Parkway (295) south to I-195 towards the BWI airport. Take I

195 to Md. Rte 170 south towards Dorsey. Go to the fifth traffic light and turn left on Stoney Run rd. Take 

Stoney Run rd. through traffic light to stop sign. Turn left on Old Stoney Run Rd. Take Old Stoney Run 

Rd. to stop sign at Ridge Rd. and turn right. Take Ridge Rd. to the traffic circle and turn right on 

Corporate Center Dr. Take Corporate Center Dr. to 7201 on left side of road. Parking is on right side of 

road. 

Washington: 

From Baltimore-Washington Parkway (295); Take Baltimore-Washington Parkway North to I-195 and exit 

towards the BWI Airport (East). Take I-195 towards the BWI Airport to Md. Rte.170. Take Md. Rte. 170 

south towards Dorsey. Go to the fifth traffic light and turn left on Stoney Run rd. Take Stoney Run rd. 

through traffic light to stop sign. Turn left on Old Stoney Run Rd. Take Old Stoney Run Rd. to stop sign 

at Ridge Rd. and turn right. Take Ridge Rd. to the traffic circle and turn right on Corporate Center Dr. 

Take Corporate Center Dr. to 7201 on left side of road. Parking is on right side of road. 

Annapolis: 

From I-97; Take I-97 North to Rte.100 towards Columbia (west). Take Rte. 100 to Rte 170 north towards 

BWI Airport. Take Rte. 170 to the third traffic light and turn right on Stoney Run Rd. Take Stoney Run rd. 

through traffic light to stop sign. Turn left on Old Stoney Run Rd. Take Old Stoney Run Rd. to stop sign 

at Ridge Rd. and turn right. Take Ridge Rd. to the traffic circle and turn right on Corporate Center Dr. 

Take Corporate Center Dr. to 7201 on left side of road. Parking is on right side of road. 
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__________________________________ __________________________________ 

__________________________________ __________________________________ 

 ATTACHMENT 7 – AGENCY RECEIPT OF DELIVERABLE FORM 

I acknowledge receipt of the following: 


TORFP Title: Application Software Support and Mentoring for the Driver License and Related Systems 


TO Agreement Number:  # J00P6200016 

Title of Deliverable: _______________________________________________________ 


TORFP Reference Section # ______________________


Deliverable Reference ID # ________________________ 


Name of TO Manager: J. Ronald Thiemeyer, TO Manager 


TO Manager Signature    Date Signed 

Name of TO Contractor’s Project Manager: __________________________________ 

TO Contractor’s Project Manager Signature Date Signed 

SUBMIT AS REQUIRED IN SECTION 2.2.2 OF THE TORFP. 
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__________________________________ _________________________________ 

ATTACHMENT 8 – AGENCY ACCEPTANCE OF DELIVERABLE FORM 

Agency Name: Motor Vehicle Administration 

TORFP Title: Application Software Support and Mentoring for the Driver License and Related Systems 

TO Manager: J. Ronald Thiemeyer; Work Phone: (410) 768-7686 

To: 

The following deliverable, as required by TO Agreement # J00P6200016, has been received and reviewed in 

accordance with the TORFP. 


Title of deliverable: ____________________________________________________________ 


TORFP Contract Reference Number: Section # __________ 


Deliverable Reference ID # _________________________ 


This deliverable: 


Is accepted as delivered. 

Is rejected for the reason(s) indicated below. 

REASON(S) FOR REJECTING DELIVERABLE: 

OTHER COMMENTS: 

TO Manager Signature      Date Signed 

ISSUED BY THE TO MANAGER AS REQUIRED IN SECTION 2.2.2 OF THE TORFP. 
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ATTACHMENT 9 – NON-DISCLOSURE AGREEMENT (OFFEROR) 

This Non- Disclosure Agreement (the “Agreement”) is made this ___ day of ________ 200_, by and between 
_________________________ (hereinafter referred to as "the OFFEROR ") and the State of Maryland (hereinafter referred to 
as " the State").  

OFFEROR warrants and represents that it intends to submit a TO Proposal in response to CATS TORFP # J00P6200016 for 
Application Software Support and Mentoring for the Driver License and Related Systems.  In order for the OFFEROR to 
submit a TO Proposal, it will be necessary for the State to provide the OFFEROR with access to certain confidential 
information including, but not limited, to _____________________.  All such information provided by the State shall be 
considered Confidential Information regardless of the form, format, or media upon which or in which such information is 
contained or provided, regardless of whether it is oral, written, electronic, or any other form, and regardless of whether the 
information is marked as “Confidential Information”.  As a condition for its receipt and access to the Confidential Information 
described in Section 1.7 of the TORFP, OFFEROR agrees as follows: 

1.	 OFFEROR will not copy, disclose, publish, release, transfer, disseminate or use for any purpose in any form any 
Confidential Information received under Section 1.7, except in connection with the preparation of its TO Proposal.  

2.	 Each employee or agent of the OFFEROR who receives or has access to the Confidential Information shall execute a 
copy of this Agreement and the OFFEROR shall provide originals of such executed Agreements to the State.  Each 
employee or agent of the OFFEROR who signs this Agreement shall be subject to the same terms, conditions, 
requirements and liabilities set forth herein that are applicable to the OFFEROR. 

3.	 OFFEROR shall return the Confidential Information to the State within five business days of the State’s Notice of 
recommended award.  If the OFFEROR does not submit a Proposal, the OFFEROR shall return the Confidential 
Information to Walter E. Bayne, Maryland Department of Transportation Motor Vehicle Administration on or before 
the due date for Proposals.  

4.	 OFFEROR acknowledges that the disclosure of the Confidential Information may cause irreparable harm to the State 
and agrees that the State may obtain an injunction to prevent the disclosure, copying, or other impermissible use of the 
Confidential Information.  The State’s rights and remedies hereunder are cumulative and the State expressly reserves 
any and all rights, remedies, claims and actions that it may have now or in the future to protect the Confidential 
Information and/or to seek damages for the OFFEROR’S failure to comply with the requirements of this Agreement. 
The OFFEROR consents to personal jurisdiction in the Maryland State Courts.  

5.	 In the event the State suffers any losses, damages, liabilities, expenses, or costs (including, by way of example only, 
attorneys’ fees and disbursements) that are attributable, in whole or in part to any failure by the OFFEROR or any 
employee or agent of the OFFEROR to comply with the requirements of this Agreement, OFFEROR and such 
employees and agents of OFFEROR shall hold harmless and indemnify the State from and against any such losses, 
damages, liabilities, expenses, and/or costs. 

6.	 This Agreement shall be governed by the laws of the State of Maryland. 

7.	 OFFEROR acknowledges that pursuant to Section 11-205.1 of the State Finance and Procurement Article of the 
Annotated Code of Maryland, a person may not willfully make a false or fraudulent statement or representation of a 
material fact in connection with a procurement contract.  Persons making such statements are guilty of a felony and on 
conviction subject to a fine of not more than $20,000 and/or imprisonment not exceeding 5 years or both.  OFFEROR 
further acknowledges that this Agreement is a statement made in connection with a procurement contract. 

8.	 The individual signing below warrants and represents that they are fully authorized to bind the OFFEROR to the terms 
and conditions specified in this Agreement.  If signed below by an individual employee or agent of the OFFEROR 
under Section 2 of this Agreement, such individual acknowledges that a failure to comply with the requirements 
specified in this Agreement may result in personal liability. 

OFFEROR: ___________________________ BY: _________________________________ 

NAME: __________________________________ TITLE: _________________________________  

ADDRESS:_______________________________________________________________________ 

SUBMIT AS REQUIRED IN SECTION 1.7 OF THE TORFP 
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ATTACHMENT 10 – NON-DISCLOSURE AGREEMENT (TO CONTRACTOR) 

THIS NON-DISCLOSURE AGREEMENT (“Agreement”) is made as of this ___ day of ______________, 200__, by and 
between the State of Maryland ("the State"), acting by and through its Maryland Department of Transportation Motor Vehicle 
Administration (the “Department”), and ____________________ (“TO Contractor”), a corporation with its principal business office 
located at _________________________________ and its principal office in Maryland located at 
_____________________________. 

RECITALS 

WHEREAS, the TO Contractor has been awarded a Task Order Agreement (the “TO Agreement”) for Application Software 
Support and Mentoring for the Driver License and Related Systems TORFP No. J00P6200016 dated release date for TORFP, (the 
“TORFP) issued under the Consulting and Technical Services procurement issued by the Department, Project Number 050R5800338; 
and 

WHEREAS, in order for the TO Contractor to perform the work required under the TO Agreement, it will be necessary for 
the State to provide the TO Contractor and the TO Contractor’s employees and agents (collectively the “TO Contractor’s Personnel”) 
with access to certain confidential information regarding ________________________________ (the “Confidential Information”). 

NOW, THEREFORE, in consideration of being given access to the Confidential Information in connection with the TORFP 
and the TO Agreement, and for other good and valuable consideration, the receipt and sufficiency of which the parties acknowledge, 
the parties do hereby agree as follows:   

1.	 Confidential Information means any and all information provided by or made available by the State to the TO Contractor in 
connection with the TO Agreement, regardless of the form, format, or media on or in which the Confidential Information is 
provided and regardless of whether any such Confidential Information is marked as such.  Confidential Information includes, 
by way of example only, information that the TO Contractor views, takes notes from, copies (if the State agrees in writing to 
permit copying), possesses or is otherwise provided access to and use of by the State in relation to the TO Agreement.   

2.	 TO Contractor shall not, without the State’s prior written consent, copy, disclose, publish, release, transfer, disseminate, use, 
or allow access for any purpose or in any form, any Confidential Information provided by the State except for the sole and 
exclusive purpose of performing under the TO Agreement.  TO Contractor shall limit access to the Confidential Information 
to the TO Contractor’s Personnel who have a demonstrable need to know such Confidential Information in order to perform 
under the TO Agreement and who have agreed in writing to be bound by the disclosure and use limitations pertaining to the 
Confidential Information.  The names of the TO Contractor’s Personnel are attached hereto and made a part hereof as Exhibit 
A.  Each individual whose name appears on Exhibit A shall execute a copy of this Agreement and thereby be subject to the 
terms and conditions of this Agreement to the same extent as the TO Contractor.  TO Contractor shall update Exhibit A by 
adding additional names as needed, from time to time.   

3.	 If the TO Contractor intends to disseminate any portion of the Confidential Information to non-employee agents who are 
assisting in the TO Contractor’s performance of the TORFP or who will otherwise have a role in performing any aspect of 
the TORFP, the TO Contractor shall first obtain the written consent of the State to any such dissemination.  The State may 
grant, deny, or condition any such consent, as it may deem appropriate in its sole and absolute subjective discretion. 

4.	 TO Contractor hereby agrees to hold the Confidential Information in trust and in strictest confidence, to adopt or establish 
operating procedures and physical security measures, and to take all other measures necessary to protect the Confidential 
Information from inadvertent release or disclosure to unauthorized third parties and to prevent all or any portion of the 
Confidential Information from falling into the public domain or into the possession of persons not bound to maintain the 
confidentiality of the Confidential Information.   

5.	 TO Contractor shall promptly advise the State in writing if it learns of any unauthorized use, misappropriation, or disclosure 
of the Confidential Information by any of the TO Contractor’s Personnel or the TO Contractor’s former Personnel.  TO 
Contractor shall, at its own expense, cooperate with the State in seeking injunctive or other equitable relief against any such 
person(s). 

6.	 TO Contractor shall, at its own expense, return to the Department, all copies of the Confidential Information in its care, 
custody, control or possession upon request of the Department or on termination of the TO Agreement. 

7.	 A breach of this Agreement by the TO Contractor or by the TO Contractor’s Personnel shall constitute a breach of the TO 
Agreement between the TO Contractor and the State. 

Application Software Support/Mentoring-DLS 7/10/06 Page 61 of 99	 CATS TORFP Project No. J00P6200016 



8.	 TO Contractor acknowledges that any failure by the TO Contractor or the TO Contractor’s Personnel to abide by the terms 
and conditions of use of the Confidential Information may cause irreparable harm to the State and that monetary damages 
may be inadequate to compensate the State for such breach.  Accordingly, the TO Contractor agrees that the State may obtain 
an injunction to prevent the disclosure, copying or improper use of the Confidential Information.  The TO Contractor 
consents to personal jurisdiction in the Maryland State Courts. The State’s rights and remedies hereunder are cumulative and 
the State expressly reserves any and all rights, remedies, claims and actions that it may have now or in the future to protect 
the Confidential Information and/or to seek damages from the TO Contractor and the TO Contractor’s Personnel for a failure 
to comply with the requirements of this Agreement.  In the event the State suffers any losses, damages, liabilities, expenses, 
or costs (including, by way of example only, attorneys’ fees and disbursements) that are attributable, in whole or in part to 
any failure by the TO Contractor or any of the TO Contractor’s Personnel to comply with the requirements of this 
Agreement, the TO Contractor shall hold harmless and indemnify the State from and against any such losses, damages, 
liabilities, expenses, and/or costs. 

9.	 TO Contractor and each of the TO Contractor’s Personnel who receive or have access to any Confidential Information shall 
execute a copy of an agreement substantially similar to this Agreement and the TO Contractor shall provide originals of such 
executed Agreements to the State.   

10.	 The parties further agree that: 

a.	 This Agreement shall be governed by the laws of the State of Maryland; 

b.	 The rights and obligations of the TO Contractor under this Agreement may not be assigned or delegated, by operation of 
law or otherwise, without the prior written consent of the State; 

c.	 The State makes no representations or warranties as to the accuracy or completeness of any Confidential Information;  

d.	 The invalidity or unenforceability of any provision of this Agreement shall not affect the validity or enforceability of any 
other provision of this Agreement; 

e.	 Signatures exchanged by facsimile are effective for all purposes hereunder to the same extent as original signatures; and  

f.	 The Recitals are not merely prefatory but are an integral part hereof. 

TO Contractor/TO Contractor’s Personnel:         Maryland Department of Transportation 
        Motor Vehicle Administration: 

Name:__________________________ Name: _____________________________ 

Title:___________________________  Title:_______________________________ 

Date: ___________________________ Date: ______________________________ 

SUBMIT AS REQUIRED IN SECTION 1.7 OF THE TORFP 
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 ATTACHMENT 11 – PRIVACY PROTECTION AGREEMENT 

STATE OF MARYLAND 

DEPARTMENT OF TRANSPORTATION 

MOTOR VEHICLE ADMINISTRATION 

In consideration of receiving personal information contained in Motor Vehicle Administration records, I 
HEREBY CERTIFY on behalf of _____________________ as its authorized agent this _____________ day of 
___________________, 200__, that 

1.	 _________________________ understands that federal laws affect access to and use of computer information 
including, but not limited to, 15 U.S.C.A. § 278g-3 (Computer Security Act of 1987); 23 U.S.C.A. § 401 
(National Driver Register Act); 5 U.S.C.A. § 552 (Freedom of Information Act); 5 U.S.C.A. § 552a (Privacy 
Act of 1974); 18 U.S.C.A.§ 1001 (Computer Fraud and Abuse Act of 1986); 17 U.S.C.A. § 109 (Computer 
Software Rental Amendments Act of 1990); 15 U.S.C.A. § 1681 (Fair Credit Reporting Act); and, 18 
U.S.C.A. §§ 2721 et seq. (Driver’s Privacy Protection Act of 1994). 

2.	 The Maryland Department of Transportation Office of Information Resources, its client agencies and their 
customers also adhere to state data processing security policies as set forth in Executive Order 01.01.1983.18 
(Privacy and State Data System Security); Md. Code Ann., Crim. Law §8-606 (falsification of public records) 
and §7-302 (unauthorized access); Md. Code. Ann., State Gov’t §§ 10-611, 10-616 and 10-626 (Maryland 
Public Information Act); Md. Code Ann. Transp. II §§ 12-111 to 12-113 (Motor Vehicle Administration 
Records); and, as published by the Secretary of the Department of Budget and Management from time to time 
under Md. Code Ann., State Fin. & Proc. § 3-403. 

3.	 ________________________ and all employees agree to maintain in strictest confidence and not willfully 
disclose to any person, firm, or corporation information obtained as a result of their access to personal 
information from Motor Vehicle Records. 

4.	 By signing this agreement, ________________________________ warrants that the signator and all 
personnel are familiar with all provisions of the federal Driver Privacy Protection Act of 1994, 18 U.S.C.A. 
§§ 2721 et seq., and with §§ 10-611, 10-616, 10-626 of the State Government Article and §§ 12-111 through 
12-113 of the Transportation Article, Annotated Code of Maryland, which limit access to personal 
information from public records in Maryland.  Further, __________________________, in behalf of itself, its 
successors and assigns further agrees that all users will abide by the terms of both the federal and state law 
including, but not limited to, those restricting access to personal information from Motor Vehicle 
Administration records only to those persons and for those purposes which are permitted under both laws. 

__________________________ agrees to keep a record for five (5) years of all persons to whom information is 
redisclosed under this Agreement, and the purpose for which the information is to be used; and, to make that record 
available to the Motor Vehicle Administration upon request. 
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5.	 __________________________ shall be liable for, and shall indemnify, defend, and hold the Motor Vehicle 
Administration harmless for, any misuse or misappropriation of any personal information in a record obtained 
from the Administration in connection with this agreement. 

6.	 __________________________ shall further indemnify the Motor Vehicle Administration for and against 
any and all losses, damages, judgments, liabilities or similar costs and expenses which arise in whole or part 
out of acts or omissions by __________________________  with respect to laws restricting access to and 
disclosure of vehicle records including, without limitation, reasonable attorneys fees and all other costs of 
defending against such action or claim. 

IN WITNESS WHEREOF, the parties have caused these presents to be executed. 

Maryland Department of Transportation 

Motor Vehicle Administration 

Witness: 

____________________	   By: _____________________________ 

Date: _______________	   Date: ____________________________

 Purchaser 

Witness: 

____________________   By: ______________________________ 

Date: _______________   Date: _____________________________ 

Approved as to form and legal sufficiency: 

__________________________________ Date: ______________________________ 

Assistant Attorney General 
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ATTACHMENT 12 – DLS LIBRARY 


OF OBJECTS, EXECUTABLES, CLASSES, AND OTHERS 


Following are twenty pages of the DLS Library as an example. The full list is on the MDOT Secure FTP Server 
for MVA Clients. Overall there are 5454 Files and 1259 Directories in the full list. 

Directory of C:\DLSPOS Sources 

12/22/2004  10:37a  <DIR> . 

12/22/2004  10:37a  <DIR> .. 

12/21/2004  11:12a  <DIR> Binaries 

12/21/2004  11:11a  <DIR>  Build_Procedures 

12/21/2004  11:11a  <DIR> Common 

12/22/2004  10:37a  <DIR> DLS 

12/21/2004  11:13a  <DIR>  MVAReports 

12/21/2004  11:16a  <DIR>  POS 

0 File(s) 0 bytes

 Directory of C:\DLSPOS Sources\Binaries 

12/21/2004  11:12a  <DIR> . 

12/21/2004  11:12a  <DIR> .. 

12/21/2004  11:12a  <DIR> Common 

12/21/2004  11:12a  <DIR>  CommonNonBuild 

12/21/2004  11:12a  <DIR> DLS 

12/21/2004  11:11a  <DIR>  POS 

0 File(s) 0 bytes

 Directory of C:\DLSPOS Sources\Binaries\Common 

12/21/2004  11:12a  <DIR> . 

12/21/2004  11:12a  <DIR> .. 

10/11/2004  01:24a        159,744 AAMVAnetPasswordChange.exe 

10/11/2004  01:24a         90,112 ADOCOM.dll 

10/11/2004  01:24a         53,248 BCRController.exe 

10/11/2004  01:24a         49,152 BuildCrypto.dll 

10/11/2004  01:24a        143,360 CECViewer.exe 

10/11/2004  01:08a         28,672 CICSClientPoller.exe 
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10/11/2004  01:24a         40,960 CICSClientRemoteTest.exe 

10/11/2004  01:24a         282,624 CICSPasswordChanger.dll 

10/11/2004  01:08a         49,152 CICSPasswordClient.exe 

10/11/2004  01:24a         65,536 CompaqCTF.dll 

10/11/2004  01:24a         49,232 DLSCOMPlusShutDown.dll 

10/11/2004  01:24a        40,960 DLSPing.dll 

10/11/2004  01:24a         53,328 DLSPrinterRedirect.dll 

10/11/2004  01:24a         36,940 DLSTestObjects.dll 

10/11/2004  01:24a        24,576 DLSUtilService.exe 

10/11/2004  01:24a         20,480 encrypt.exe 

10/11/2004  01:24a        53,248 EncryptDecrypt.exe 

10/11/2004  01:24a         24,576 HostHook.dll 

10/11/2004  01:24a         53,248 HyperCom.dll 

10/11/2004  01:24a         24,576 HypercomTest.exe 

10/11/2004  01:23a         36,864 MSMQTest.exe 

10/11/2004  01:23a         40,960 MVAGetADUsers.dll 

10/11/2004  01:23a         65,536 OPOSController.exe 

10/11/2004  01:23a         24,576 PasswordScheduler.exe 

10/11/2004  01:23a         73,728 PingPoll.exe 

10/11/2004  01:25a         28,744 ReportAuth.dll 

10/11/2004  01:23a         61,440 StressTest.exe 

10/11/2004  01:23a         24,576 StressTestAgent.exe 

10/11/2004  01:23a         24,576 StressTestExecuter.exe 

10/11/2004  01:23a        270,336 StressTestObjects.dll 

10/11/2004  01:23a         81,920 ViewMoveMessages.exe 

31 File(s) 2,076,980 bytes 

 Directory of C:\DLSPOS Sources\Binaries\CommonNonBuild 

12/21/2004  11:12a  <DIR> . 

12/21/2004  11:12a  <DIR> .. 

08/03/2004  06:10p        561,152 AddrObj.dll 

04/20/2004  11:09a        137,728 AuthCrypto.dll 

05/29/2003  10:20a        484,496 capicom.dll 

04/20/2004  11:09a         31,744 CashDrawer.ocx 

04/20/2004  11:09a        299,008 MSWCRUN.DLL 

04/20/2004  11:09a         15,872 namecnvt.dll 

04/20/2004  11:09a         97,892 olelib.tlb 
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04/20/2004  11:09a         52,224 Printer.ocx 

04/20/2004  11:09a         57,344 VPictureX.ocx 

04/20/2004  11:09a         53,760 zlib.dll 

10 File(s) 1,791,220 bytes 

 Directory of C:\DLSPOS Sources\Binaries\DLS 

12/21/2004  11:12a  <DIR> . 

12/21/2004  11:12a  <DIR> .. 

10/11/2004  01:25a        651,340 AAMVAnetBusObj.dll 

10/11/2004  01:25a         69,632 AAMVAnetGUICtrlr.exe 

10/11/2004  01:25a         45,056 ArchiveConfiguration.exe 

10/11/2004  01:25a         36,864 ArchiveMotorVoter.exe 

10/11/2004  01:25a         77,889 CEC.dll 

10/11/2004  01:25a         57,344 CentralPrintStatus.exe 

10/11/2004  01:25a         32,768 CtrlNo.dll 

10/11/2004  01:25a         36,864 DCache.dll 

10/11/2004  01:25a         32,768 DLSArchiveApp.exe 

10/11/2004 01:25a 86,016 DLSAVSApi.dll 

10/11/2004 01:25a 36,864 DLSAVSApiTestClient.exe 

10/11/2004 01:25a 102,400 DLSAVSWeb.dll 

10/11/2004  01:25a        704,586 DLSBusObj.dll 

10/11/2004  01:25a         36,864 DLSCompletedApps.exe 

10/11/2004  01:25a        57,413 DLSData.dll 

10/11/2004  01:25a        131,145 DLSDocument.dll 

10/11/2004  01:25a        163,916 DLSMaintenance.dll 

10/11/2004  01:25a        909,383 DLSPerson.dll 

10/11/2004  01:25a        168,006 DLSPhoto.dll 

10/11/2004  01:24a        352,328 DLSProduct.dll 

10/11/2004  01:24a        544,768 DLSProfile.dll 

10/11/2004  01:24a        573,510 DLSRules.dll 

10/11/2004  01:24a        262,214 DLSTests.dll 

10/11/2004  01:24a        327,752 DLSUtility.dll 

10/11/2004  01:24a        266,240 HPDLSUtility.exe 

10/11/2004  01:24a         45,056 MailInAAMVAController.exe 

10/11/2004 01:24a  49,152 MailInAAMVASubmit.exe 

10/11/2004  01:24a        258,048 MailInRenewal.exe 

10/11/2004  01:24a         16,460 MarkIncomplete.exe 
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10/11/2004  01:24a        344,134 MFBusObj.dll 

10/11/2004  01:24a           4,096,000 MVADLSApp.exe 

10/11/2004  01:24a        102,472 ProductMap.dll 

10/11/2004  01:24a        516,174 queuedcomponents.dll 

10/11/2004  01:24a         81,920 ReprocessHostDown.exe 

10/11/2004  01:24a        147,456 ScanDocsCtrlr.exe 

10/11/2004 01:24a 106,496 SendToSBE.exe 

10/11/2004  01:24a         40,960 SmokeTest.exe 

10/11/2004  01:24a        172,110 SmokeTestObjects.dll 

10/11/2004  01:24a         32,768 UpdateDrEd.exe 

10/11/2004  01:24a        106,575 VoterRegistration.dll 

40 File(s) 11,879,711 bytes 

 Directory of C:\DLSPOS Sources\Binaries\POS 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

10/10/2004  10:45p         32,768 ArchivePOS.exe 

10/10/2004  10:45p         65,536 CallerId.dll 

10/10/2004  10:45p           1,695,744 CompaqCashier.exe 

10/10/2004  10:45p         20,480 MTCClient.exe 

10/10/2004  10:45p        135,168 MTCCustomer.dll 

10/10/2004  10:45p        253,952 MTCItemSelection.ocx 

10/10/2004  10:45p        229,456 MvaCpqBranch.dll 

10/10/2004  10:45p        385,110 MvaCpqMerchSvcs.dll 

10/10/2004  10:45p        163,930 MvaCpqPcAuthorize.dll 

10/10/2004  10:45p         20,480 MvaCpqPosAutoFMIS.exe 

10/10/2004  10:45p        426,086 MvaCpqPosCashierSession.dll 

10/10/2004  10:45p        151,642 MvaCpqPosDeposits.dll 

10/10/2004  10:45p         98,390 MvaCpqPosDomain.dll 

10/10/2004  10:45p        258,130 MvaCpqPosFees.dll 

10/10/2004  10:45p        192,512 MvaCpqPosFMIS.dll 

10/10/2004  10:45p         49,240 MvaCpqPosNTEvent.dll 

10/10/2004  10:45p        409,690 MvaCpqPosPOSItems.dll 

10/10/2004  10:45p        241,758 MvaCpqPosSysProfile.dll 

10/10/2004  10:45p         45,056 MvaCpqUtilMsg.dll 

10/10/2004  10:45p         65,536 MvaCryptoSrv.dll 

10/10/2004  10:45p         65,536 MvaCryptoWs.dll 
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10/10/2004  10:45p         77,824 PosArchive.dll 

10/10/2004  10:45p         24,576 PosAutoReconClient.exe 

10/10/2004  10:45p        122,957 PosAutoReconSvr.dll 

10/10/2004  10:45p        213,068 posCashier.dll 

10/10/2004  10:45p        188,482 PosCV.dll 

10/10/2004  10:45p        229,450 PosEvents.dll 

10/10/2004  10:45p        86,087 PosHostUp.dll 

10/10/2004  10:45p        172,108 PosPayment.dll 

10/10/2004  10:45p        221,262 PosPayments.dll 

10/10/2004  10:45p        143,440 PosServerMgr.dll 

10/10/2004  10:45p        352,338 PosServerTest.dll 

10/10/2004  10:45p         20,480 POSSettleCCA.exe 

10/10/2004  10:45p         28,672 POSSmokeTestClient.exe 

10/10/2004  10:44p        131,154 PosSupervisor.dll 

10/10/2004  10:44p        196,686 PosSysAdmin.exe 

10/10/2004  10:44p        61,440 POStest.exe 

10/10/2004  10:44p        323,584 PosTTP.dll 

10/10/2004  10:44p        368,708 PosTxn.dll 

10/10/2004  10:44p         24,576 PosTxnContext.dll 

10/10/2004  10:44p        147,528 POSUtility.dll 

10/10/2004  10:44p         73,728 POSVolStress.dll 

10/10/2004  10:44p         49,152 ProxyServerSwitch.exe 

10/10/2004  10:44p         36,864 PurgePOS.exe 

10/10/2004  10:44p         73,728 SQLJobManager.dll 

10/10/2004  10:44p        614,400 TTPMaint.exe 

46 File(s) 8,988,492 bytes 

 Directory of C:\DLSPOS Sources\Build_Procedures 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

12/21/2004  11:11a  <DIR>  DLLs

 0 File(s) 0 bytes

 Directory of C:\DLSPOS Sources\Build_Procedures\DLLs 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 
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10/11/2004  01:04a        651,340 AAMVAnetBusObj.dll 

10/11/2004  01:04a          2,734 AAMVAnetBusObj.lib 

10/11/2004  01:12a          2,768 AAMVAnetCheckCtrl.lib 

10/11/2004  01:12a        372,736 AAMVAnetCheckCtrl.ocx 

10/11/2004  01:09a         69,632 AAMVAnetGUICtrlr.exe 

06/17/2004  11:17a        159,744 AAMVAnetPasswordChange.exe 

10/11/2004  01:12a          2,786 AdminSkillsCDLCtrl.lib 

10/11/2004  01:12a        409,600 AdminSkillsCDLCtrl.ocx 

10/11/2004  01:07a         90,112 ADOCOM.dll 

10/11/2004  01:07a          2,586 ADOCOM.lib 

10/11/2004  01:11a          2,656 AppInfoCtrl.lib 

10/11/2004  01:11a           1,163,264 AppInfoCtrl.ocx 

10/11/2004  01:08a         45,056 ArchiveConfiguration.exe 

10/11/2004  01:09a         36,864 ArchiveMotorVoter.exe 

10/10/2004  10:42p         32,768 ArchivePOS.exe 

06/11/1999  11:41a        137,728 AuthCrypto.dll 

10/11/2004  01:09a         53,248 BCRController.exe 

10/11/2004  01:09a          2,504 BCRController.TLB 

10/11/2004  01:09a          3,768 BCRController.VBR 

10/11/2004  01:14a          2,820 BrakeReactionTestCtrl.lib 

10/11/2004  01:14a         49,152 BrakeReactionTestCtrl.ocx 

10/11/2004  01:07a         49,152 BuildCrypto.dll 

10/11/2004  01:07a        2,656 BuildCrypto.lib 

10/10/2004  10:39p         65,536 CallerId.dll 

10/11/2004  01:13a          2,716 CaptPhotoCtrl.lib 

10/11/2004  01:13a        131,072 CaptPhotoCtrl.ocx 

10/11/2004  01:13a          2,768 CaptSignatureCtrl.lib 

10/11/2004  01:13a         69,632 CaptSignatureCtrl.ocx 

10/11/2004  01:14a          2,768 CardPrtrRedirCtrl.lib 

10/11/2004  01:14a        106,496 CardPrtrRedirCtrl.ocx 

07/10/1998  10:22a         31,744 CashDrawer.ocx 

10/11/2004  01:11a          2,794 CDLISPDPSChecksCtrl.lib 

10/11/2004  01:11a        356,352 CDLISPDPSChecksCtrl.ocx 

10/11/2004  01:03a         77,889 CEC.dll 

10/11/2004  01:03a          2,536 CEC.lib 

10/11/2004  01:03a          4,228 CEC.TLB 

10/11/2004  01:03a          2,686 CEC.VBR 

10/11/2004  01:08a        143,360 CECViewer.exe 

Application Software Support/Mentoring-DLS 7/10/06 Page 70 of 99 CATS TORFP Project No. J00P6200016 



10/11/2004  01:08a         57,344 CentralPrintStatus.exe 

10/11/2004  01:10a        106,571 CGSErrHandler.dll 

10/11/2004  01:10a          2,716 CGSErrHandler.lib 

10/11/2004  01:12a          2,812 CheckFlagsAlertsCtrl.lib 

10/11/2004  01:12a        421,888 CheckFlagsAlertsCtrl.ocx 

10/11/2004  01:12a          2,760 CheckInStateCtrl.lib 

10/11/2004  01:12a        204,800 CheckInStateCtrl.ocx 

10/11/2004  01:11a          2,794 CheckInStateSdxCtrl.lib 

10/11/2004  01:11a        151,552 CheckInStateSdxCtrl.ocx 

10/11/2004  01:08a         28,672 CICSClientPoller.exe 

10/11/2004  01:08a         40,960 CICSClientRemoteTest.exe 

10/11/2004  01:07a         282,624 CICSPasswordChanger.dll 

10/11/2004  01:07a          2,794 CICSPasswordChanger.lib 

10/11/2004  01:08a         49,152 CICSPasswordClient.exe 

01/11/2001 08:17a 7,280 code39.ttf 

10/11/2004  01:12a          2,812 Coll3HrDandACertCtrl.lib 

10/11/2004  01:12a        102,400 Coll3HrDandACertCtrl.ocx 

10/11/2004  01:12a          2,742 CollAppCertCtrl.lib 

10/11/2004  01:12a        163,840 CollAppCertCtrl.ocx 

10/11/2004  01:12a          2,734 CollCoSignCtrl.lib 

10/11/2004  01:12a        352,256 CollCoSignCtrl.ocx 

10/11/2004  01:12a          2,734 CollDrivEdCtrl.lib 

10/11/2004  01:12a         77,824 CollDrivEdCtrl.ocx 

10/11/2004  01:12a          2,794 CollExamAppCertCtrl.lib 

10/11/2004  01:12a        299,008 CollExamAppCertCtrl.ocx 

10/11/2004  01:12a          2,786 CollRevCertMovVioC.lib 

10/11/2004  01:12a        233,472 CollRevCertMovVioC.ocx 

10/11/2004  01:12a          2,768 CollSkillsLogCtrl.lib 

10/11/2004  01:12a         81,920 CollSkillsLogCtrl.ocx 

10/10/2004  10:42p           1,695,744 CompaqCashier.exe 

10/10/2004  10:42p          3,000 CompaqCashier.TLB 

10/10/2004  10:42p          2,717 CompaqCashier.VBR 

10/11/2004  01:05a         65,536 CompaqCTF.dll 

10/11/2004  01:14a          2,786 ConfirmCardPrtCtrl.lib 

10/11/2004  01:14a        217,088 ConfirmCardPrtCtrl.ocx 

10/11/2004  01:12a          2,794 ConfirmClassCDLCtrl.lib 

10/11/2004  01:12a        192,512 ConfirmClassCDLCtrl.ocx 

10/11/2004  01:11a          2,760 ConfirmClassCtrl.lib 
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10/11/2004  01:11a        180,224 ConfirmClassCtrl.ocx 

10/11/2004  01:12a          2,820 ConfirmEndorseCDLCtrl.lib 

10/11/2004  01:12a        122,880 ConfirmEndorseCDLCtrl.ocx 

08/26/2004  02:21p        913,479 Copy of DLSPerson.dll 

10/11/2004  01:03a         32,768 CtrlNo.dll 

10/11/2004  01:11a          2,716 CustomButtons.lib 

10/14/2004  11:49a         39,424 CustomButtons.oca 

10/11/2004  01:11a        110,592 CustomButtons.ocx 

10/11/2004  01:10a         36,864 DCache.dll 

10/11/2004  01:10a        2,586 DCache.lib 

10/11/2004  01:11a          2,734 DeterDisabCtrl.lib 

10/11/2004  01:11a         90,112 DeterDisabCtrl.ocx 

10/11/2004  01:13a          2,820 DeterDisabIdCardsCtrl.lib 

10/11/2004  01:13a        102,400 DeterDisabIdCardsCtrl.ocx 

08/02/2004 03:52p 2,716 DeterDPPACtrl.lib 

08/02/2004 03:52p 77,824 DeterDPPACtrl.ocx 

10/11/2004  01:13a        2,708 DeterGLSCtrl.lib 

10/11/2004  01:13a        126,976 DeterGLSCtrl.ocx 

10/11/2004  01:13a          2,768 DeterIdentityCtrl.lib 

10/11/2004  01:13a        106,496 DeterIdentityCtrl.ocx 

10/11/2004  01:13a          2,768 DeterOrganDonCtrl.lib 

10/11/2004  01:13a         98,304 DeterOrganDonCtrl.ocx 

10/11/2004  01:13a          2,794 DeterProvStat18Ctrl.lib 

10/11/2004  01:13a        135,168 DeterProvStat18Ctrl.ocx 

10/11/2004  01:11a          2,794 DeterProvStatusCtrl.lib 

10/11/2004  01:11a        143,360 DeterProvStatusCtrl.ocx 

10/11/2004  01:13a          2,742 DeterRegVehCtrl.lib 

10/11/2004  01:13a        118,784 DeterRegVehCtrl.ocx 

10/11/2004  01:13a          2,786 DeterResidencyCtrl.lib 

10/11/2004  01:13a        102,400 DeterResidencyCtrl.ocx 

10/11/2004  01:13a          2,760 DeterSuspRevCtrl.lib 

10/11/2004  01:13a         98,304 DeterSuspRevCtrl.ocx 

10/11/2004  01:08a         32,768 DLSArchiveApp.exe 

10/11/2004 01:07a 86,016 DLSAVSApi.dll 

10/11/2004 01:07a   2,626 DLSAVSApi.lib 

10/11/2004 01:08a 36,864 DLSAVSApiTestClient.exe 

10/11/2004 01:07a 102,400 DLSAVSWeb.dll 

10/11/2004  01:07a          2,626 DLSAVSWeb.lib 
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10/11/2004 01:07a 486 DLSAVSWebClass.ASP 

10/11/2004  01:06a        704,586 DLSBusObj.dll 

10/11/2004  01:08a         36,864 DLSCompletedApps.exe 

10/11/2004  01:07a         49,232 DLSCOMPlusShutDown.dll 

10/11/2004  01:07a          2,786 DLSCOMPlusShutDown.lib 

10/11/2004  01:04a        57,413 DLSData.dll 

10/11/2004  01:04a        2,596 DLSData.lib 

10/11/2004  01:04a        131,145 DLSDocument.dll 

10/11/2004  01:04a          2,656 DLSDocument.lib 

10/11/2004  01:04a          7,068 DLSDocument.TLB 

10/11/2004  01:04a          2,814 DLSDocument.VBR 

10/11/2004  01:04a        163,916 DLSMaintenance.dll 

10/11/2004  01:04a          2,734 DLSMaintenance.lib 

10/11/2004  01:04a         11,688 DLSMaintenance.TLB 

10/11/2004  01:04a          8,383 DLSMaintenance.VBR 

10/11/2004  01:04a        909,383 DLSPerson.dll 

10/11/2004  01:04a          2,626 DLSPerson.lib 

10/11/2004  01:04a        55,852 DLSPerson.TLB 

10/11/2004  01:04a        24,804 DLSPerson.VBR 

10/11/2004  01:04a        168,006 DLSPhoto.dll 

10/11/2004  01:04a          2,616 DLSPhoto.lib 

10/11/2004  01:04a          7,696 DLSPhoto.TLB 

10/11/2004  01:04a          2,323 DLSPhoto.VBR 

10/11/2004  01:07a        40,960 DLSPing.dll 

10/11/2004  01:07a          2,596 DLSPing.lib 

10/11/2004  01:07a         53,328 DLSPrinterRedirect.dll 

10/11/2004  01:07a          2,786 DLSPrinterRedirect.lib 

10/11/2004  01:07a          4,964 DLSPrinterRedirect.TLB 

10/11/2004  01:07a          3,768 DLSPrinterRedirect.VBR 

10/11/2004  01:05a        352,328 DLSProduct.dll 

10/11/2004  01:05a          2,646 DLSProduct.lib 

10/11/2004  01:05a         16,116 DLSProduct.TLB 

10/11/2004  01:05a          3,864 DLSProduct.VBR 

10/11/2004  01:07a        544,768 DLSProfile.dll 

10/11/2004  01:07a          2,646 DLSProfile.lib 

10/11/2004  01:07a        573,510 DLSRules.dll 

10/11/2004  01:07a        2,616 DLSRules.lib 

10/11/2004  01:07a         36,940 DLSTestObjects.dll 
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10/11/2004  01:07a          2,734 DLSTestObjects.lib 

10/11/2004  01:05a        262,214 DLSTests.dll 

10/11/2004  01:05a          2,616 DLSTests.lib 

10/11/2004  01:05a         14,920 DLSTests.TLB 

10/11/2004  01:05a          8,550 DLSTests.VBR 

10/11/2004  01:04a        327,752 DLSUtility.dll 

10/11/2004  01:04a        2,646 DLSUtility.lib 

10/11/2004  01:04a        10,332 DLSUtility.TLB 

10/11/2004  01:04a        7,808 DLSUtility.VBR 

10/11/2004  01:08a        24,576 DLSUtilService.exe 

10/11/2004  01:13a          2,794 DriveEdInstructCtrl.lib 

10/11/2004  01:13a         73,728 DriveEdInstructCtrl.ocx 

10/11/2004  01:13a          2,768 EmployIdHumanCtrl.lib 

10/11/2004  01:13a         53,248 EmployIdHumanCtrl.ocx 

10/11/2004  01:13a          2,786 EmployIdInvestCtrl.lib 

10/11/2004  01:13a         65,536 EmployIdInvestCtrl.ocx 

10/11/2004  01:08a         20,480 encrypt.exe 

10/11/2004  01:08a        53,248 EncryptDecrypt.exe 

10/11/2004  01:13a          2,794 EnterCurrIdInfoCtrl.lib 

10/11/2004  01:13a        126,976 EnterCurrIdInfoCtrl.ocx 

10/11/2004  01:13a          2,794 EnterCurrLicCDLCtrl.lib 

10/11/2004  01:13a        282,624 EnterCurrLicCDLCtrl.ocx 

10/11/2004  01:11a          2,820 EnterCurrLicInfo1Ctrl.lib 

10/11/2004  01:11a        151,552 EnterCurrLicInfo1Ctrl.ocx 

10/11/2004  01:13a          2,820 EnterCurrLicInfo2Ctrl.lib 

10/11/2004  01:13a        163,840 EnterCurrLicInfo2Ctrl.ocx 

10/11/2004  01:11a          2,768 EnterLawScoreCtrl.lib 

10/11/2004  01:11a        331,776 EnterLawScoreCtrl.ocx 

10/11/2004  01:10a          2,708 GraphButtons.lib 

08/02/2004  03:52p         39,424 GraphButtons.oca 

10/11/2004  01:10a         65,536 GraphButtons.ocx 

10/11/2004  01:03a         24,576 HostHook.dll 

10/11/2004  01:08a        266,240 HPDLSUtility.exe 

10/10/2004  10:32p         53,248 HyperCom.dll 

05/19/2004  01:27a         24,576 HypercomTest.exe 

10/11/2004  01:14a          2,708 LastStepCtrl.lib 

10/11/2004  01:14a         53,248 LastStepCtrl.ocx 

10/11/2004  01:07a         45,056 MailInAAMVAController.exe 
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10/11/2004 01:07a  49,152 MailInAAMVASubmit.exe 

10/11/2004  01:08a        258,048 MailInRenewal.exe 

10/11/2004  01:08a         16,460 MarkIncomplete.exe 

10/11/2004  01:05a        344,134 MFBusObj.dll 

10/11/2004  01:05a          2,616 MFBusObj.lib 

10/11/2004  01:05a          9,524 MFBusObj.TLB 

10/11/2004  01:05a          5,186 MFBusObj.VBR 

03/24/2000  01:08p        445,440 MFRTS32.DLL 

10/11/2004  01:13a          2,786 MotorCycSafetyCtrl.lib 

10/11/2004  01:13a         69,632 MotorCycSafetyCtrl.ocx 

10/11/2004  01:14a          2,734 MotorVoterCtrl.lib 

10/11/2004  01:14a           1,122,304 MotorVoterCtrl.ocx 

10/11/2004  01:08a         36,864 MSMQTest.exe 

10/10/2004  10:42p         20,480 MTCClient.exe 

10/10/2004  10:40p        135,168 MTCCustomer.dll 

10/10/2004  10:40p          2,656 MTCCustomer.lib 

10/10/2004  10:40p          2,760 MTCItemSelection.lib 

10/10/2004  10:40p        253,952 MTCItemSelection.ocx 

10/10/2004  10:34p        229,456 MvaCpqBranch.dll 

10/10/2004  10:37p        385,110 MvaCpqMerchSvcs.dll 

10/10/2004  10:36p        163,930 MvaCpqPcAuthorize.dll 

10/10/2004  10:40p         20,480 MvaCpqPosAutoFMIS.exe 

10/10/2004  10:37p        426,086 MvaCpqPosCashierSession.dll 

10/10/2004  10:38p        151,642 MvaCpqPosDeposits.dll 

10/10/2004  10:33p         98,390 MvaCpqPosDomain.dll 

10/10/2004  10:35p        258,130 MvaCpqPosFees.dll 

10/10/2004  10:38p        192,512 MvaCpqPosFMIS.dll 

10/10/2004  10:33p         49,240 MvaCpqPosNTEvent.dll 

10/10/2004  10:35p        409,690 MvaCpqPosPOSItems.dll 

10/10/2004  10:33p        241,758 MvaCpqPosSysProfile.dll 

10/10/2004  10:32p         45,056 MvaCpqUtilMsg.dll 

10/10/2004  10:39p         65,536 MvaCryptoSrv.dll 

10/10/2004  10:39p         65,536 MvaCryptoWs.dll 

10/11/2004  01:15a           4,096,000 MVADLSApp.exe 

10/11/2004  01:07a         40,960 MVAGetADUsers.dll 

10/11/2004  01:07a          2,716 MVAGetADUsers.lib 

09/19/2000  02:22p         15,872 namecnvt.dll 

10/11/2004  01:11a          2,734 NameLookupCtrl.lib 
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10/11/2004  01:11a         94,208 NameLookupCtrl.ocx 

10/11/2004  01:09a         65,536 OPOSController.exe 

10/11/2004  01:08a         24,576 PasswordScheduler.exe 

02/20/2004 07:41a 61,440 PhaseIIIConversion.exe 

10/11/2004  01:08a         73,728 PingPoll.exe 

10/10/2004  10:40p         77,824 PosArchive.dll 

10/10/2004  10:40p        2,646 PosArchive.lib 

10/10/2004  10:42p         24,576 PosAutoReconClient.exe 

10/10/2004  10:40p        122,957 PosAutoReconSvr.dll 

10/10/2004  10:40p          2,742 PosAutoReconSvr.lib 

10/10/2004  10:34p        213,068 posCashier.dll 

10/10/2004  10:34p        188,482 PosCV.dll 

10/10/2004  10:33p        229,450 PosEvents.dll 

10/10/2004  10:40p        86,087 PosHostUp.dll 

10/10/2004  10:40p        2,626 PosHostUp.lib 

10/10/2004  10:36p        172,108 PosPayment.dll 

10/10/2004  10:36p        221,262 PosPayments.dll 

10/10/2004  10:39p        143,440 PosServerMgr.dll 

10/10/2004  10:41p        352,338 PosServerTest.dll 

10/10/2004  10:40p         20,480 POSSettleCCA.exe 

10/10/2004  10:42p         28,672 POSSmokeTestClient.exe 

10/10/2004  10:38p        131,154 PosSupervisor.dll 

10/10/2004  10:41p        196,686 PosSysAdmin.exe 

10/10/2004  10:42p        61,440 POStest.exe 

10/10/2004  10:35p        323,584 PosTTP.dll 

10/10/2004  10:36p        368,708 PosTxn.dll 

10/10/2004  10:40p         24,576 PosTxnContext.dll 

10/10/2004  10:40p          2,716 PosTxnContext.lib 

10/10/2004  10:40p        147,528 POSUtility.dll 

10/10/2004  10:40p        2,646 POSUtility.lib 

10/10/2004  10:40p        5,152 POSUtility.TLB 

10/10/2004  10:40p        2,246 POSUtility.VBR 

10/10/2004  10:41p         73,728 POSVolStress.dll 

12/21/2004  11:11a  <DIR>  POS_Symbols 

10/11/2004  01:11a         28,672 PrintCTFControl.dll 

10/11/2004  01:11a          2,742 PrintCTFControl.lib 

07/10/1998  10:23a         52,224 Printer.ocx 

10/11/2004  01:12a          2,734 ProcessPOSCtrl.lib 
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10/19/2004  10:26a         18,432 ProcessPOSCtrl.oca 

10/11/2004  01:12a        184,320 ProcessPOSCtrl.ocx 

10/11/2004  01:05a        102,472 ProductMap.dll 

10/11/2004  01:05a          2,646 ProductMap.lib 

10/11/2004  01:05a          5,348 ProductMap.TLB 

10/11/2004  01:05a          2,646 ProductMap.VBR 

10/10/2004  10:40p         49,152 ProxyServerSwitch.exe 

10/11/2004  01:13a          2,656 PrtCardCtrl.lib 

10/11/2004  01:13a        176,128 PrtCardCtrl.ocx 

10/10/2004  10:42p         36,864 PurgePOS.exe 

10/11/2004  01:04a        516,174 QueuedComponents.dll 

10/11/2004  01:04a          2,760 QueuedComponents.lib 

10/11/2004  01:04a         33,728 QueuedComponents.TLB 

10/11/2004  01:04a         25,850 QueuedComponents.VBR 

10/11/2004  01:01a         28,744 ReportAuth.dll 

10/11/2004  01:01a          2,646 ReportAuth.lib 

10/11/2004  01:08a         81,920 ReprocessHostDown.exe 

10/11/2004  01:11a          2,708 ScanDocsCtrl.lib 

10/11/2004  01:11a         73,728 ScanDocsCtrl.ocx 

10/11/2004  01:09a        147,456 ScanDocsCtrlr.exe 

10/11/2004  01:13a          2,794 SelRestrictionsCtrl.lib 

10/11/2004  01:13a        196,608 SelRestrictionsCtrl.ocx 

10/11/2004 01:08a 106,496 SendToSBE.exe 

09/17/2003  02:55p         32,768 SetServiceIdentity.exe 

10/11/2004  01:15a         40,960 SmokeTest.exe 

10/11/2004  01:15a        172,110 SmokeTestObjects.dll 

10/11/2004  01:15a          2,760 SmokeTestObjects.lib 

10/10/2004  10:39p         73,728 SQLJobManager.dll 

10/11/2004  01:15a         61,440 StressTest.exe 

10/11/2004  01:15a         24,576 StressTestAgent.exe 

10/11/2004  01:15a         24,576 StressTestExecuter.exe 

10/11/2004  01:15a        270,336 StressTestObjects.dll 

10/11/2004  01:15a          2,768 StressTestObjects.lib 

10/11/2004  01:13a          2,768 TitleServicesCtrl.lib 

10/11/2004  01:13a         77,824 TitleServicesCtrl.ocx 

10/10/2004  10:40p        614,400 TTPMaint.exe 

10/11/2004  01:08a         32,768 UpdateDrEd.exe 

10/11/2004  01:13a          2,760 VehicleSalesCtrl.lib 

Application Software Support/Mentoring-DLS 7/10/06 Page 77 of 99 CATS TORFP Project No. J00P6200016 



   

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

10/11/2004  01:13a         77,824 VehicleSalesCtrl.ocx 

10/11/2004  01:08a         81,920 ViewMoveMessages.exe 

10/11/2004  01:13a          2,760 VisionScreenCtrl.lib 

10/11/2004  01:13a        204,800 VisionScreenCtrl.ocx 

10/11/2004  01:05a        106,575 VoterRegistration.dll 

10/11/2004  01:05a          2,768 VoterRegistration.lib 

10/11/2004  01:05a          7,568 VoterRegistration.TLB 

10/11/2004  01:05a          1,242 VoterRegistration.VBR 

04/10/2002  05:20p         57,344 VPictureX.ocx 

09/11/2001  01:09p         53,760 zlib.dll 

313 File(s) 35,965,388 bytes 

 Directory of C:\DLSPOS Sources\Build_Procedures\DLLs\POS_Symbols 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

0 File(s) 0 bytes

 Directory of C:\DLSPOS Sources\Common 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

12/21/2004  11:11a  <DIR> AAMVAnetPassword 

12/21/2004  11:11a  <DIR> AD-GPO 

12/21/2004  11:11a  <DIR>  AdminScripts 

12/21/2004  11:11a  <DIR>  ADOCOM 

12/21/2004  11:11a  <DIR> Barcoding 

12/21/2004  11:11a  <DIR>  BranchMonitor 

12/21/2004  11:11a  <DIR> BuildCrypto 

12/21/2004  11:11a  <DIR>  Camera Exerciser 

12/21/2004  11:11a  <DIR> CECViewer 

12/21/2004  11:11a  <DIR>  CICSClientPoller 

12/21/2004  11:11a  <DIR>  CICSClientRemoteTest 

12/21/2004  11:11a  <DIR>  CICSPasswordChanger 

12/21/2004  11:11a  <DIR>  CICS_Client_Test 

12/21/2004  11:11a  <DIR> COBOL Source 

12/21/2004  11:11a  <DIR>  CommonBas 

12/21/2004  11:11a  <DIR>  CompaqCTF 
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12/21/2004  11:11a  <DIR>  CopyApplications 

12/21/2004  11:11a  <DIR>  CreateDemData 

12/21/2004  11:11a  <DIR> CTM 

12/21/2004  11:11a  <DIR> DataEditsApp 

12/21/2004  11:11a  <DIR>  DLSCOMPlusShutDown 

12/21/2004  11:11a  <DIR>  DLSPrinterRedirect 

12/21/2004  11:11a  <DIR>  DLSTestObjects 

12/21/2004  11:11a  <DIR>  HostHook 

12/21/2004  11:11a  <DIR> HyperCom 

12/21/2004  11:11a  <DIR>  HypercomTest 

12/21/2004  11:11a  <DIR>  LicenseTestUtilities 

12/21/2004  11:11a  <DIR>  MSMQTest 

12/21/2004 11:11a <DIR> MVABuildASP 

12/21/2004  11:11a  <DIR>  MVAGetADUsers 

12/21/2004 11:11a <DIR> MVAServersASP 

12/21/2004  11:11a  <DIR>  OPOSController 

12/21/2004  11:10a  <DIR>  PeakLoad 

12/21/2004  11:10a  <DIR> PingPoll 

12/21/2004  11:10a  <DIR>  RegistryConfig 

12/21/2004  11:10a  <DIR>  RegistryTest 

12/21/2004 11:10a <DIR> SendToSBE 

12/21/2004  11:10a  <DIR>  SmokeTest 

12/21/2004 11:10a <DIR> SmokeTestASP 

12/21/2004  11:10a  <DIR>  SmokeTestDesktop 

12/21/2004  11:10a  <DIR>  SmokeTestObjects 

12/21/2004 11:10a <DIR> SnapItPrintIt 

12/21/2004  11:10a  <DIR> SQL Scripts 

12/21/2004  11:10a  <DIR>  SQL Scripts for Credit Voucher Reprint 

12/21/2004  11:10a  <DIR>  SQL Scripts Production 

12/21/2004  11:10a  <DIR>  SQL Scripts Training-for-Joe 

12/21/2004  11:10a  <DIR>  SQL Scripts zzzz-old-DBLOAD-stuff 

12/21/2004  11:10a  <DIR> StartApps 

12/21/2004  11:10a  <DIR>  StressTest 

12/21/2004  11:10a  <DIR>  StressTestAgent 

12/21/2004  11:10a  <DIR>  StressTestExecuter 

12/21/2004  11:10a  <DIR>  StressTestGraphs 

12/21/2004  11:10a  <DIR>  StressTestObjects 

12/21/2004  11:10a  <DIR> Test Scripts 
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12/21/2004  11:10a  <DIR> TimeUtils 

12/21/2004  11:10a  <DIR>  UpdateDrEd 

12/21/2004  11:10a  <DIR> Utilities 

12/21/2004  11:10a  <DIR> VBAdvantage 

0 File(s) 0 bytes

 Directory of C:\DLSPOS Sources\Common\AAMVAnetPassword 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

04/20/2004  11:09a          1,916 AAMVAnetPasswordChange.vbp 

04/16/2002  04:03p         57 ChangePassword.bas 

11/15/2002  04:14p          5,327 ChangeRegistry.bas 

03/10/2003  11:01a          9,694 Common.bas 

11/19/2002  03:08p         15,537 frmChangePassword.frm 

11/19/2002 03:12p  17,916 frmConnect.frm 

06/11/2002  05:09p          4,786 frmMain.frm 

11/18/2002  10:01a         24,738 frmRegistry.frm 

09/23/2004  04:17p         39,631 Registry.bas 

11/07/2002  05:00p          3,977 ShutDownCOMApps.bas 

11/20/2002  01:31p          6,539 test_COMAdminCatalog_MVADLS.vbs 

03/08/2002  02:37p         39 test_COMAdminCatalog_MVADLS_bat.bat 

12 File(s) 130,157 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

12/21/2004 11:11a <DIR> AD-GPO-ASP 

12/21/2004 11:11a <DIR> AD-GPO-ASP-DotNet 

12/21/2004  11:11a  <DIR>  Change_Complus_Roles 

12/21/2004  11:11a  <DIR>  Change_COM_Identity 

12/21/2004  11:11a  <DIR>  Change_Workstation_Identity 

12/21/2004  11:11a  <DIR>  clsGPO 

12/21/2004  11:11a  <DIR>  DeploymentStat 

12/21/2004  11:11a  <DIR>  DeploymentVerification 

05/07/2003  10:59a         12,246 dlslabConfig.xml 

04/20/2004  11:09a        192,230 dlsMvaConfig.xml 
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12/21/2004  11:11a  <DIR>  GetRSConfig 

05/26/2004  09:52a         17,200 GetRSConfig.vbs 

01/21/2004  05:44p         23,586 GetXmlClientConfig.vbs 

12/12/2003  01:34p         21,842 GetXmlServerConfig.vbs 

12/21/2004  11:11a  <DIR> GpoMsiDeploy 

06/02/2003  11:42a          9,564 hpdlsdevConfig.xml 

04/20/2004  11:09a          4,641 hpdlslabConfig.xml 

04/20/2004  11:09a         14,574 hpdlsqcConfig.xml 

02/20/2003  12:28p         20,992 Infrastucture_Checklist.xls 

12/21/2004  11:11a  <DIR>  LoggingScripts 

06/27/2003  09:49a         14,859 MobileTrainingConfig.xml 

12/21/2004  11:11a  <DIR>  MVASecurityLog 

03/04/2003  02:00p        5,272 ottsConfig.xml 

12/21/2004  11:11a  <DIR>  SoftwareDeployment 

08/25/2003  11:24a        196,088 TrainingConfig.xml 

12/21/2004  11:11a  <DIR>  XMLtoSQLConversion 

12 File(s) 533,094 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\AD-GPO-ASP 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

11/20/2002  06:51p          4,506 default.asp 

06/19/2002  03:48p         13,329 include.asp 

04/10/2003  09:02a          2,343 msi_inventory.asp 

10/09/2002  07:10p        3,043 mvagpo.asp 

04/10/2003  09:02a          3,418 mva_client_components.asp 

10/09/2002  07:12p          2,973 mva_computers.asp 

04/10/2003  09:02a         14,822 mva_deployment.asp 

04/10/2003  09:03a         14,659 mva_eventlog.asp 

04/10/2003  09:03a         15,086 mva_gpo_mangaged_apps.asp 

10/09/2002  07:12p        3,180 mva_msi.asp 

04/10/2003  09:03a         15,419 mva_smoketest.asp 

04/10/2003  09:03a         22,898 mva_verification.asp 

04/10/2003  09:03a          6,061 mva_version.asp 

13 File(s) 121,737 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\AD-GPO-ASP-DotNet 
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12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

04/07/2003  09:50a          4,519 default.aspx 

05/07/2003  08:56a          6,337 DeploymentVerification.aspx.vb 

03/17/2003  03:00p         47 Global.asax 

04/03/2003  01:15p          2,028 Global.asax.vb 

03/17/2003  11:16a            374 mva_deployment.aspx 

03/17/2003  11:17a        352 mva_eventlog.aspx 

02/20/2003  05:09p          4,074 mva_eventlog_bl.aspx 

03/17/2003  11:17a            367 mva_gpo_mangaged_apps.aspx 

04/03/2003  02:46p            422 mva_verification.aspx 

04/09/2003  10:15a          1,661 servers.inc 

11/20/2002  06:50p          3,227 Web.config 

11 File(s) 23,408 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\Change_Complus_Roles 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

09/20/2004  07:20p         32,768 ChangeCOMplus_Roles.exe 

09/20/2004  07:19p          1,401 ChangeCOMplus_Roles.vbp 

09/20/2004  07:20p         28 ChangeCOMplus_Roles.vbw 

01/13/2003  11:20a         13,372 change_iis_complus_roles.vbs 

09/20/2004  07:19p         18,342 MainModule.bas 

09/20/2004  07:20p        178 MSSCCPRJ.SCC 

6 File(s) 66,089 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\Change_COM_Identity 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

04/20/2004  11:09a         28,672 ChangeCOMIdentity.exe 

02/27/2003  03:57p          1,110 ChangeCOMIdentity.vbp 

01/13/2003  11:21a          3,465 change_complus_identity.vbs 

04/30/2003  02:57p          5,821 MainModule.bas 

4 File(s) 39,068 bytes 
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 Directory of C:\DLSPOS Sources\Common\AD-GPO\Change_Workstation_Identity 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

09/14/2004  05:27p         32,768 ChangeWorkstationIdentity.exe 

02/27/2003  03:59p          1,126 ChangeWorkstationIdentity.vbp 

09/14/2004  05:27p         34 ChangeWorkstationIdentity.vbw 

01/13/2003  11:21a        5,551 change_pos_workstation_complus_identity.vbs 

09/14/2004  05:25p          9,706 MainModule.bas 

09/14/2004  05:27p        190 MSSCCPRJ.SCC 

6 File(s) 49,375 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\clsGPO 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

11/06/2002  04:35p          1,913 clsADO.cls 

11/06/2002  03:23p         23,066 clsGPO.cls 

08/08/2002  04:12p         12,198 clsMSI.cls 

04/20/2004  11:09a          2,293 EventLog.bas 

04/20/2004  11:09a        1,422 GPO.vbp 

5 File(s) 40,892 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\DeploymentStat 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

11/18/2002  07:54p          1,028 AssemblyInfo.vb 

11/21/2002  02:35p          2,885 Default.aspx 

11/21/2002  09:55a          1,733 Default.aspx.resx 

11/21/2002  10:10a          4,253 Default.aspx.vb 

11/21/2002  03:11p          3,632 DeploymentDetailsComputer.aspx 

11/19/2002  06:53p          1,733 DeploymentDetailsComputer.aspx.resx 

11/21/2002  03:18p          2,590 DeploymentDetailsComputer.aspx.vb 

12/02/2002  11:52a          1,718 DeploymentDetailsProduct.aspx 

11/20/2002  01:57p          1,733 DeploymentDetailsProduct.aspx.resx 

12/02/2002  12:14p          3,669 DeploymentDetailsProduct.aspx.vb 

11/21/2002  12:51p          6,868 DeploymentStat.vbproj 
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11/18/2002  07:54p            127 DeploymentStat.vbproj.webinfo 

11/18/2002  07:54p            319 DeploymentStat.vsdisco 

11/18/2002  07:54p         79 Global.asax 

11/18/2002  07:54p          1,733 Global.asax.resx 

11/18/2002  07:54p          1,800 Global.asax.vb 

11/20/2002  07:57p        3,013 Styles.css 

11/20/2002  05:50p          3,227 Web.config 

18 File(s) 42,140 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\DeploymentVerification 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

02/18/2003  10:16a         28,672 DeploymentVerification.exe 

05/26/2004  09:52a          1,244 DeploymentVerification.vbp 

02/18/2003  10:16a          6,290 MainModule.bas 

07/10/2002  02:54p          8,120 MVADeployment.sql 

12/16/2002  05:42p          7,710 UpdateSmokeTest.vbs 

5 File(s) 52,036 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\GetRSConfig 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

08/23/2004  03:41p         53,248 GetRSConfig.exe 

08/23/2004  03:41p        604 GetRSConfig.vbp 

09/07/2004  03:57p         38 GetRSConfig.vbw 

08/23/2004  03:31p         18,121 modMain.bas 

09/07/2004  03:56p        162 MSSCCPRJ.SCC 

5 File(s) 72,173 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\GpoMsiDeploy 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

08/06/2003  12:31p         26,659 AdUtil.bas 

03/26/2003 01:38p 4,201 frmAbout.frm 

03/26/2003 01:38p 2,180 frmAbout.frx 
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09/23/2002  03:41p         13,521 frmGpoPackageProperties.frm 

09/12/2002  11:55a          1,090 frmGpoPackageProperties.frx 

03/26/2003  01:41p         45,307 frmMain.frm 

10/28/2002  05:26p          1,220 frmMain.frx 

09/23/2002  06:57p          8,051 frmMsiPackageProperties.frm 

09/23/2002  06:57p          1,090 frmMsiPackageProperties.frx 

08/06/2003  12:31p        249,856 GpoMsiDeploy.exe 

08/06/2003  12:31p           2,413,056 GpoMsiDeploy.msi 

09/12/2002  11:45a          2,061 GpoPackage.cls 

12/16/2002  07:21p          9,119 GpoScripts.cls 

09/25/2002  02:29p        4,019 IniFile.cls 

08/06/2003  12:31p          1,986 MsiAdv.vbp 

09/12/2002  11:49a          1,034 MsiGpoConnector.cls 

09/16/2002  11:38a          5,461 MsiPackage.cls 

12/16/2002  07:21p        833 ScriptInfo.cls 

04/13/2001  07:09a          1,078 setup.ico 

02/02/2000  10:28p        518 Splith.Cur 

03/14/2001  03:49p            196 Splitter.bmp 

10/24/2002  10:07a        37,350 Splitter.ctl 

10/24/2002  10:07a        1,300 Splitter.ctx 

02/02/2000  10:28p        518 Splitv.Cur 

02/02/2000  10:22p        1,078 Utilities.Ico 

25 File(s) 2,832,782 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\LoggingScripts 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

03/12/2003  04:44p        114,688 SoftwareDeployment.exe 

11/06/2002  05:27p         11,969 softwaredeployment.sql 

10/28/2002  10:21a         38,504 SoftwareDeployment.vbs 

3 File(s) 165,161 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\MVASecurityLog 


12/21/2004  11:11a  <DIR> . 


12/21/2004  11:11a  <DIR> .. 


04/20/2004  11:09a          5,921 MainModule.bas 
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12/18/2002  04:33p          4,551 MVAlogOFF.vbs 

12/18/2002  04:32p          4,575 MVALogON.vbs 

04/20/2004 11:09a 24,576 MVASecurityLog.exe 

04/20/2004 11:09a 1,314 MVASecurityLog.vbp 

5 File(s) 40,937 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\SoftwareDeployment 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

12/19/2002  04:05p         17,584 clsEventLog.cls 

03/12/2003  04:44p         30,775 MainModule.bas 

04/20/2004  11:09a          1,652 SoftwareDeployment.vbp 

3 File(s) 50,011 bytes 

 Directory of C:\DLSPOS Sources\Common\AD-GPO\XMLtoSQLConversion 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

05/26/2004  09:52a         37,408 Form1.frm 

04/20/2004  11:09a         17,422 frmComputers.frm 

04/20/2004 11:09a 94,208 PhaseIIIConversion.exe 

04/20/2004 11:09a 1,268 PhaseIIIConversion.vbp 

4 File(s) 150,306 bytes 

 Directory of C:\DLSPOS Sources\Common\AdminScripts 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

12/21/2004  11:11a  <DIR>  VSS_Scripts 

0 File(s) 0 bytes

 Directory of C:\DLSPOS Sources\Common\AdminScripts\VSS_Scripts


12/21/2004  11:11a  <DIR> . 


12/21/2004  11:11a  <DIR> .. 


09/20/2001 04:18p     619 VSS_Admin_Check.bat 


09/20/2001 04:27p     629 VSS_Admin_Clean.bat 
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 2 File(s)   1,248 bytes

 Directory of C:\DLSPOS Sources\Common\ADOCOM 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

04/20/2004  11:09a          2,275 adocom.bas 

05/26/2004  09:52a          1,438 ADOCOM.vbp 

12/17/2002  11:49a         14,577 clsCommand.cls 

11/22/2002  11:46a          4,053 clsConnection.cls 

12/17/2002  11:52a         33,039 clsRecordset.cls 

5 File(s) 55,382 bytes 

 Directory of C:\DLSPOS Sources\Common\Barcoding 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

12/21/2004  11:11a  <DIR>  BCRController 

12/21/2004  11:11a  <DIR>  BCRControllerTest 

0 File(s) 0 bytes

 Directory of C:\DLSPOS Sources\Common\Barcoding\BCRController 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

06/13/2001  01:54p            945 BarcodeControllerSetup.txt 

05/30/2001  05:21p        15,360 BarcodeReaderConfiguationBarcodes.doc 

11/05/2001  04:01p         53,248 BCRController.exe 

05/30/2001  06:28p            374 BCRController.reg 

11/05/2001  04:02p          1,375 BCRController.vbp 

11/05/2001  03:38p          2,410 clsBCRController.cls 

11/05/2001  03:38p         14,204 frmBCRController.frm 

05/23/2001  11:19a          1,090 frmBCRController.frx 

11/05/2001  03:38p          2,170 Global.bas 

05/22/2001  05:52p        1,078 MISC25.ICO 

01/08/2001  02:48p         10,419 RegistryAccess.bas 

11 File(s) 102,673 bytes 
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 Directory of C:\DLSPOS Sources\Common\Barcoding\BCRControllerTest 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

11/14/2002  01:43p         40,960 BCRControllerTest.exe 

11/13/2002  05:54p          1,307 BCRControllerTest.vbp 

11/11/2002  02:58p        174,582 DLSPOSBarcodes.jpg 

06/13/2001  01:51p           2,074,237 DLSPOSBarcodes.tif 

11/14/2002 01:43p  15,726 frmBarcodeTest.frm 

11/14/2002 01:43p   1,279 frmBarcodeTest.frx 

10/23/2002  04:46p        1,078 MISC25.ICO 

7 File(s) 2,309,169 bytes 

 Directory of C:\DLSPOS Sources\Common\BranchMonitor 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

12/16/2002  10:21a          2,355 BranchMonitorService.sln 

12/21/2004  11:11a  <DIR>  MONITOR 

12/21/2004  11:11a  <DIR>  POLLINGCLIENT 

12/21/2004  11:11a  <DIR> SERVICE 

12/05/2002  11:51a        596 snkey

 2 File(s)   2,951 bytes

 Directory of C:\DLSPOS Sources\Common\BranchMonitor\MONITOR 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

12/05/2002  11:59a          2,439 AssemblyInfo.cs 

12/18/2002  09:31a         16,365 BranchMonitor.cs 

12/18/2002  09:22a          4,746 BranchMonitor.csproj 

12/18/2002  10:50a          1,772 BranchMonitor.csproj.user 

12/18/2002  09:22a            199 BranchMonitor.dll.config 

12/04/2002  10:24p        6,273 ping.cs 

12/05/2002  11:55a        596 snkey

 7 File(s) 32,390 bytes 

 Directory of C:\DLSPOS Sources\Common\BranchMonitor\POLLINGCLIENT 
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12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

12/16/2002  09:57a        1,078 App.ico 

12/16/2002  09:57a          2,426 AssemblyInfo.cs 

12/18/2002  09:01a          5,128 PollingClient.csproj 

12/18/2002  10:50a          1,772 PollingClient.csproj.user 

12/18/2002  08:58a            199 PollingClient.exe.config 

12/18/2002  09:53a          9,046 PollingMonitor.cs 

12/18/2002  09:40a          5,500 PollingMonitor.resx 

7 File(s) 25,149 bytes 

 Directory of C:\DLSPOS Sources\Common\BranchMonitor\SERVICE 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

12/05/2002  11:56a          2,439 AssemblyInfo.cs 

12/10/2002  03:22p          2,704 BranchMonitorService.cs 

12/10/2002  02:44p          5,225 BranchMonitorService.csproj 

12/18/2002  10:50a          1,830 BranchMonitorService.csproj.user 

12/18/2002  09:28a          1,303 BranchMonitorService.exe.config 

09/20/2001  10:25a          1,733 BranchMonitorService.resx 

12/02/2002  11:39a          2,183 BranchMonitorServiceInstaller.cs 

09/20/2001  10:25a          1,733 BranchMonitorServiceInstaller.resx 

12/09/2002  07:20a        596 snkey

 9 File(s) 19,746 bytes 

 Directory of C:\DLSPOS Sources\Common\BuildCrypto 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

02/27/2003  10:43a        1,060 BuildCrypto.vbp 

04/22/2004  09:47a          2,663 clsEncryption.cls 

02/27/2003  09:55a            833 encrypt.vbp 

02/27/2003  09:55a          1,957 Form1.frm 

05/26/2004  09:52a         29,976 modEncryption.bas 

5 File(s) 36,489 bytes 
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 Directory of C:\DLSPOS Sources\Common\Camera Exerciser 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

10/30/2001  02:52p         28,672 CameraExerciser.exe 

10/30/2001  02:52p            946 CameraExerciser.vbp 

10/24/2001  02:30p            104 Common.bas 

10/30/2001  01:45p          3,272 frmCameraExerciser.frm 

10/30/2001  02:52p          5,082 frmTakePhoto.frm 

5 File(s) 38,076 bytes 

 Directory of C:\DLSPOS Sources\Common\CECViewer 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

10/29/2002  10:55a            509 CEC Viewer.txt 

01/22/2004  02:24p        182,272 CECViewer.ism 

05/06/2004  10:35a          1,107 CECViewer.vbp 

02/08/2003  12:39p          3,068 frmPassword.frm 

01/22/2004 03:48p 2,100 frmText.frm 

01/22/2004  03:48p        6 frmText.frx 

05/13/2004  07:49a         41,928 frmView.frm 

07/15/2003  03:43p        6,454 frmView.frx 

07/15/2003  03:43p        36,361 Splitter.ctl 

05/26/2004  09:52a          8,638 ViewCommon.bas 

10 File(s) 282,443 bytes 

 Directory of C:\DLSPOS Sources\Common\CICSClientPoller 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

07/29/2003  11:46a            996 CICSClientPoller.vbp 

07/29/2003  11:46a          7,057 MainModule.bas 

07/30/2003  11:27a          2,351 PollerCommon.bas 

3 File(s) 10,404 bytes 

 Directory of C:\DLSPOS Sources\Common\CICSClientRemoteTest 
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12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

04/20/2004  11:09a          1,021 CICSClientRemoteTest.vbp 

05/26/2004 09:52a 7,169 frmTest.frm 

09/23/2004  04:17p         39,631 Registry.bas

 3 File(s) 47,821 bytes 

 Directory of C:\DLSPOS Sources\Common\CICSPasswordChanger 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

08/03/2004  01:52p         14,171 AttachmateExtra.cls 

12/21/2004  11:11a  <DIR>  AttachmateSession 

07/21/2004  02:38p         26,436 ChangeController.cls 

07/16/2004  04:13p         17,452 CICSCentralRegistries.cls 

07/16/2004  04:13p         17,639 CICSCentralRegistry.cls 

06/29/2004  03:58p          2,133 CICSPasswordChanger.vbp 

07/16/2004  04:13p          7,445 CICSPasswordCommon.bas 

06/29/2004  03:58p          8,524 COMPlusApps.cls 

03/05/2003  04:19p          4,057 EncryptDecrypt.cls 

12/21/2004  11:11a  <DIR> Install 

07/22/2004  09:24a         24,789 NewPassword.cls 

09/23/2004  04:17p         39,631 Registry.bas 

03/07/2003  05:11p          1,111 Server.cls 

06/29/2004  03:58p          3,741 Servers.cls 

12/21/2004  11:11a  <DIR>  TestInsertCICSPasswords 

12/21/2004  11:11a  <DIR> VBClient 

12 File(s) 167,129 bytes 

 Directory of C:\DLSPOS Sources\Common\CICSPasswordChanger\AttachmateSession 


12/21/2004  11:11a  <DIR> . 


12/21/2004  11:11a  <DIR> .. 


03/05/2003 03:12p  18,849 CICSPasswordChanger_SESSION.EDP 


1 File(s) 18,849 bytes 

 Directory of C:\DLSPOS Sources\Common\CICSPasswordChanger\Install 
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12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

03/17/2003  04:33p          1,146 InstallCICSPasswordChanger.vbp 

03/17/2003  04:32p          1,002 InstallCommon.bas 

03/18/2003  03:22p          8,021 InstallMain.bas 

3 File(s) 10,169 bytes 

 Directory of C:\DLSPOS Sources\Common\CICSPasswordChanger\TestInsertCICSPasswords 

12/21/2004  11:11a  <DIR> . 

12/21/2004  11:11a  <DIR> .. 

0 File(s) 0 bytes

 Directory of C:\DLSPOS Sources\Common\CICSPasswordChanger\VBClient 

(THIS IS NOT A COMPLETE LIST) 
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ATTACHMENT 13 – OVERVIEW OF SERVER ACCESS STEPS 

Instructions for Accessing Maryland Department of Transportation’s Secure FTP Server for Maryland Motor 
Vehicle Administration Clients  

A. Start your browser. 
B. In the address field key in https://sftp.mdot.state.md.us 
C. Click “go” or press the “Enter” key. 
D. If you receive the following  "Security Alert" window, select  “Yes” to proceed.  

E. When prompted, enter your User Name and Password assigned by Maryland MVA and select “OK” or 
press the “Enter” key. 

93


https://sftp.mdot.state.md.us


F.	 You are now connected to the MDOT Secure FTP server. We  recommend that you save the URL to 
"favorites" 

G.	 To close your session click the “Secure Transport” button at the top of the screen.  
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Figure 2 
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Retrieving a File from the Maryland Department of Transportation Secure FTP Server (Downloading)  
1. To retrieve a file from the Maryland Department of Transportation Secure FTP Server, click the  

“Outgoing” Name (directory). 
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2. Click the file you would like to download, the “File Download” window appears, and then follow the 
instructions in the “File Download” window. Click the “OK”.  
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3. The "Save As" window will appear. Locate a folder that you wish to save the file into.  You may also create a 
new folder, which this file can be placed in.  Click the "Save" button once the destination has been determined. The 
file will then be downloaded to your system.  

4. To report a problem, please call the Maryland Department of Transportation Help Desk (410-768-7181) and explain 
your problem. They will request information from you and work with you to resolve the problem. 
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ATTACHMENT 14 – SKILL AREA / EXPERT CHART 

For a team member with expert skill in one of the skills, enter an “E” in the appropriate box. 

For a team member with a knowledgeable skill in one of the skills, enter an “K” in the appropriate box. There 
should be at least one “E” and one “K” somewhere across the team for each Skill. 
Skill Category Name 

of Team 
Member 1 

Name 
of Team 
Member 2 

Name 
of Team 
Member 3 

Name 
of Team 
Member 4 

Name of Team 
Member 5 

Name of Team 
Member 6 

Visual Basic 6.0 
programming 

Visual C++ and 
C++.Net 
programming 

ADO programming 

ASP programming 

Event-driven 
application 
programming 

Windows 
Application GUI 
programming 

Com+ development 

ActiveDirectory  

Object-Oriented 
Analysis and 
Design 

UML diagrams 

Windows API and 
infrastructure 
programming 

Client/Server 
application 
programming in the 
Windows 
Computing 
Platform 

Microsoft 
Enterprise Edition 
SQL Server 
programming 

Crystal Reports 
programming 

ClearCase (use 
from an application 
support view) 

Application Software Support/Mentoring-DLS 7/10/06 Page 99 of 99 CATS TORFP Project No. J00P6200016 


