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KEY INFORMATION SUMMARY SHEET

This Consulting and Technical Services (CATS) Task Order Request for Proposals (TORFP) is issued to
obtain the services necessary to satisfy the requirements defined in Section 2 — Scope of Work. All
CATS Master Contractors approved to perform work in the functional area under which this TORFP is
released are invited to submit a Task Order (TO) Proposal to this TORFP. Those Master Contractors
deciding not to submit a TO Proposal are required to submit the reason(s) why per Section 3.1 of the
TORFP. In addition to the requirements of this TORFP, the Master Contractors are subject to all terms
and conditions contained in the CATS RFP issued by the Maryland Department of Budget and
Management (DBM), Office of Information Technology (OIT) and subsequent Master Contract Project
Number 050R5800338, including any amendments.

Although information from the Contractors must be sent to concurrent individuals as stated in this
Key Information Summary Sheet, all correspondence from MDOT to the Contractors shall be sent
only by the MDOT Contracts Manager or designee.

TORFP NAME:

DOT NET Programming Technical Services

FUNCTIONAL AREA:

FA1 — Enterprise Service Provider

TORFP ISSUE DATE:

July 11, 2006

Closing Date and Time:

August 18, 2006 at 12:00 PM

TORFP Issuing Office:

Maryland Department of Transportation (MDOT)
State Highway Administration (SHA)
Office of Information Technology (OIT)

Questions and Proposals are to
be sent to:

Questions should be submitted
no later than 10 working days
prior to TORFP Closing Date!

TO Procurement Officer - Melissa Barnes
Email Address: shaoit@sha.state.md.us

MDOT Contracts Manager — Peter Arrey
Email Address: parrey@mdot.state.md.us
Telephone Number: (410) 865-1372

MDOT Contracts Administrator — Carl Stein
Email Address: cstein@mdot.state.md.us
Telephone Number: (410) 865-1315

TO Procurement Officer:

Melissa Barnes

Technical Services Division Chief — OIT
Office Phone: (410) 545-8650

Office FAX: (410) 209-5017

TO Manager:

Karl Teitt
Office Phone: (410) 545-8691
FAX: (410) 209-5017

Project Number:

J02P6200033

TO Type: Time and materials
Period of Performance: Two years with one 1-year renewal option
MBE Goal: 30%

Primary Place of Performance:

Maryland State Highway Administration, 707 N. Calvert St., Baltimore,
MD 21202 and Office of Traffic and Safety, 7491 Connelley Drive,
Hanover MD 21076

State Furnish Work Site and/or
Access to Equipment, Facilities
or Personnel:

Office Desk Space and networked PC with email and software
applications

TO Pre-Proposal Conference:

July 25, 2006 at 9:00 AM
MDOT Headquarters
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7201 Corporate Center Dr.
Hanover, Md. 21076

Harry Hughes Conference Room
See Attachment 6 for directions




NOTICE TO MASTER CONTRACTORS

All CATS Master Contractors approved to perform work in the functional area under which this TORFP
is released are invited to submit a Task Order (TO) Proposal to this TORFP. Those Master Contractors
deciding not to submit a TO Proposal are required to submit the reason(s) why per Section 3.1 of the
TORFP. If you have chosen not to propose to this TORFP, you must complete and email this notice to
the TO Procurement Officer, the MDOT Contracts Manager and the MDOT Contracts Administrator. If
you are submitting a TO Proposal, we also ask that you take a few minutes and provide comments and
suggestions regarding the enclosed TORFP.

TORFP Title: DOT NET Programming Technical Services
TORFP No.: J02P6200033

1. If you have responded with a "not submitting Task Order Proposal”, please indicate the reason(s)
below:

Other commitments preclude our participation at this time.

The subject of the TORFP is not something we ordinarily provide.

We are inexperienced in the services required.

Specifications are unclear, too restrictive, etc. (Explain in REMARKS section.)

The scope of work is beyond our present capacity.

Doing business with the State of Maryland is too complicated. (Explain in REMARKS
section.)

We cannot be competitive. (Explain in REMARKS section.)

Time allotted for completion of a Task Order Proposal is insufficient.

Start-up time is insufficient.

Bonding/Insurance requirements are too restrictive. (Explain in REMARKS section.)
TORFP requirements (other than specifications) are unreasonable or too risky.
(Explain in REMARKS section.)

N N N N N N

N N N N N

() MBE requirements. (Explain in REMARKS section.)
() Prior State of Maryland contract experience was unprofitable or otherwise unsatisfactory.
(Explain in REMARKS section.)
() Payment schedule too slow.
()
Other:
2. If you have submitted a Task Order Proposal, but wish to offer suggestions or express concerns,
please use the Remarks section below.
Remarks:

Master Contractor
Name: Date:

Contact Person: Phone - - email




SECTION 1 - ADMINISTRATIVE INFORMATION

1.1  RESPONSIBILITY FOR TORFP AND TO AGREEMENT

The MDOT Contracts Manager and the TO Procurement Officer have the primary responsibility
for the management of the TORFP process, for the resolution of TO Agreement scope issues,
and for authorizing any changes to the TO Agreement. See Section 2.14 for information on
change orders.

The TO Manager has the primary responsibility for the management of the work performed
under the TO Agreement; administration functions, including issuing written directions; ensuring
compliance with the terms and conditions of the CATS Master Contract; and, in conjunction
with the selected Master Contractor, achieving on budget/on time/on target (e.g., within scope)
completion of the Scope of Work.

1.2 TO AGREEMENT

Based upon an evaluation of TO Proposal responses, a Master Contractor will be selected to
conduct the work defined in Section 2 Scope of Work. A specific TO Agreement, Attachment 3,
will then be entered into between the State and the selected Master Contractor, which will bind
the selected Master Contractor (TO Contractor) to the contents of its TO Proposal, including the
price proposal.

1.3  TO PROPOSAL SUBMISSIONS

The TO Procurement Officer and the MDOT Contracts Manager will not accept submissions
after the stated date and exact time. The time will be local time as determined by SHA OIT’s e-
mail system time stamp. The TO Proposal is to be submitted via e-mail as two attachments in
MS Word format. Please note that the MDOT/SHA email system has a 6 mb limit on email
transmission. You may submit your proposal in two or more email submissions, if necessary, as
long as you clearly indicate the total number of email submissions to be received. The “subject”
line in the e-mail submission shall state the TORFP # J02P6200033. The first file will be the TO
Proposal technical response to this TORFP and titled, “CATS TORFP # J02P6200033
Technical”. The second file will be the financial response to this CATS TORFP and titled,
“CATS TORFP # J02P6200033 Financial”. The proposal documents that must be submitted
with a signature, Attachment 2 - MBE Forms D-1 and D-2 and Attachment 4 - Conflict of
Interest and Disclosure Affidavit, must be submitted as .PDF files with signatures clearly visible.

14 MINORITY BUSINESS ENTERPRISE (MBE)

A Master Contractor that responds to this TORFP shall complete, sign, and submit all required
MBE documentation (Attachment 2, Forms D-1 and D-2) at the time it submits its TO Proposal.
Failure of the Master Contractor to complete, sign, and submit all required MBE
documentation at the time it submits its TO Proposal will result in the State’s rejection of
the Master Contractor’s TO Proposal.

1.5 eMARYLANDMARKETPLACE FEE

COMAR 21.02.03.06 requires that each Master Contractor that wins a TO Agreement under this
TORFP pay a fee to support the operation of eMarylandMarketplace. The fee will be due on
each TO Agreement that exceeds $25,000. The applicable fee will be based on TO value,
including any options. Contractors shall pay the fee as provided by COMAR 21.02.03.06 and in
accordance with guidelines issued by the Maryland Department of General Services. A copy of
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COMAR 21.02.03.06 and the guidelines issued by the Maryland Department of General Services
can be found on the eMarylandMarketplace website at www.eMarylandMarketplace.com.

The rate(s) or price(s) of the proposal/bid shall include the appropriate fee as per the COMAR
21.02.06.03 fee schedule. Fees may not be quoted as a separate add-on price. A total TO
Agreement value that is other than an even dollar amount will be rounded to the nearest whole
dollar to determine the appropriate fee level. For example, a total TO Agreement value of
$50,000.49 will be rounded to $50,000 and a Level 1 fee will apply. A total TO Agreement value
of $50,000.50 will be rounded to $50,001 and a Level 2 fee will apply.

1.6 CONFLICT OF INTEREST

The TO Contractor awarded the TO Agreement shall provide IT consulting services for State
agencies or component programs with those agencies, and must do so impartially and without
any conflicts of interest. Each Master Contractor shall complete and include a Conflict of
Interest Affidavit in the form included as Attachment 4 this TORFP with its TO Proposal. If the
TO Procurement Officer makes a determination that facts or circumstances exist that give rise to
or could in the future give rise to a conflict of interest within the meaning of COMAR
21.05.08.08A, the TO Procurement Officer may reject a Master Contractor’s TO Proposal under
COMAR 21.06.02.03B.

Master Contractors should be aware that the State Ethics Law, State Government Article, 815-
508, might limit the selected Master Contractor's ability to participate in future related
procurements, depending upon specific circumstances.

1.7 NON-DISCLOSURE AGREEMENT

Certain system documentation may be available for potential Offerors to review at a reading
room at the State Highway Administration, 707 N. Calvert Street, Baltimore, Maryland.
Offerors who review such documentation will be required to sign a Non-Disclosure Agreement
in the form of Attachment 7. Please contact the TO Procurement Officer of this TORFP to
schedule an appointment.

In addition, certain documentation may be required by the TO Contractor awarded the TO
Agreement in order to fulfill the requirements of the TO Agreement. The TO Contractor,
employees and agents who review such documents will be required to sign, including but not
limited to, a Non-Disclosure Agreement in the form of Attachment 8.

1.8 LIMITATION OF LIABILITY CEILING

Pursuant to Section 28(C) of the CATS Master Contract, the limitation of liability per claim
under this TORFP shall not exceed three (3) times the total TO Agreement amount established.


http://www.emarylandmarketplace.com/

SECTION 2 - SCOPE OF WORK

2.1 PURPOSE, SHA INFORMATION, AND BACKGROUND
2.1.1 PURPOSE

The Maryland Department of Transportation (MDOT) State Highway Administration (SHA)
Office of Information Technology (OIT) is issuing this CATS TORFP to obtain highly qualified
technical resources relating to Oracle-based Programming for browser-based systems. These
resources are critical in supporting SHA’s Business Enterprise Architecture and Project Portfolio
as well as achieving SHA’s Business Plan goals to improve efficiencies in our business processes
and to provide services and products to our customers that meet or exceed their expectations.

The goal of this Task Order (TO) is to ensure that the SHA has the appropriate resources, skills
and expertise to manage and enhance SHA’s Business Enterprise Architecture and Project
Portfolio and to provide on-going guidance concerning best practices in implementing newer
technologies.

This CATS TORFP is issued to acquire the services of a minimum of five (5), qualified
resources to provide DOT NET-programming services. They must be qualified and experienced
in the systems identified in Section 2.8 (or in systems providing similar business functions).

The SHA intends to award this TO to a single Master Contractor that proposes a team of
resources that can satisfy TORFP requirements. Therefore only Master Contractors submitting a
proposal with a team of resources that can satisfy TORFP requirements will be accepted for
evaluation.

This TO will also allow SHA to expand resources as SHA identifies the need. The request and
approval process for these additional future resources will follow the CATS TO Change Order
Process as identified by DBM.

2.1.2 PROJECT BACKGROUND

The SHA has solely relied on Contractual Technical Support Services for many years to meet
programming needs for SHA. These Technical Support resources provide DOT NET-
programming services for both the SHA Headquarters, located at 707 North Calvert Street,
Baltimore Maryland and the Office of Traffic and Safety (OOTS), located at 7491 Connelley
Drive, Hanover, Maryland. These resources provide ongoing support and maintenance to SHA’s
Project Portfolio of applications which include Mission Critical and Emergency Operations
information and systems.

The SHA maintains over forty facilities across the state and these resources work with the
various business units within these facilities to ensure efficient and secure transmission of data
between servers and end users. The SHA OIT recognizes that with the advent of client-server
and web-based systems, these end-users expect 100% up-time and near instantaneous response
time; it is incumbent upon the OIT to assist our internal customers to work as efficiently as
possible. Therefore, the OIT places high expectations upon our staff in terms of deploying well-
engineered systems and providing expert resolution of problems. The growth of systems
supported by OIT, coupled with the continued expectation that OIT staff will provide “first
responder” services is driving the need for these resources. Task assignments may require the
resources to meet with all levels of employees (front-line worker, team leader, middle manager,
senior manager, etc.) within the SHA business areas in the course of conducting work
assignments. Therefore, the proposed resources must possess excellent verbal and written
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communication skills. Since the OIT values a team approach to work efforts; the proposed
resources for each assignment must possess good people skills and be skilled in facilitating
project team interactions.

The objective of this TO RFP is initially to provide five (5)-qualified individuals, two (2) who
will work with OIT staff at their SHA Headquarters Complex and three (3) who will work with
the Office of Traffic and Safety (OOTS) at the Hanover Complex.

2.2 PROFESSIONAL DEVELOPMENT

Technology and software products continuously change. The TO Contractor must ensure
continuing education opportunities for the personnel provided. This education would be
associated with the technologies currently utilized by SHA or anticipated to be implemented by
SHA in the near future. With SHA prior approval, the time allocated to these continuing
education activities for staff deployed to SHA on a full-time basis may be charged to this TO.
Actual course costs are the responsibility of the Contractor.

23 TO CONTRACTOR PERSONNEL DUTIES AND RESPONSIBILITIES

At a minimum, the work to be accomplished by the TO Contractor personnel under this TORFP
shall consist of the following:
1) Requirements Analysis & Design

e Assist Project Manager in gathering system requirements and developing system
detailed design.

e Design and implement systems in accordance with policies for data and application
security using MDOT and DBM security standards.

e Analyze and evaluate the security procedures required for specific mission-critical
business systems as defined by MDOT security standards

e Review, recommend, design and implement plans for system security using a variety
of technologies to provide data security and auditing functions for SHA mission
critical systems.

e Assist in the preparation and implementation of disaster recovery plans for various
systems. Create upgrade and migration schedules and plans in a way so as to
minimize the impact on production and mission critical systems.

e Design and implement data Warehousing application technologies

e Participate in Design Reviews and other SDLC documentation reviews on active
projects.

e Assist in the development of Novell’s Zero Effort Network (ZEN) Objects used to
implement and upgrade client (desktop) software.

2) Development

e Develop code for new systems and upgrades/enhancements to existing systems based
on existing requirements, design and standards.

e Develop new code to fix bugs identified in currently supported systems listed in
Section 2.8 as needed.

e Develop forms and reports for these systems listed in Section 2.8.
3) Configuration Control
e Implement configuration control and change control utilizing Star Team, SHA’s
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2.4

2.5

4)

5)

6)

7)

8)

Configuration Management Software

e Follow policies, standards and procedures for migrating new programming code from
a development phase into production.

e Review, recommend and develop software maintenance plans for efficient upgrades
and maintenance. Implement the plan and update it regularly.

e Coordinate the installation and implementation of application system software and
related software tools with vendors (software publishers, technical support and
vendors providing custom developed software), other data processing staff and
system users.

e Manage, migrate and debug application software.
Testing

e Prepare and execute repeatable test plans for rigorous testing of database servers and
application upgrades.

Training
e Train new users, as needed, on new systems and upgraded systems as assigned in the

context of 1) Requirements Analysis & Design and 2) Development as stated
above

Documentation

e Develop standard documentation for each new system and modify existing
documentation for each upgraded system as assigned in the context of 1)
Requirements Analysis & Design and 2) Development as stated above.

e Document the various security procedures in place to provide system security.
Provide access to this document only to authorized personnel.

Maintenance

e Troubleshoot application connectivity issues with Vendors (software publishers,
technical support and vendors providing custom developed
software)/Developers/Users/Project Managers

Coordination Meetings

e Attend internal SHA staff meetings as requested with network team, project
managers, business users and upper management.

e Hold status meetings with OIT Management on various projects. Provide application
business function expertise whenever required.

WORK HOURS

@ The TO Contractor’s assigned personnel will work an eight-hour day (8:00 am to
4:30 pm), Monday through Friday except for State holidays.

(b) Services may also involve some evening and/or weekend hours performing
planned system upgrades, in addition to core business-day hours. Hours
performing system upgrades must be billed based on actual time worked at the
TO approved labor rates.

DELIVERABLES

(@) Personnel

The TO Contractor shall be responsible for providing on a continual basis for all
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assigned tasks, the personnel required in this TORFP within the timeframe
required as specified by the TO Manager.

(b)  Weekly Status Report

At the conclusion of each work week, the TO Contractor shall be responsible for
compiling and submitting to the TO Manager a status report that summarizes the
following:

e Assigned work efforts and status (completed, in progress, on-hold) and issues
identified

e Emergency work efforts and issues identified.

e Proposed activities for the upcoming workweek.

e Hours worked by individual TO Contractor personnel.

26 REQUIRED POLICIES, GUIDELINES AND METHODOLOGIES

The TO Contractor shall be required to comply with all applicable laws, regulations, policies,
standards and guidelines affecting information technology work, which may be created or
changed periodically. The TO Contractor shall adhere to and remain abreast of current, new, and
revised laws, regulations, policies, standards and guidelines affecting project execution. These
may include, but are not limited to:

A) The State’s System Development Life Cycle (SDLC) methodology at:
www.dbm.maryland.gov - keyword: SDLC.

B) The State Information Technology Security Policy and Standards at:
www.dbm.maryland.gov - keyword: Security Policy.

C) The State Information Technology Project Oversight at: www.dbm.maryland.gov -
keyword: IT Project Oversight.

D) The State of Maryland Enterprise Architecture at www.dbm.maryland.gov - keyword:
MTAF Guiding Principles.

E) The SHA SDLC and web development standards. (Available at the SHA Reading Room.
Call 410-545-8661 for appointment.)

2.7 TO CONTRACTOR EXPERTISE REQUIRED

The TO Contractor shall be capable of furnishing all necessary services required to successfully
complete all tasks and work requirements and produce high quality deliverables described
herein. The TO Contractor shall demonstrate, in its proposal, that it possesses such expertise in-
house or has fostered strategic alliances with other firms for providing such services.

28 TO CONTRACTOR PERSONNEL MINIMUM QUALIFICATIONS AND
CERTIFICATIONS

TO Contractor personnel proposed for this TORFP must have at least six years of Oracle-based
DOT NET programming experience, three years of which must include development of browser-
based applications.

The TO Contractor personnel must collectively demonstrate a level of expertise in the following
but not limited to:

e Knowledge and experience in developing applications using Windows XP.
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Knowledge and experience with LDAP and Single Sign On Technologies,

Knowledge and experience with DOT NET programming

Knowledge and experience with SQL, PL/SQL.

Knowledge and experience with Extensible Markup Language (XML) and associated

technologies

e Working knowledge of StarTeam or equivalent Configuration Management Software

e Working knowledge of Caliber RM or equivalent Requirements Management Software

e Working knowledge of Mercury Test Director or equivalent automated functional testing
software

e Working knowledge and experience with JAVASCRIPT programming, HTML and CSS

As indicated on the Sample Price Proposal (Attachment 1), personnel shall be proposed for a
specific assignment within SHA — either SHA’s Office of Traffic & Safety or SHA’s
Headquarters. The personnel must have experience in supporting applications that demonstrates
an understanding of the underlying business functions for the area for which they are proposed.
Selected resources shall be responsible for supporting applications from one of the two lists
below, consistent with the business area for which they are proposed. Resumes and technical
proposals will be rated based primarily on the experience demonstrated.

Applications currently supported by the Office of Traffic and Safety

Maryland Automated Accident Reporting System — System of accident records collected by
Maryland State Police data entry subsystem for reporting of Traffic Safety Engineering Studies and
Analysis and accident data reporting requirements support of Traffic Engineering Project decision-
making in SHA and with contractors.

Current Platform: Oracle 10g and Visual Basic DOT NET

Collision Diagram - This is a graphical representation of vehicular accidents that occur
throughout the state. This information is used in traffic analysis.
Current Platform: Oracle 10g and Visio/Visual Basic DOT NET

Rest Area Information System — This application is used by the Office of Maintenance as a tool to
define customer satisfaction with those who visit SHA owned Rest Areas, and to provide
information to SHA's Business Plan.

Current Platform: Oracle 10g and Visio/Visual Basic DOT NET

Scanned SHA Building Plans- A web-based application that will allow SHA to query for
individual SHA Building Plans via a web-browser.
Current Platform: Oracle10g and Visual Basic DOT NET (Web Application)

Memorandum of Action System - System allows on line access to all memorandum of actions.
These action files are used to change traffic regulations on the roadway.
Current Platform: Oracle 10g and Visual Basic DOT NET (Web Application)

Signal Database - System that keeps track of existing and new traffic signals, including all the
associated data of each signal such as electrical attributes, utility company data and remote
communication data. This application also provides the signal team with photographs of various
signal traffic intersections.

Current Platform: Oracle 10g, Visual Basic DOT NET

Applications currently supported by SHA Headquarters
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Transportation Project Web Based Information System - Web based information system that
provides project related information as well as the current status of funded highway
transportation projects.

Current Platform: Oracle 9i and ASP and Interwoven Team Site (Content Management System)

Real Estate Management System — Office of Real Estate Management System tracks and
presents to the various users the relevant information on the status of SHA real estate owned or
being acquired by SHA.

Current Platform: Oracle 9i and ASP DOT NET

2.9 PERFORMANCE EVALUATION

TO Contractor personnel will be evaluated by the TO Manager on a schedule consistent with
evaluations of SHA personnel for assignments performed during that period. The established
performance evaluation and standards are included as Attachment 9. The TO Contractor
personnel must maintain at least an “Exceeds Standards” in each major category of the
performance evaluation (i.e., Dependability, Job Knowledge, etc.) and at least a “Meets
Standards” in all individual criteria (i.e., Punctuality, Tact, etc.) If prior to a scheduled
evaluation the TO Manager has determined there are issues with the performance of TO
Contractor personnel, the TO Manager will notify both the TO Contractor and the TO Contractor
personnel by email, identifying the issue and the expected action(s) to correct the issue.

2.10 NON PERFORMANCE OF PERSONNEL

In the event that SHA is dissatisfied with the TO Contractor’s personnel for not performing to
the standards specified in Section 2.9, the TO Contractor personnel may be removed at the TO
Manager’s discretion. Replacement personnel must have qualifications equal to or greater than
that of the non-performing person initially proposed and evaluated and accepted in the TO
Agreement. The TO Manager will determine the amount of time the TO Contractor has to
provide a replacement.

2.11 SUBSTITUTION OF PERSONNEL

The TO Contractor shall propose only staff available at the time of the TO Proposal and that
satisfy the personnel qualifications specified in the Master Contract. In addition, the TO
Contractor shall abide by the substitution of personnel requirements in the Master Contract.

2.12 INVOICING

Invoice payments to the TO Contractor shall be governed by the terms and conditions defined in
the Master Contract. Invoices for payment shall contain the Contractor's Federal Employer
Identification Number (FEIN), as well as the information described below, and must be
submitted to the TO Manager for payment approval.

On-call hours and upgrades performed during non-business hours shall be billed based on actual
time worked at the approved TO labor rate.

The TO Contractor shall submit monthly invoices for payment that coincide with the submission
of the progress reports (on or before the 15" day of the month). The invoices shall identify
actual hours by each person assigned to the contract during the reporting period and materials
purchased by the contractor for the contract. Invoices shall be accompanied by timesheets and
paid contractor invoices documenting charges for labor and materials in accordance with the
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contractor price proposal for the Master Contract.

2.12.1 INVOICE SUBMISSION PROCEDURE
This procedure consists of the following requirements and steps:

A) The invoice shall identify the State Highway Administration as the TO Requesting
Agency, work description, associated TO Agreement number, date of invoice, period of
performance covered by the invoice, and a TO Contractor point of contact with
telephone number.

B) The TO Contractor shall send the original of each invoice and supporting documentation
(itemized billing reference for employees including detail of work hours) submitted for
payment to the SHA at the following address:

Frank Vasilios

Contracts Manager

State Highway Administration — MS C-605
P.O. Box 717

Baltimore, MD 21202-0717

C) Invoices for final payment shall be clearly marked as “FINAL” and submitted when all
work requirements have been completed and no further charges are to be incurred under
the TO Agreement. In no event shall any invoice be submitted later than 60 calendar
days from the TO Agreement termination date.

2.13 MBE

Monthly reporting of MBE participation is required in accordance with the terms and conditions
of the Master Contract. The TO Contractor shall provide a completed MBE Participation form
(Attachment 2, Form D-5) to the SHA, at the same time the invoice copy is sent. The TO
Contractor shall ensure that each MBE Subcontractor provides a completed MBE Participation
Form (Attachment 2, Form D-6). Subcontractor reporting shall be sent directly from the
subcontractor to the SHA. The SHA will monitor both the TO Contractor’s efforts to achieve the
MBE participation goal and compliance with reporting requirements. Contractors shall email
completed forms to the SHA at SHAMBEreport@SHA.STATE.MD.US and to the SHA Office
of Equal Opportunity at msabree@sha.state.md.us. The SHA Office of Equal Opportunity also
requires quarterly reporting — see Attachment 2, SHA FORM 14.0-OEO.

2.14 CHANGE ORDERS

If the TO Contractor is required to perform additional work, or there is a work reduction due to
unforeseen scope changes, a TO Change Order will be initiated. The TO Contractor and TO
Manager shall negotiate a mutually acceptable price modification based on the TO Contractor’s
proposed rates in the Master Contract and scope of the work change. No scope of work
modifications shall be performed until a change order is approved by DBM and executed by the
MDOT Contracts Manager.

15


mailto:SHAMBEreport@SHA.STATE.MD.US
mailto:mbarnes@sha.state.md.us

SECTION 3 - TO PROPOSAL FORMAT AND SUBMISSION
REQUIREMENTS

3.1 REQUIRED RESPONSE

Each Master Contractor receiving this CATS TORFP must respond within the submission time
designated in the Key Information Summary Sheet. Each Master Contractor is required to
submit one of two possible responses: 1) a proposal or 2) a completed Notice to Master
Contractors explaining why the Master Contractor will not be submitting a proposal.

3.2 FORMAT

If a Master Contractor elects to submit a TO Proposal, the Master Contractor shall do so in
conformance with the requirements of this CATS TORFP. A TO Proposal shall provide the

following:

3.21 THE TECHNICAL PORTION OF THE TO PROPOSAL SHALL INCLUDE:

A) Proposed Services

1) Requirements: A detailed discussion of the Master Contractor’s understanding of
the work and the Master Contractor’s capabilities, approach and solution to
address the requirements outlined in Section 2.

2) Assumptions: A description of any assumptions formed by the Master Contractor
in developing the Technical Proposal.

B) Proposed Personnel

1) Identify and provide resumes for all proposed personnel by labor category. The
resumes must demonstrate the required level of expertise required under Section
2.3.

2) Certification that all proposed personnel meet the minimum required
qualifications and possess the required experience identified in Section 2.8.

3) Provide the names and titles of all key management personnel who will be
involved with supervising the services rendered under this TO Agreement.

4) Complete and provide Attachment 5 — Labor Classification Personnel Resume
Summary.

C) MBE Participation
1) Submit completed MBE Documents Attachment 2, Forms D-1 and D-2.
D) Subcontractors

1) Identify all proposed subcontractors, including MBEs, and their full roles in the
performance of this TORFP Scope of Work.

E) Master Contractor and Subcontractor Experience and Capabilities

1) For each resource proposed, provide three examples of work assignments that the
proposed personnel have completed that were similar in scope to the one defined
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in this TORFP Scope of Work. Each of the three examples must include a
reference complete with the following:

a) Name of organization.

b) Name, title, and telephone number of point-of-contact for the reference.

c) Type, and duration of contract(s) supporting the reference.

d) The services provided, scope of the contract and performance objectives
satisfied as they relate to the scope of this TORFP.

e)  Whether the resource is still providing these services and, if not, an
explanation why he/she is no longer providing the services to the client
organization.

2) State of Maryland Experience: If applicable, the Master Contractor shall submit a
list of all contracts it currently holds or has held within the past five years with
any government entity of the State of Maryland. For each identified contract, the
Master Contractor shall provide:

a) The State contracting entity,

b) A brief description of the services/goods provided,

c) The dollar value of the contract,

d) The term of the contract,

e)  Whether the contract was terminated prior to the specified original
contract termination date,

f)  Whether any available renewal option was not exercised,

g) The State employee contact person (name, title, telephone number and e-
mail address.

This information will be considered as part of the experience and past
performance evaluation criteria in the TORFP.

F) State Assistance
1) Provide an estimate of expectation concerning participation by State personnel.
G) Confidentiality

1) A Master Contractor should give specific attention to the identification of those
portions of its proposal that it considers confidential, proprietary commercial
information or trade secrets, and provide justification why such materials, upon
request, should not be disclosed by the State under the Public Information Act,
Title 10, Subtitle 6, of the State Government Article of the Annotated Code of
Maryland. Contractors are advised that, upon request for this information from a
third party, the TO Procurement Officer will be required to make an independent
determination regarding whether the information may be disclosed.

3.2.2 THE FINANCIAL RESPONSE OF THE TO PROPOSAL SHALL INCLUDE:

A) A description of any assumptions on which the Master Contractor’s Financial Proposal is
based.

17



B) Completed Financial Proposal - Attachment 1 including:
The Contractor should indicate on Attachment 1 the appropriate Labor Category being

proposed, and the Fixed Hourly Labor Category Rate. Proposed rates are not to exceed
the rates defined in the Master Contract.
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SECTION 4 - PROCEDURE FOR AWARDING ATO
AGREEMENT

41  EVALUATION CRITERIA

The TO Contractor will be selected from among all eligible Master Contractors within the
appropriate functional area responding to the CATS TORFP. In making the TO Agreement
award determination, the TO Requesting Agency will consider all information submitted in
accordance with Section 3.

42  TECHNICAL CRITERIA

The following are technical criteria for evaluating a TO Proposal in descending order of
importance.

e The qualifications and experience of the Master Contractor’s proposed personnel
performing the duties and responsibilities required in Section 2.3.

e The experience required in Section 2.8, of the Master Contractor’s proposed personnel.

e The Master Contractor’s understanding of the work to be accomplished.

e Satisfactory past performance on engagements provided as reference accounts in the
Technical Proposal or other engagements not provided in the Technical Proposal but
known to the State, especially previous task orders.

43  SELECTION PROCEDURES

4.3.1 Proposed personnel will be assessed for compliance with the minimum qualifications in
Section 2.8 of the TORFP. Master Contractors proposing personnel who fail to meet the
minimum qualifications will be disqualified and their proposals eliminated from further
consideration.

4.3.2 TO Proposals deemed technically qualified will have their financial proposal considered.
All others will receive e-mail notice from the MDOT Contracts Manager or Contract
Administrator of not being selected to perform the work.

4.3.3 The State will require interviews with all personnel proposed by each of the qualified
Master Contractors. In order to ensure as timely an evaluation process as possible, the
State will begin conducting interviews within two weeks after receipt of proposals. The
number of days for interviews will be dependent upon the number of proposals received.
The State will notify all Master Contractors by email of specific dates and contact
information for scheduling. Master Contractors must ensure that proposed personnel will
be available for the interview in order for their technical proposals to be considered for
award.

4.3.4 Qualified TO Proposal financial responses will be reviewed and ranked from lowest to
highest price proposed.

4.3.5 The most advantageous TO Proposal offer considering technical and financial submission

shall be selected for the work assignment. In making this selection, technical merit has
greater weight than price
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44 COMMENCEMENT OF WORK UNDER A TO AGREEMENT

Commencement of work in response to a TO Agreement shall be initiated only upon issuance of

a fully executed TO Agreement, Purchase Order and by a Notice to Proceed authorized by the
MDOT Contracts Manager.
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ATTACHMENT 1 -PRICE PROPOSAL

PRICE PROPOSAL FOR CATS TORFP # J02P6200033
LABOR CATEGORIES

A B C
. Total
Labor Categories ngg?, Totak?:j;l lHours Zrcc):%qrs;
Rate y TORFP
Price
(Insert Proposed Labor Categories for this TORFP)
SHA Headquarters
Year #1:
DOT NET Programmer (Resource Name) #1 $ 2000 $
DOT NET Programmer (Resource Name) #2 $ 2000 $
Total HQ Cost Year
1 $
Year #2:
DOT NET Programmer (Resource Name) #1 $ 2000 $
DOT NET Programmer (Resource Name) #2 $ 2000 $
Total HQ Cost Year
2 $
Year #3 (Optional):
DOT NET Programmer (Resource Name) #1 $ 2000 $
DOT NET Programmer (Resource Name) #2 $ 2000 $
Total HQ Cost
Optional Year 3 $
SHA Office of Traffic and Safety (OOTYS)
Year #1:
DOT NET Programmer (Resource Name) #1 $ 2000 $
DOT NET Programmer (Resource Name) #2 $ 2000 $
DOT NET Programmer (Resource Name) #3 $ 2000 $
Total OOTS Cost
Year 1 $
Year #2:
DOT NET Programmer (Resource Name) #1 $ 2000 $
DOT NET Programmer (Resource Name) #2 $ 2000 $
DOT NET Programmer (Resource Name) #3 $ 2000 $
Total OOTS Cost
Year 2 $
Year #3(Optional):
DOT NET Programmer (Resource Name) #1 $ 2000 $
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DOT NET Programmer (Resource Name) #2 $

2000

DOT NET Programmer (Resource Name) #3 $

2000

Total OOTS Cost
Optional Year 3

Total Task Order
Value (Sum of Total
Costs Including
Optional Years)

Authorized Individual Name

Title

* The Hourly Labor Rate is the actual rate the State
will pay for services and must be recorded in dollars
and cents. The Hourly Labor Rate cannot exceed
the Master Contract Rate, but may be lower.

Company Name

Company Tax ID #

SUBMIT THIS WITH THE FINANCIAL RESPONSE
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ATTACHMENT 2 - MINORITY BUSINESS ENTERPRISE FORMS

TO CONTRACTOR MINORITY BUSINESS ENTERPRISE REPORTING
REQUIREMENTS

CATS TORFP # J02P6200033

These instructions are meant to accompany the customized reporting forms sent to you by the TO
Manager. If, after reading these instructions, you have additional questions or need further clarification,
please contact the TO Manager immediately.

1. Asthe TO Contractor, you have entered into a TO Agreement with the State of Maryland. As such,

your company/firm is responsible for successful completion of all deliverables under the contract,
including your commitment to making a good faith effort to meet the MBE participation goal(s)
established for TORFP. Part of that effort, as outlined in the TORFP, includes submission of monthly
reports to the State regarding the previous month’s MBE payment activity. Reporting forms D-5 (TO
Contractor Paid/Unpaid MBE Invoice Report) and D-6 (Subcontractor Paid/Unpaid MBE Invoice
Report) are attached for your use and convenience.

. The TO Contractor must complete a separate Form D-5 for each MBE subcontractor for each month
of the contract and submit one copy to each of the locations indicated at the bottom of the form. The
report is due no later than the 15™ of the month following the month that is being reported. For
example, the report for January’s activity is due no later than the 15" of February. With the approval
of the TO Manager, the report may be submitted electronically. Note: Reports are required to be
submitted each month, regardless of whether there was any MBE payment activity for the reporting
month.

. The TO Contractor is responsible for ensuring that each subcontractor receives a copy (e-copy of
and/or hard copy) of Form D-6. The TO Contractor should make sure that the subcontractor receives
all the information necessary to complete the form properly, i.e., all of the information located in the
upper right corner of the form. It may be wise to customize Form D-6 (upper right corner of the form)
for the subcontractor the same as the Form D-5 was customized by the TO Manager for the benefit of
the TO Contractor. This will help to minimize any confusion for those who receive and review the
reports.

It is the responsibility of the TO Contractor to make sure that all subcontractors submit reports no later
than the 15" of each month, regardless of whether there was any MBE payment activity for the
reporting month. Actual payment data is verified and entered into the State’s financial management
tracking system from the subcontractor’s D-6 report only. Therefore, if the subcontractor(s) do not
submit their D-6 payment reports, the TO Contractor cannot and will not be given credit for
subcontractor payments, regardless of the TO Contractor’s proper submission of Form D-5. The TO
Manager will contact the TO Contractor if reports are not received each month from either the prime
contractor or any of the identified subcontractors. The TO Contractor must promptly notify the TO
Manager if, during the course of the contract, a new MBE subcontractor is utilized. Failure to comply
with the MBE contract provisions and reporting requirements may result in sanctions, as provided by
COMAR 21.11.03.13.
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ATTACHMENT 2 - MINORITY BUSINESS ENTERPRISE FORMS
FORMD -1

Certified MBE Utilization and Fair Solicitation Affidavit

This document shall be included with the submittal of the Offeror’s TO Proposal. If the Offeror
fails to submit this form with the TO Proposal, the TO Procurement Officer shall determine that
the Offeror’s TO Proposal is not reasonably susceptible of being selected for award.

In conjunction with the offer submitted in response to TORFP No. J02P6200033, | affirm the following:

1. I acknowledge the overall certified Minority Business Enterprise (MBE) participation goal of ___
percent and, if specified in the TORFP, sub-goals of ____ percent for MBEs classified as African
American-owned and ____ percent for MBEs classified as women-owned. | have made a good faith
effort to achieve this goal.

OR
After having made a good faith effort to achieve the MBE participation goal, | conclude that | am
unable to achieve it. Instead, | intend to achieve an MBE goal of percent and request a

waiver of the remainder of the goal. If | am selected as the apparent TO Agreement awardee, | will
submit written waiver documentation that complies with COMAR 21.11.03.11 within 10 business
days of receiving notification that our firm is the apparent low bidder or the apparent awardee.

2. | have identified the specific commitment of certified Minority Business Enterprises by completing
and submitting an MBE Participation Schedule (Attachment 2 - Form D-2) with the proposal.

3. lacknowledge that the MBE subcontractors/suppliers listed in the MBE Participation Schedule will be
used to accomplish the percentage of MBE participation that I intend to achieve.

4. 1understand that if I am notified that | am the apparent TO Agreement awardee, | must submit the
following documentation within 10 working days of receiving notice of the potential award or from
the date of conditional award (per COMAR 21.11.03.10), whichever is earlier.

@) Outreach Efforts Compliance Statement (Attachment D-3)

(b) Subcontractor Project Participation Statement (Attachment D-4)

(©) MBE Waiver Documentation per COMAR 21.11.03.11 (if applicable)

(d) Any other documentation required by the TO Procurement Officer to ascertain offeror’s
responsibility in connection with the certified MBE participation goal.

If I am the apparent TO Agreement awardee, | acknowledge that if I fail to return each completed
document within the required time, the TO Procurement Officer may determine that I am not
responsible and therefore not eligible for TO Agreement award. If the TO Agreement has already
been awarded, the award is voidable.

5. Inthe solicitation of subcontract quotations or offers, MBE subcontractors were provided not less than
the same information and amount of time to respond as were non-MBE subcontractors.

24



I solemnly affirm under the penalties of perjury that the contents of this paper are true to the best of my
knowledge, information, and belief.

Offeror Name Signature of Affiant
Address Printed Name, Title
Date

SUBMIT AS A .PDF FILE WITH TO RESPONSE
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ATTACHMENT 2 - MINORITY BUSINESS ENTERPRISE FORMS
FORMD -2

Minority Business Enterprise Participation Schedule

This document shall be included with the submittal of the TO Proposal. If the Offeror fails to submit this
form with the TO Proposal, the TO Procurement Officer shall determine that the TO Proposal is not
reasonably susceptible of being selected for award.

TO Prime Contractor (Firm Name, Address, Phone) Task Order Description

Task Order Agreement Number J02P6200033

List Information For Each Certified MBE Subcontractor On This Project

Minority Firm Name MBE Certification Number

Work To Be Performed/SIC

Percentage of Total Contract

Minority Firm Name MBE Certification Number

Work To Be Performed/SIC

Percentage of Total Contract

Minority Firm Name MBE Certification Number

Work To Be Performed/SIC

Percentage of Total Contract

USE ATTACHMENT D-2 CONTINUATION PAGE AS NEEDED

SUMMARY
TOTAL MBE PARTICIPATION: %
TOTAL WOMAN-OWNED MBE PARTICIPATION: %
TOTAL AFRICAN AMERICAN-OWNED MBE PARTICIPATION: %

Document Prepared By: (please print or type)
Name: Title:

SUBMIT AS A .PDF FILE WITH TO RESPONSE
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ATTACHMENT 2 - MINORITY BUSINESS ENTERPRISE FORMS
FORMD -2

Minority Business Enterprise Participation Schedule (Continued)

List Information For Each Certified MBE Subcontractor On This Project

Minority Firm Name MBE Certification Number

Work To Be Performed/SIC

Percentage of Total Contract

Minority Firm Name MBE Certification Number

Work To Be Performed/SIC

Percentage of Total Contract

Minority Firm Name MBE Certification Number

Work To Be Performed/SIC

Percentage of Total Contract

Minority Firm Name MBE Certification Number

Work To Be Performed/SIC

Percentage of Total Contract

Minority Firm Name MBE Certification Number

Work To Be Performed/SIC

Percentage of Total Contract

Minority Firm Name MBE Certification Number

Work To Be Performed/SIC

Percentage of Total Contract

SUBMIT AS A .PDF FILE WITH TO RESPONSE
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ATTACHMENT 2 - MINORITY BUSINESS ENTERPRISE FORMS
FORMD -3

Outreach Efforts Compliance Statement

In conjunction with the bid or offer submitted in response to TORFP # J02P6200033, | state the following:

1. Offeror identified opportunities to subcontract in these specific work categories:

2. Attached to this form are copies of written solicitations (with bidding instructions) used to solicit certified
MBEs for these subcontract opportunities.

3. Offeror made the following attempts to contact personally the solicited MBEsS:

4. [ Offeror assisted MBEs to fulfill or to seek waiver of bonding requirements.

(DESCRIBE EFFORTS)

[0 This project does not involve bonding requirements.

5. O Offeror did/did not attend the pre-proposal conference

1 No pre-proposal conference was held.

By:
Offeror Name Name

Address Title

Date

SUBMIT WITHIN 10 WORKING DAYS OF RECEIVING NOTICE OF THE POTENTIAL AWARD
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ATTACHMENT 2 - MINORITY BUSINESS ENTERPRISE FORMS
FORMD -4

Subcontractor Project Participation Statement

SUBMIT ONE FORM FOR EACH CERTIFIED MBE LISTED IN THE MBE PARTICIPATION SCHEDULE

Provided that is awarded the TO Agreement in
(Prime TO Contractor Name)
conjunction with TORFP No. JO2P6200033, it and ,
(Subcontractor Name)
MDOT Certification No. , intend to enter into a contract by which the subcontractor shall:

(Describe work to be performed by MBE):

O No bonds are required of Subcontractor
O The following amount and type of bonds are required of Subcontractor:

By: By:

Prime Contractor Signature Subcontractor Signature
Name Name

Title Title

Date Date

SUBMIT WITHIN 10 WORKING DAYS OF RECEIVING NOTICE OF THE POTENTIAL AWARD
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ATTACHMENT 2 - MINORITY BUSINESS ENTERPRISE FORMS
FORMD -5

Minority Business Enterprise Participation TO Contractor Paid/Unpaid Invoice Report

Report #: CATS TORFP # J02P6200033
Contracting Unit

Reporting Period (Month/Year): Contract Amount
MBE Sub Contract Amt

Report is due by the 15" of the following month. | Contract Begin Date
Contract End Date

Services Provided

Prime TO Contractor: Contact Person:

Address:

City: State: ZIP:
Phone: FAX:

Subcontractor Name: Contact Person:

Phone: FAX:

Subcontractor Services Provided:

List all unpaid invoices over 30 days old received from the MBE subcontractor named above:
1.
2.
3.

Total Dollars Unpaid: $

**|f more than one MBE subcontractor is used for this contract, please use separate forms.
Return one copy of this form to the following address:

Frank Vasilios Monica Sabree, Data Analyst
Office of Information Technology Office of Equal Opportunity
State Highway Administration State Highway Administration
P.O. Box 717, MS C-605 P.O. Box 717, MS C-406
Baltimore, MD 21203-0717 Baltimore, MD 21203-0717
Email: SHAMBEreport@sha.state.md.us Email: msabree@sha.state.md.us
Signature: Date:

Submit as required in TO Contractor MBE Reporting Requirements
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ATTACHMENT 2 - MINORITY BUSINESS ENTERPRISE FORMS
FORMD -6

Minority Business Enterprise Participation Subcontractor Paid/Unpaid Invoice Report

Report #: CATS TORFP # J02P6200033
Contracting Unit

Reporting Period (Month/Year): __/ Contract Amount
MBE Sub Contract Amt

Report Due By the 15" of the following
Month.

Contract Begin Date
Contract End Date
Services Provided

MBE Subcontractor Name:

MDOT Certification #:

Contact Person:

Address:

City:

State: ZIP:

Phone:

FAX:

Subcontractor Services Provided:

List all payments received from Prime TO
Contractor during reporting period indicated
above.

1.

2.

3.

Total Dollars Paid: $

List dates and amounts of any unpaid invoices over 30 days
old.

1.
2.
3.

Total Dollars Unpaid: $

Prime TO Contractor:

Contact Person:

Return one copy of this form to the following address:

Frank Vasilios

Office of Information Technology

State Highway Administration

P.O. Box 717, MS C-605

Baltimore, MD 21203-0717

Email: SHAMBEreport@sha.state.md.us

Monica Sabree, Data Analyst
Office of Equal Opportunity
State Highway Administration
P.O. Box 717, MS C-406
Baltimore, MD 21203-0717
Email: msabree@sha.state.md.us

Signature:

Date:

SUBMIT AS REQUIRED IN TO CONTRACTOR MBE REPORTING REQUIREMENTS
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Attachment 2 - SHA FORM 14.0-OEO

STATE HIGHWAY ADMINISTRATION OF MARYLAND

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION REPORT
QUARTERLY REPORTING PERIOD

SHA/FAP % OF PROJECT NAME OF ITEMS OF WORK DBE/MBE % OF SUBMITTED PROPOSED TOTAL TOTAL HAVE ALL IF DBE/MBE DID NOT
CONTRACT COMPLETION DBE/MBE & SERVICES COMPLETION ON THE AAP DOLLAR DOLLARS PAID DOLLARS PAID PAYMENTS ACHIEVE ITS
NUMBER & PERFORMED YES/NO AMOUNT OF THIS PERIOD TO DATE TO THE PROPOSED DOLLAR
TOTAL DOLLAR WORK TO BE DBE/MBEs AMOUNT, GIVE REASON
AMOUNT OF PERFORMED BY BEEN WHY
CONTRACT DBE/MBEs COMPLETED?

DATE OF SUBMITTAL

PREPARED BY

NAME OF FIRM

TELEPHONE NO.

SEE INSTRUCTION ON NEXT PAGE
SHA FORM 14.0-OEO

REVISED 12/99

32

Attn: Jeannette McCune




INSTRUCTIONS FOR PREPARING THE REPORT

1.

4

This report is to be sent to the Director of the Office of Equal Opportunity on a
quarterly basis.

The rep%rt covering the period of January through March is to be received by
April 15",

Th(he report covering the period of April through June is to be received by July
15",

The report covering the period of July through September is to be received by
October 15",

The report covering the period of October through December is to be received
by January 15".

If you have more than one project, you must fill out one DBE/MBE Participation
Report per project.

SHA/FAP CONTRACT NUMBER AND TOTAL DOLLAR AMOUNT OF

CONTRACT:

10.

11.

12

13.

Note the State Highway Administration (SHA) contract number; and , if
applicable, not the Federal-Aid Project (FAP) number. Also include the total
dollar amount of the contract as submitted on the Affirmative Action Plan.
(Schedule for Participation of Disadvantaged Business Enterprises).

% of PROJECT COMPLETION: Self-explanatory

Name of DBE/MBE:

List each Disadvantaged/Minority firm named in the Affirmative Action Plan,
regardless of whether or not the firm participated on or in the project during the
guarter; and, if applicable, include any certified Disadvantaged/minority firm
participating on or in the project which was not submitted on the Affirmative
Action Plan.

ITEMS OF WORK AND SERVICES PERFORMED: List the items/services for
each firm as submitted in the Affirmative Action Plan.

DBE/MBE % OF COMPLETION: Indicate the total % of completion of work on
the project by the DBE/MBE firm.

SUBMITTED ON THE AAP YES/NO: If the firm was listed on the Affirmative
Action Plan, not the appropriate response.

PROPOSED DOLLAR AMOUNT OF WORK TO BE PERFORMED BY DBE/MBEs:
List the proposed dollar amount submitted on the Affirmative Action Plan.

TOTAL DOLLARS PAID THIS PERIOD:  Only report the amount of monies
which reflect payments made to the DBE/MBE firms during the quarter based
on returned cancelled checks on file at the time the report is being prepared.

TOTAL DOLLARS PAID TO DATE: Self-explanatory

HAVE ALL PAYMENTS TO THE DBE/MBEs BEEN COMPLETED? YES/NO If all
final payments have been made (including retainage out of the "Proposed
Dollar Amount,” not the appropriate response. (Note: THIS REPORT WILL
CONTINUE TO BE REQUESTED UNTIL A "YES" IS NOTED FOR ALL MINORITY
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14.

OR DISADVANTAGED FIRMS WHO PARTICIPATED ON A PARTICULAR
PROJECT)

IF DBE/MBE DID NOT ACHIEVE ITS PROPOSED DOLLAR AMOUNT, GIVE
REASON WHY: (IF APPLICABLE) If the firm has completed all work on the
project and the amount listed in the "Total Dollars Paid To Date" column is less
than the amount listed in the "Proposed Dollar Amount of Work" column,
provide areason explaining the difference in dollars.
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ATTACHMENT 3 - Task Order Agreement

CATS TORFP # J02P6200033.
OF MASTER CONTRACT # 050R5800338

This Task Order Agreement (“TO Agreement”) is made this day of Month, 200X by and between
MASTER CONTRACTOR and the STATE OF MARYLAND, Department of Transportation, State
Highway Administration.

IN CONSIDERATION of the mutual premises and the covenants herein contained and other good and
valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the parties
agree as follows:

1.  Definitions. In this TO Agreement, the following words have the meanings indicated:

a. “Agency” means the State Highway Administration, as identified in the CATS TORFP #
J02P6200033.

b. “CATS TORFP” means the Task Order Request for Proposals # J02P6200033, dated
MONTH DAY, YEAR, including any addenda.

c. “Master Contract” means the CATS Master Contract between the Maryland Department of
Budget and Management and MASTER CONTRACTOR dated December 19, 2005.

d. “TO Procurement Officer” means Melissa Barnes. The Agency may change the TO
Procurement Officer at any time by written notice to the TO Contractor.

e. “TO Agreement” means this signed TO Agreement between the State Highway
Administration and MASTER CONTRACTOR.

f.  “TO Contractor” means the CATS Master Contractor awarded this TO Agreement, whose
principal business address is and whose principal office in
Maryland is

g. “TO Manager” means Karl Teitt of the Agency. The Agency may change the TO Manager
at any time by written notice to the TO Contractor.

h. “TO Proposal - Technical” means the TO Contractor’s technical response to the CATS
TORFP dated date of TO Proposal — Technical.

i. “TO Proposal — Financial” means the TO Contractor’s financial response to the CATS
TORFP dated date of TO Proposal - FINANCIAL.

j. “TO Proposal” collectively refers to the TO Proposal — Technical and TO Proposal —
Financial.
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2.1.

2.2

2.3

4.1

4.2

4.3

Scope of Work

This TO Agreement incorporates all of the terms and conditions of the Master Contract and shall
not in any way amend, conflict with or supersede the Master Contract.

The TO Contractor shall, in full satisfaction of the specific requirements of this TO Agreement,
provide the services set forth in Section 2 of the CATS TORFP. These services shall be
provided in accordance with the Master Contract, this TO Agreement, and the following
Exhibits, which are attached and incorporated herein by reference. If there is any conflict
among the Master Contract, this TO Agreement, and these Exhibits, the terms of the Master
Contract shall govern. If there is any conflict between this TO Agreement and any of these
Exhibits, the following order of precedence shall determine the prevailing provision:

The TO Agreement,

Exhibit A — CATS TORFP

Exhibit B — TO Proposal-Technical
Exhibit C — TO Proposal-Financial

oo

The TO Procurement Officer, with approval of the MDOT Contracts Manager, may, at any time,
by written order, make changes in the work within the general scope of the TO Agreement. No
other order, statement or conduct of the TO Procurement Officer or any other person shall be
treated as a change or entitle the TO Contractor to an equitable adjustment under this section.
Except as otherwise provided in this TO Agreement, if any change under this section causes an
increase or decrease in the TO Contractor’s cost of, or the time required for, the performance of
any part of the work, whether or not changed by the order, an equitable adjustment in the TO
Agreement price shall be made and the TO Agreement modified in writing accordingly. The TO
Contractor must assert in writing its right to an adjustment under this section within thirty (30)
days of receipt of written change order and shall include a written statement setting forth the
nature and cost of such claim. No claim by the TO Contractor shall be allowed if asserted after
final payment under this TO Agreement. Failure to agree to an adjustment under this section
shall be a dispute under the Disputes clause of the Master Contract. Nothing in this section shall
excuse the TO Contractor from proceeding with the TO Agreement as changed.

Time for Performance.

Unless terminated earlier as provided in the Master Contract, the TO Contractor shall provide
the services described in the TO Proposal and in accordance with the CATS TORFP on receipt
of a Notice to Proceed from the TO Manager. The term of this TO Agreement is for a period of
two (2) years with a one (1) year renewal option, commencing on the date of Notice to Proceed
and terminating on MONTH DAY, YEAR.

Consideration and Payment

The consideration to be paid the TO Contractor shall be done so in accordance with the CATS
TORFP and shall not exceed $total amount of task order. Any work performed by the TO
Contractor in excess of the not-to-exceed ceiling amount of the TO Agreement without the prior
written approval of the TO Manager is at the TO Contractor’s risk of non-payment.

Payments to the TO Contractor shall be made as outlined Section 2 of the CATS TORFP, but no
later than thirty (30) days after the Agency’s receipt of an invoice for services provided by the
TO Contractor, acceptance by the Agency of services provided by the TO Contractor, and
pursuant to the conditions outlined in Section 4 of this Agreement.

Each invoice for services rendered must include the TO Contractor’s Federal Tax Identification
Number which is Federal ID number. Charges for late payment of invoices other than as
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prescribed by Title 15, Subtitle 1, of the State Finance and Procurement Article, Annotated Code
of Maryland, as from time-to-time amended, are prohibited. Invoices must be submitted to Frank
Vasilios, State Highway Administration — MS C-605, P.O. Box 717, Baltimore, MD 21202-
0717.

4.4  In addition to any other available remedies, if, in the opinion of the TO Procurement Officer, the
TO Contractor fails to perform in a satisfactory and timely manner, the TO Procurement Officer
may refuse or limit approval of any invoice for payment, and may cause payments to the TO
Contractor to be reduced or withheld until such time as the TO Contractor meets performance
standards as established by the TO Procurement Officer.

IN WITNESS THEREOF, the parties have executed this TO Agreement as of the date
hereinabove set forth.

TO CONTRACTOR NAME

By: Type or Print TO Contractor POC Date

Witness:

STATE OF MARYLAND, STATE HIGHWAY ADMINISTRATION, OFFICE OF
INFORMATION TECHNOLOGY

By: Melissa S. Barnes, TO Procurement Officer Date

Witness:
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ATTACHMENT 4 - Conflict Of Interest Affidavit And
Disclosure

A. "Conflict of interest” means that because of other activities or relationships with other
persons, a person is unable or potentially unable to render impartial assistance or advice to the
State, or the person's objectivity in performing the contract work is or might be otherwise
impaired, or a person has an unfair competitive advantage.

B. "Person™ has the meaning stated in COMAR 21.01.02.01B(64) and includes a bidder,
Offeror, Contractor, consultant, or subcontractor or subconsultant at any tier, and also
includes an employee or agent of any of them if the employee or agent has or will have the
authority to control or supervise all or a portion of the work for which a bid or offer is made.

C. The bidder or Offeror warrants that, except as disclosed in 8D, below, there are no relevant
facts or circumstances now giving rise or which could, in the future, give rise to a conflict of
interest.

D. The following facts or circumstances give rise or could in the future give rise to a conflict
of interest (explain in detail—attach additional sheets if necessary):

E. The bidder or Offeror agrees that if an actual or potential conflict of interest arises after the
date of this affidavit, the bidder or Offeror shall immediately make a full disclosure in writing
to the procurement officer of all relevant facts and circumstances. This disclosure shall
include a description of actions which the bidder or Offeror has taken and proposes to take to
avoid, mitigate, or neutralize the actual or potential conflict of interest. If the contract has
been awarded and performance of the contract has begun, the Contractor shall continue
performance until notified by the procurement officer of any contrary action to be taken.

| DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY
THAT THE CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE
BEST OF MY KNOWLEDGE, INFORMATION, AND BELIEF.

Date: By:
(Authorized Representative and Affiant)

SUBMIT THIS WITH THE TECHNICAL RESPONSE
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ATTACHMENT 5 - Labor Classification Personnel Resume
Summary

INSTRUCTIONS:

1.

Master Contractors must comply with all personnel requirements under the Master
Contract RFP 050R5800338 and those Minimum Qualifications and/or Certifications identified
in the subject TORFP.

Only labor categories proposed in the Master Contractors Technical proposal may be
proposed under the CATS TORFP process.

For each person proposed in any of the labor categories, complete one Labor Category
Personnel Resume Summary to document how the proposed person meets each of the
minimum requirements identified in both the Master Contract and the subject TORFP.

For example: If you propose John Smith who is your subcontractor and you believe he
meets the requirements of the Group Facilitator, you will complete the top section of the
form by entering John Smith’s name and the subcontractor’s company name. You will
then complete the right side of the Group Facilitator form documenting how the individual
meets each of the requirements including those identified in the subject TORFP. Where there
is a time requirement such as 3 months experience, you must provide the dates from and
to showing an amount of time that equals or exceeds mandatory time requirement.

Each form also includes examples of duties to perform. The proposed person must be
able to fulfill those duties.

For each subject matter expert, the State will identify the particular area of expertise and
the Master Contractor shall provide proof the individual has qualifications within that area
of expertise.

Additional information may be attached to each Labor Category Personnel Resume

Summary that may assist a full and complete understanding of the individual being
proposed.
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ATTACHMENT 5

LABOR CLASSIFICATION PERSONNEL RESUME SUMMARY
(CONTINUED)

Proposed Individual’s Name/Company (Prime or
Sub Contractor Name): How does the proposed individual meet each
requirement?

LABOR CLASSIFICATION TITLE - (INSERT LABOR CATEGORY NAME)

Education:
(Insert the education description from the CATS RFP
from section 2.12 for the applicable labor category.)

Experience: (Must include dates from and to.)
(Insert the experience description from the CATS
RFP from section 2.12 for the applicable labor
category.)

Duties:
(Insert the duties description from the CATS RFP
from section 2.12 for the applicable labor category.)

Additional Minimum Qualifications: (Must include dates from and to. Must specify a response
for each item. If the proposed personnel does not meet the
requirement or have the specified experience, you must
specify the word “NONE” across from the description. All
items must be addressed with a response or the word
“NONE”. If an item is not addressed the proposed
personnel will be disqualified)

TO Contractor personnel proposed for this TORFP
must have at least six years of Oracle-based
programming experience, three years of which must
include development of browser-based applications.

The TO Contractor personnel must demonstrate a
level of expertise in the following but not limited to:
e Knowledge of Windows XP.
e Knowledge and experience with LDAP and
Single Sign On Technologies,
e Knowledge and experience with Active
Directory
e Knowledge and experience with DOT NET
programming

40




e Knowledge of Oracle Internet Developer
Suite

e Knowledge of PL/SQL and SQL report
writing.

e Knowledge of Oracle Jdeveloper 9i.

e Knowledge and experience with Extensible
Markup Language (XML)

e Knowledge and experience with DOT NET
Framework,

e Knowledge and experience with Visual Basic

e Working knowledge of StarTeam or
equivalent Configuration Management
Software

e Working knowledge of Caliber RM or
equivalent Requirements Management
Software

The proposed personnel must also have experience in
supporting the following systems identified (or
equivalent system experience that would demonstrate
an understanding of the business functions supported
by the systems). Resumes and technical proposals
will be rated based primarily on the experience
demonstrated.

Applications currently supported by the Office of
Traffic and Safety

Maryland Automated Accident Reporting System —
System of accident records collected by Maryland
State Police data entry subsystem for reporting of
Traffic Safety Engineering Studies and Analysis and
accident data reporting requirements support of Traffic
Engineering Project decision-making in SHA and with
contractors.

Current Platform: Oracle 10g and Visual Basic DOT
NET

Collision Diagram - This is a graphical
representation of vehicular accidents that occur
throughout the state. This information is used in
traffic analysis.

Current Platform: Oracle 10g and Visio/Visual Basic
DOT NET

Rest Area Information System — This application is
used by the Office of Maintenance as a tool to define
customer satisfaction with those who visit SHA owned
Rest Areas, and to provide information to SHA's
Business Plan.

Current Platform: Oracle 10g and Visio/Visual Basic
DOT NET
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Scanned SHA Building Plans- A web-based
application that will allow SHA to query for
individual SHA Building Plans via a web-browser.
Current Platform: Oracle10g and Visual Basic DOT
NET (Web Application)

Memorandum of Action System - System allows on
line access to all memorandum of actions. These
action files are used to change traffic regulations on
the roadway.

Current Platform: Oracle 10g and Visual Basic DOT
NET (Web Application)

Signal Database - System that keeps track of existing
and new traffic signals, including all the associated
data of each signal such as electrical attributes, utility
company data and remote communication data. This
application also provides the signal team with
photographs of various signal traffic intersections.
Current Platform: Oracle 10g, Visual Basic DOT NET

Applications __currently  supported by SHA
Headquarters

Transportation Project Web Based Information System
- Web based information system that provides project
related information as well as the current status of
funded highway transportation projects.

Current Platform: Oracle 9i and ASP and Interwoven
Team Site (Content Management System)

Real Estate Management System — Office of Real
Estate Management System tracks and presents to the
various users the relevant information on the status of
SHA real estate owned or being acquired by SHA.
Current Platform: Oracle 9i and ASP DOT NET

Required Certification: Certification # and Date obtained:

The information provided on this form for this labor class is true and correct to the best of my knowledge:

Contractor’s Contract Administrator:

Signature Date

Proposed Individual:
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Signature

Date
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ATTACHMENT 6 — Directions to the Pre-TO Proposal Conference

Driving directions for MDOT Headquarters
7201 Corporate Center Dr.
Hanover, Md. 21076
Harry Hughes Conference Room

Due to Space Limitations and the potential for a large number of vendors attending, please limit attendance to
one (1) person from each prime interested in submitting a proposal.

Baltimore:

From 695; Take Baltimore —Washington Parkway (295) south to 1-195 towards the BWI airport. Take 1-195 to
Md. Rte 170 south towards Dorsey. Go to the fifth traffic light and turn left on Stoney Run rd. Take Stoney Run
rd. through traffic light to stop sign. Turn left on Old Stoney Run Rd. Take Old Stoney Run Rd. to stop sign at
Ridge Rd. and turn right. Take Ridge Rd. to the traffic circle and turn right on Corporate Center Dr. Take
Corporate Center Dr. to 7201 on left side of road. Parking is on right side of road.

Washington:

From Baltimore-Washington Parkway (295); Take Baltimore-Washington Parkway North to 1-195 and exit
towards the BWI Airport (East). Take 1-195 towards the BWI Airport to Md. Rte.170. Take Md. Rte. 170 south
towards Dorsey. Go to the fifth traffic light and turn left on Stoney Run rd. Take Stoney Run rd. through traffic
light to stop sign. Turn left on Old Stoney Run Rd. Take Old Stoney Run Rd. to stop sign at Ridge Rd. and turn
right. Take Ridge Rd. to the traffic circle and turn right on Corporate Center Dr. Take Corporate Center Dr. to
7201 on left side of road. Parking is on right side of road.

Annapolis:

From 1-97; Take 1-97 North to Rte.100 towards Columbia (west). Take Rte. 100 to Rte 170 north towards BWI
Airport. Take Rte. 170 to the third traffic light and turn right on Stoney Run Rd. Take Stoney Run rd. through
traffic light to stop sign. Turn left on Old Stoney Run Rd. Take Old Stoney Run Rd. to stop sign at Ridge Rd.
and turn right. Take Ridge Rd. to the traffic circle and turn right on Corporate Center Dr. Take Corporate Center
Dr. to 7201 on left side of road. Parking is on right side of road.
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ATTACHMENT 7 — NON-DISCLOSURE AGREEMENT (OFFEROR)

This Non- Disclosure Agreement (the “Agreement”) is made this ___ day of 200 _, by and between
(hereinafter referred to as "the OFFEROR ") and the State of Maryland (hereinafter referred to as "the

State").

OFFEROR warrants and represents that it intends to submit a TO Proposal in response to CATS TORFP # J02P6200033 for DOT
NET Programming Technical Services. In order for the OFFEROR to submit a TO Proposal, it will be necessary for the State to
provide the OFFEROR with access to certain confidential information including, but not limited, to . All
such information provided by the State shall be considered Confidential Information regardless of the form, format, or media upon
which or in which such information is contained or provided, regardless of whether it is oral, written, electronic, or any other form,
and regardless of whether the information is marked as “Confidential Information”. As a condition for its receipt and access to the
Confidential Information described in Section 1.7 of the TORFP, OFFEROR agrees as follows:

1. OFFEROR will not copy, disclose, publish, release, transfer, disseminate or use for any purpose in any form any Confidential
Information received under Section 1.7, except in connection with the preparation of its TO Proposal.

2. Each employee or agent of the OFFEROR who receives or has access to the Confidential Information shall execute a copy of
this Agreement and the OFFEROR shall provide originals of such executed Agreements to the State. Each employee or
agent of the OFFEROR who signs this Agreement shall be subject to the same terms, conditions, requirements and liabilities
set forth herein that are applicable to the OFFEROR.

3. OFFEROR shall return the Confidential Information to the State within five business days of the State’s Notice of
recommended award. If the OFFEROR does not submit a Proposal, the OFFEROR shall return the Confidential Information
to Gisela Blades (TO Procurement Officer) Department of Budget and Management on or before the due date for Proposals.

4. OFFEROR acknowledges that the disclosure of the Confidential Information may cause irreparable harm to the State and
agrees that the State may obtain an injunction to prevent the disclosure, copying, or other impermissible use of the
Confidential Information. The State’s rights and remedies hereunder are cumulative and the State expressly reserves any and
all rights, remedies, claims and actions that it may have now or in the future to protect the Confidential Information and/or to
seek damages for the OFFEROR’S failure to comply with the requirements of this Agreement. The OFFEROR consents to
personal jurisdiction in the Maryland State Courts.

5. In the event the State suffers any losses, damages, liabilities, expenses, or costs (including, by way of example only,
attorneys’ fees and disbursements) that are attributable, in whole or in part to any failure by the OFFEROR or any employee
or agent of the OFFEROR to comply with the requirements of this Agreement, OFFEROR and such employees and agents of
OFFEROR shall hold harmless and indemnify the State from and against any such losses, damages, liabilities, expenses,
and/or costs.

6. This Agreement shall be governed by the laws of the State of Maryland.

7. OFFEROR acknowledges that pursuant to Section 11-205.1 of the State Finance and Procurement Article of the Annotated
Code of Maryland, a person may not willfully make a false or fraudulent statement or representation of a material fact in
connection with a procurement contract. Persons making such statements are guilty of a felony and on conviction subject to
a fine of not more than $20,000 and/or imprisonment not exceeding 5 years or both. OFFEROR further acknowledges that
this Agreement is a statement made in connection with a procurement contract.

8. The individual signing below warrants and represents that they are fully authorized to bind the OFFEROR to the terms and
conditions specified in this Agreement. If signed below by an individual employee or agent of the OFFEROR under Section
2 of this Agreement, such individual acknowledges that a failure to comply with the requirements specified in this Agreement
may result in personal liability.

OFFEROR: BY:
NAME: TITLE:
ADDRESS:

SUBMIT AS REQUIRED IN SECTION 1.7 OF THE TORFP
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ATTACHMENT 8 - NON-DISCLOSURE AGREEMENT (TO
CONTRACTOR)

THIS NON-DISCLOSURE AGREEMENT (*Agreement”) is made as of this____ day of ,200__, by and

between the State of Maryland ("the State"), acting by and through its State Highway Administration (the “Department™), and

(“TO Contractor”), a corporation with its principal business office located at

and its principal office in Maryland located at

RECITALS

WHEREAS, the TO Contractor has been awarded a Task Order Agreement (the “TO Agreement”) for DOT NET

Programming Technical Services, TORFP No. J02P6200033 dated release date for TORFP, (the “TORFP) issued under the
Consulting and Technical Services procurement issued by the Department, Project Number 050R5800338; and

WHEREAS, in order for the TO Contractor to perform the work required under the TO Agreement, it will be necessary for

the State to provide the TO Contractor and the TO Contractor’s employees and agents (collectively the “TO Contractor’s Personnel™)
with access to certain confidential information regarding (the “Confidential Information”).

NOW, THEREFORE, in consideration of being given access to the Confidential Information in connection with the TORFP

and the TO Agreement, and for other good and valuable consideration, the receipt and sufficiency of which the parties acknowledge,
the parties do hereby agree as follows:

1.

Confidential Information means any and all information provided by or made available by the State to the TO Contractor in
connection with the TO Agreement, regardless of the form, format, or media on or in which the Confidential Information is
provided and regardless of whether any such Confidential Information is marked as such. Confidential Information includes,
by way of example only, information that the TO Contractor views, takes notes from, copies (if the State agrees in writing to
permit copying), possesses or is otherwise provided access to and use of by the State in relation to the TO Agreement.

TO Contractor shall not, without the State’s prior written consent, copy, disclose, publish, release, transfer, disseminate, use,
or allow access for any purpose or in any form, any Confidential Information provided by the State except for the sole and
exclusive purpose of performing under the TO Agreement. TO Contractor shall limit access to the Confidential Information
to the TO Contractor’s Personnel who have a demonstrable need to know such Confidential Information in order to perform
under the TO Agreement and who have agreed in writing to be bound by the disclosure and use limitations pertaining to the
Confidential Information. The names of the TO Contractor’s Personnel are attached hereto and made a part hereof as Exhibit
A. Each individual whose hame appears on Exhibit A shall execute a copy of this Agreement and thereby be subject to the
terms and conditions of this Agreement to the same extent as the TO Contractor. TO Contractor shall update Exhibit A by
adding additional names as needed, from time to time.

If the TO Contractor intends to disseminate any portion of the Confidential Information to non-employee agents who are
assisting in the TO Contractor’s performance of the TORFP or who will otherwise have a role in performing any aspect of
the TORFP, the TO Contractor shall first obtain the written consent of the State to any such dissemination. The State may
grant, deny, or condition any such consent, as it may deem appropriate in its sole and absolute subjective discretion.

TO Contractor hereby agrees to hold the Confidential Information in trust and in strictest confidence, to adopt or establish
operating procedures and physical security measures, and to take all other measures necessary to protect the Confidential
Information from inadvertent release or disclosure to unauthorized third parties and to prevent all or any portion of the
Confidential Information from falling into the public domain or into the possession of persons not bound to maintain the
confidentiality of the Confidential Information.

TO Contractor shall promptly advise the State in writing if it learns of any unauthorized use, misappropriation, or disclosure
of the Confidential Information by any of the TO Contractor’s Personnel or the TO Contractor’s former Personnel. TO
Contractor shall, at its own expense, cooperate with the State in seeking injunctive or other equitable relief against any such
person(s).

TO Contractor shall, at its own expense, return to the Department, all copies of the Confidential Information in its care,
custody, control or possession upon request of the Department or on termination of the TO Agreement.

A breach of this Agreement by the TO Contractor or by the TO Contractor’s Personnel shall constitute a breach of the TO
Agreement between the TO Contractor and the State.
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TO Contractor acknowledges that any failure by the TO Contractor or the TO Contractor’s Personnel to abide by the terms
and conditions of use of the Confidential Information may cause irreparable harm to the State and that monetary damages
may be inadequate to compensate the State for such breach. Accordingly, the TO Contractor agrees that the State may obtain
an injunction to prevent the disclosure, copying or improper use of the Confidential Information. The TO Contractor
consents to personal jurisdiction in the Maryland State Courts. The State’s rights and remedies hereunder are cumulative and
the State expressly reserves any and all rights, remedies, claims and actions that it may have now or in the future to protect
the Confidential Information and/or to seek damages from the TO Contractor and the TO Contractor’s Personnel for a failure
to comply with the requirements of this Agreement. In the event the State suffers any losses, damages, liabilities, expenses,
or costs (including, by way of example only, attorneys’ fees and disbursements) that are attributable, in whole or in part to
any failure by the TO Contractor or any of the TO Contractor’s Personnel to comply with the requirements of this
Agreement, the TO Contractor shall hold harmless and indemnify the State from and against any such losses, damages,
liabilities, expenses, and/or costs.

TO Contractor and each of the TO Contractor’s Personnel who receive or have access to any Confidential Information shall
execute a copy of an agreement substantially similar to this Agreement and the TO Contractor shall provide originals of such
executed Agreements to the State.

The parties further agree that:

a. This Agreement shall be governed by the laws of the State of Maryland;

b. The rights and obligations of the TO Contractor under this Agreement may not be assigned or delegated, by operation of
law or otherwise, without the prior written consent of the State;

c. The State makes no representations or warranties as to the accuracy or completeness of any Confidential Information;

d. The invalidity or unenforceability of any provision of this Agreement shall not affect the validity or enforceability of any
other provision of this Agreement;

e. Signatures exchanged by facsimile are effective for all purposes hereunder to the same extent as original signatures; and

f.  The Recitals are not merely prefatory but are an integral part hereof.

Contractor/Contractor’s Personnel: State Highway Administration:
Name: Name:

Title: Title:

Date: Date:

SUBMIT AS REQUIRED IN SECTION 1.7 OF THE TORFP
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EXHIBIT A

TO CONTRACTOR’S EMPLOYEES AND AGENTS WHO WILL BE GIVEN ACCESS TO THE
CONFIDENTIAL INFORMATION

Printed Name and Address

of Employee or Agent Signature Date
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ATTACHMENT 9 - PERFORMANCE EVALUATION

DEPENDABILITY Far Exceeds Meets Below Far Raw
Exceeds Below Score
Lateness, Punctuality 5 3 2 1 +
Compliance with TO Manager’s Requirements for 5 3 2 1 +
Pre-Approval of Leave
Total Raw Score =
Total Raw Score 10 6-5 4-3 2
Rating for Dependability Far Exceeds Exceeds Meets Below Far Below
INITIATIVE Far Exceeds Meets Below Far Raw
Exceeds Below Score
Contribution 5 4 3 2 1 +
Advancement in the field 5 4 3 2 1 +
Total Raw Score =
Total Raw Score 10-9 8-7 6-5 4-3 2
Rating for Initiative Far Exceeds Exceeds Meets Below Far Below
INTERPERSONAL RELATIONSHIPS Far Exceeds Meets Below Far Raw
Exceeds Below Score
Customer Service 5 4 3 2 1 +
Communication 5 4 3 2 1 +
Cooperation 3 2 1 +
Tact 3 2 1 +
Adaptability to Change 5 4 3 2 1 +
Total Raw Score =
Total Raw Score 21-20 19-17 16-13 12-8 7-5
Szlt;?i% ;(;Lilgsterpersonal Far Exceeds Exceeds Meets Below Far Below
WORK HABITS Far Exceeds Meets Below Far Raw
Exceeds Below Score
Meeting Target & Timetables 5 4 3 2 1 +
Communication with TO Manager 5 4 3 2 1 +
Use of Time 5 4 3 2 1 +
Organization of Work Environment 5 3 2 1 +
Total Raw Score =
Total Raw Score 20-18 17-14 13-10 9-6 5-4
Rating for Work Habits Far Exceeds Exceeds Meets Below Far Below
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Attachment 9 Continued
Performance Evaluation

JOB KNOWLEDGE Far Exceeds Meets Below Far Raw
Exceeds Below Score
Policies, Procedures, Practices 5 4 3 2 1 +
Organizational Skills 5 4 3 2 1 +
Equipment / Technology 5 4 2 1 +
Terminology 5 4 3 2 1 +
Total Raw Score =
Total Raw Score 20-18 17-14 13-10 9-6 5-4
Rating for Job Knowledge Far Exceeds Exceeds Meets Below Far Below
JOB QUALITY Far Exceeds Meets Below Far Raw
Exceeds Below Score
Timely Completion of Assignments 5 4 3 2 1 +
Problem Solving 4 3 2 1 +
Accuracy 5 4 3 2 1 +
Work Process / Product / Services 5 4 3 2 1 +
Working Under Pressure 5 4 3 2 1 +
Total Raw Score =
Total Raw Score 25-23 22-18 17 -13 12-8 7-5
Rating for Job Quality Far Exceeds Exceeds Meets Below Far Below
JOB QUANTITY Far Exceeds Meets Below Far Raw
Exceeds Below Score
Volume of Work 5 4 3 2 1 +
Total Raw Score =
Total Raw Score 5 4 3 2 1
Rating for Job Quantity Far Exceeds Exceeds Meets Below Far Below
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Attachment 9 Continued
Performance Evaluation

DEPENDABILITY

Evaluation
Far Exceeds Exceeds Meets Below Far Below
Standards Standards Standards Standards Standards

Lateness,
Punctuality

No lateness, always
punctual

Consistently
punctual, an
occasional lateness
with no impact upon
operations

Inconsistent in
punctuality, or
latenesses have
impact upon
operations

Frequently not
punctual, or latenesses
have adverse impact
upon operations

Compliance with
TO Manager’s
Requirements for
Pre-Approval of
Leave

Always complies
with TO Manager’s
requirements for pre-
approval of leave

Usually complies
with TO Manager’s
requirements

Inconsistent in
compliance with
requirements; minor
violations of
requirements

Frequently does not
comply with
requirements; several
minor violations or a
major infraction of
requirements
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Attachment 9 Continued
Performance Evaluation

Evaluation
INITIATIVE Far Exceeds Exceeds Meets Below Far Below
Standards Standards Standards Standards Standards
Always participates in | Consistently Frequently Occasionally Rarely participates in

Contribution

problem solving
and/or making
operational
improvements;
contributes
constructive ideas and
suggestions that have
major impact

participates in
problem solving
and/or making
operational
improvements; con-
tributes constructive
ideas and suggestions
that are implemented

participates in
problem solving
and/or making
operational
improvements;
contributes ideas and
suggestions

participates in
problem solving
and/or making
operational
improvements; rarely
contributes ideas and
suggestions

problem solving
and/or making
operational
improvements; never
contributes ideas and
suggestions

Advancement in
the Field

Has applied concepts
learned in training to
improve operations of
the organization/unit

Anticipates new
technology or
processes and plans
training to improve
knowledge and skills

Pursues training to
maintain current
certifications in
technology or
processes

Does not pursue
training or learning
new technology or
processes but accepts
training if assigned

Declines offers for
training or to learn
new technology or
processes
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Attachment 9 Continued
Performance Evaluation

INTERPERSONAL Evaluation
RELATIONSHIPS Far Exceeds Exceeds Meets Below Far Below
Standards Standards Standards Standards Standards
Consistently goes Frequently goes Always courteous and | Marginally courteous; Occasionally

Customer Service

beyond the
requirements to ensure
that customer needs are
met; consistently
anticipates service
needs of customers;
consistently provides
additional information
or aid without request

beyond the
requirements to en-
sure that customer
needs are met;
frequently anticipates
service needs of
customers; frequently
provides additional
information or aid
without request

congenial with external
and internal customers;
provides requested
assistance and
information to others in
a prompt and courteous
manner

provides requested
assistance and
information to others in
a less than prompt or
courteous manner

discourteous;
occasionally does not
provide assistance and
information to others in
a prompt or courteous
manner

Communication

Facilitates clear and
effective
communication among
involved parties;
accurately interprets
and transmits
communications

Communicates clearly
and concisely with a
high degree of
accuracy

Communicates openly;
participates in team
discussions

Rarely communicates
openly; rarely
participates in team
discussion

Communicates
ineffectively and
unclearly

Cooperation

Actively cooperates
with others to achieve
goals of the
organization; readily
accepts direction from
supervisors; supports
team leader; develops
and maintains
cooperative working
relationships with team
and with others inside
and outside the work
unit

Reluctantly cooperates
with others to achieve
goals of the
organization;
reluctantly accepts
direction from
supervisors; minimally
supports team leader;
rarely develops and
maintains co-operative
working relationships
with team or with
others inside and
outside the work unit

Uncooperative with
others to achieve goals
of the organization;
resistant to direction
from supervisors;
rarely supports team
leader; seldom
develops and maintains
co-operative working
relationships with team
or with others inside
and outside the work
unit
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Attachment 9 Continued
Performance Evaluation

INTERPERSONAL
RELATIONSHIPS
(Continued)

Evaluation
Far Exceeds Exceeds Meets Below Far Below
Standards Standards Standards Standards Standards

Tact

Consistently polite,
respectful of others;
considers the viewpoints
of others; has a positive
effect on people

Marginally polite and
respectful; reluctantly
considers the viewpoint
of others

Rude and disrespectful;
infrequently considers
viewpoint of others;
has a negative effect on
people

Adaptability
To
Change

Presents positive out-
look on changes and
adjustments to work
assignments or
procedures; always
includes suggestions or
solutions as part of
constructive criticism;
motivation and
productivity unaffected
by unanticipated
changes

Readily accepts change
and adjustments to work
assignments or
procedures; usually
makes suggestions or
solutions as part of
constructive criticism;
motivation and
productivity minimally
affected by
unanticipated changes

Accepts changes and
adjustments to work
assignments or
procedures; criticizes
constructively;
cooperative in dealing
with unanticipated
changes

Does not easily accept
changes and adjustments
to work assignments or
procedures; criticism not
always constructive; not
generally cooperative in
dealing with
unanticipated changes

Resistant to changes
and adjustments to
work; criticisms are not
warranted;
uncooperative in
dealing with
unanticipated changes
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Attachment 9 Continued
Performance Evaluation

WORK
HABITS

Evaluation
Far Exceeds Exceeds Meets Below Far Below
Standards Standards Standards Standards Standards

Meeting Targets &
Timetables

Performs at levels better
than targets; early with
timetables and deadlines

Always meets targets,
timetables and deadlines;
always prompt and
prepared for meetings and
other scheduled events

Consistently meets targets,
timetables and deadlines;
consistently prompt and
prepared for meetings and
other scheduled events

Inconsistent in meeting
targets, timetables or
deadlines; inconsistent in
promptness or preparation
for meetings or other
scheduled events

Frequently does not meet
targets, timetables, or
deadlines; frequently lacks
promptness or preparation
for meetings or other
scheduled events

Communication
with TO Manager

Anticipates developments
or delays making
appropriate adjustments;
works independently with
little or no supervision

Always keeps TO
Manager informed of key
developments; responds
quickly and appropriately
to unanticipated delays or
developments; works
independently with
minimal supervision

Consistently keeps TO
Manager informed of key
developments and/or
delays; responds to routine
developments
appropriately; works with
general supervision

Inconsistent in keeping TO
Manager informed of
delays or developments;
some routine
developments require
supervisory guidance;
requires close supervision

Frequently does not keep
TO Manager informed of
developments or delays;
routine developments
often require supervisory
guidance; requires
constant supervision

Use of Time

Completes all regular
assigned work plus
additional assignments;
plans productive activities
in advance to fill any idle
time

Usually completes
additional assigned work
and completes all regularly
assigned duties; finds
productive activities to fill
any idle time

Completes all assigned
work in time allocated;
use of idle time does not
interfere with work of
others

Inconsistent in completing
assigned work in time
allocated; seldom
completes additional tasks

Frequently does not
perform regularly assigned
work in time allocated; use
of idle time negatively
impacts work

Organization of
Work
Environment

Always maintains clean,
organized work
environment; always
practices, maintains and
promotes safe work habits;
always properly maintains
and cares for equipment

Consistently maintains
clean, organized work
environment; consistently
practices and maintains
safe work habits;
consistently maintains and
cares for equipment

properly

Inconsistent in maintaining
clean, organized work
environment; inconsistent
in practicing or
maintaining safe work
habits; inconsistent in
properly maintaining or
caring for equipment

Frequently does not
maintain clean, organized
work environment;
frequently does not
practice safe work habits;
frequently does not
properly maintain or care
for equipment
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Attachment 9 Continued
Performance Evaluation

JOB Evaluation
KNOWLEDGE Far Exceeds Exceeds Meets Below Far Below
Standards Standards Standards Standards Standards
Appropriately uses and Appropriately uses and Appropriately uses Inconsistently uses Rarely uses correct
interprets correct interprets correct correct policies, correct policies, policies, procedures, and
Policies/ policies, procedures, and | policies, procedures, and | procedures, and procedures, and practices
Procedures/ practices and frequently | practices and practices practices
Practices makes recommendations | occasionally makes

to improve them

recommendations to
improve them

Organizational

Systematically and
innovatively manages
activities, information
and resources and makes

Systematically manages
activities, information
and resources and makes
some recommendations

Proficiently manages
activities, information
and resources

Ineffectively manages
some activities,
information and
resources

Rarely manages
activities, information
and resources

Skills recommendations for for improvement
improvement
Develops and uses Familiar with and Basic familiarity with Some understanding of Little or no
innovative applications | appropriately uses equipment/technology the administration’s or understanding of the
Equipment/ of equipment/technology | equipment/technology unit’s equipment/ ad(n1|n|strat|0n sor
technology unit’s
Technology equipment/technology
Appropriately uses and Familiar with and Basic familiarity with Some understanding of Little or no
clearly explains appropriately uses terminology of the the administration’s or understanding of the
terminology of the terminology of the administration and unit unit’s terminology administration’s or
T inol administration and unit; | administration and unit unit’s terminology
erminology keeps abreast of new

concepts and
terminology
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Attachment 9 Continued
Performance Evaluation

JOB
QUALITY

Evaluation
Far Exceeds Exceeds Meets Below Far Below
Standards Standards Standards Standards Standards

Completion of
Assignments

Works independently
with broad direction and
little or no follow up;
self-motivated to
complete assignments

Independently completes
assignments with
minimal direction and
follow up

Independently completes
assignments with routine
supervision

Occasionally unable to
complete assignments
independently; requires
frequent supervision and
follow up

Requires direct
supervision while
performing all aspects of
routine assignments

Problem Solving

Anticipates potential
problems and acts
accordingly; makes an
effort to prevent
recurring problems

Recognizes and analyzes
complex problems and
takes appropriate action
or recommends
effective, creative
solutions

Recognizes and analyzes
routine problems and
takes appropriate action

Occasionally recognizes
problems; experiences
some difficulty with
analysis; requires some
assistance to develop
workable solutions

Rarely recognizes
problems; experiences
extreme difficulty with
analysis; recommends
ineffective solutions or
unable to recommend
solutions

Accuracy

Work performed at the
highest level of
accuracy; errors
extremely rare, always
minor

Work performed at a
high level of accuracy;
errors usually minor in
nature

Work performed at an
acceptable level of
accuracy

Work performed
occasionally at an
unacceptable level of
accuracy; frequent errors

Work performed with
frequent and recurrent
errors in routine
assignments

Work Process/
Product/Services

Develops highest quality
work product or
demonstrates highest
quality of services

Thoroughly researches,
analyzes, and prepares
high quality work
product or provides high
quality services

Thoroughly researches
and efficiently prepares
product at acceptable
standards or provides
services at acceptable
standards

Has difficulty with work
process/product/
Services;

occasionally unable to
meet an acceptable
standard of quality

Rarely meets acceptable
standards of quality

Working Under
Pressure

Efficiently and
effectively performs all
assignments regardless
of distractions or
pressure situations

Frequently handles
difficult pressure
situations and
distractions without
affecting performance;
reprioritizes workload as
needed

Appropriately handles
routine pressure
situations and
distractions of the job
while maintaining
normal workload

Low tolerance to some
pressure situations or
distractions which
hinder job performance

Rarely able to work
under pressure situations
or handle distractions
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Attachment 9 Continued
Performance Evaluation

JOB
QUANTITY

Evaluation
Far Exceeds Exceeds Meets Below Far Below
Standards Standards Standards Standards Standards

Volume of Work

Always produces
more than required

Frequently produces
more than required

Produces the required
volume of work

Occasionally fails to
meet requirements

Rarely meets
requirements
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