
 
 

 

 
DEPARTMENT OF 

BUDGET & MANAGEMENT 

AUDIT SERVICES CONTRACT (ASC) TORFP 

 

KEY INFORMATION SUMMARY SHEET 
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     https://sftp.dbm.state.md.us 
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Directions (Allow sufficient time for your commute and parking.   Fee’d Parking is available 

at local garages): 

 

Contact Jan Stratton and Pam Malech to register all attendees of the Pre-TOP Conference no later 

than Monday, July 30 at 4:00 p.m.  A list of attendees will be provided to building security 

personnel.  When you arrive, ask for Jan Stratton and Security will call for an escort to the meeting 

room. 

 

The OAG building has a parking garage and there is a parking garage next door.  If you park in the 

building, you will need to take the elevators to the main lobby to reach the security desk.  (The 

garage elevators service only the garage and do stop on floors where there is office space.) 

 

Contact Information:   Jan Stratton 

410-576-7938  

Email:  jstratton@oag.state.md.us 
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1.0 PURPOSE 

 

The purpose of this request by the OAG is to review, determine, calculate, and validate the claimed 

financial losses in eligible residential mortgage-based securities (“RMBS”), residential mortgage-

related collateralized debt obligations (“CDOs”), and residential mortgage-related structured 

investment vehicles (“SIVs”) in the Proofs of Claim submitted by State and local Maryland 

governmental entities.  The OAG has received these claims following a settlement with Deutsche 

Bank and anticipates possibly reaching similar RMBS settlements with other entities as well.  The 

OAG seeks to assess the losses claimed prior to distributing Settlement Funds to the claimants. 

 

 

2.0 TERMS & CONDITIONS 

 

2.1 The Master Contract terms and conditions are fully applicable to this TORFP and are not 

usually repeated within the TORFP except for clarification.  Please refer to the Master 

Contract’s RFP for details.   

 

2.2 The sole contact for the ASC Master Contractors at release of the TORFP and until after Task 

Order Agreement (TOA) award is the DBM Contract Manager (See TORFP Key Information 

Summary Sheet). During the term of the TOA Award, the Agency TOM is the point of contact 

(See Scope of Work).  

 

2.3 The TORFP requirements for Master Contractor TOP submission follow in Section 3.  Section 

6.0 General Requirements and Attachment A-Scope of Work (SOW) detail the project 

requirements. 

 

 

3.0 TECHNICAL AND FINANCIAL FORMAT & SUBMISSION REQUIREMENTS 

 

Each Master Contractors shall prepare its Technical and Financial TOP responses as 

outlined within this section. 

3.1 Each Master Contractor receiving this AUDIT TORFP must submit within the AUDIT 

TORFP designated submission time as stated in the Key Information Summary Sheet with 

either a TOP for both Technical and Financial, or a completed form ‘Audit Services 

Contract Master Contractor Comments for Not Submitting a Task Order Proposal.’ 

 

3.2 The due date for submitting a TOP for this AUDIT TORFP is documented on the Key 

Information Sheet.  Local time will be established as provided by the Department of 

Budget & Management’s Web system time stamp or email time stamp.  The Contract 

Manager will not accept submissions after this date and time.  The TOP is to be submitted 

to the DBM MOVEit website at: https://sftp.dbm.state.md.us using your firm’s logon and 

password.  The “file name” in your TOP submission shall state the Master Contractor 

Firm’s Name and the TORFP’s complete labeled number.  For John Smith Company 

submitting a technical file:  

                    Example:  John Smith-Tech-ASC-2018-07-001(OAG-2). 

3.3 The TOPs must be submitted in two (2) separate files using either Adobe Acrobat files or 

a combination of Microsoft software files.  Example: MS Word or Excel.   

https://sftp.dbm.state.md.us/
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a. The first file will be the TOP Technical response to this AUDIT TORFP and titled, 

“Master Contractor Firm’s Shortened Name-Tech-ASC-2018-07-001(OAG-2).” 

 

b. The second file will be the TOP Financial response to this AUDIT TORFP and titled, 

“Master Contractor Firm’s Shortened Name-Finl-ASC-2018-07-001(OAG-2).” 

 

3.4  Format for Technical TOP:  The Master Contractor’s Technical-TOP will be submitted in 

the following order.  

 

3.4.1 The Master Contractor is to provide a Table of Contents and prepare and submit the TOP 

electronically in the following order with appropriately labeled sections. Items A through 

I are mandatory submissions for the Technical TOP.  J, K and L are required submissions 

for the Technical TOP only if the item in the table is Marked for Submission in Section 

3.4.2. A completed Attachment B-ASC Financial TOP Affidavit from this TORFP is 

mandatory for the Financial TOP submission: 

 

Technical TOP: 

 A – Table of Contents;  

 B – Master Contractor’s Executive Summary;  

 C – Work Plan:  A concise summary of the Master Contractor’s abilities, services, and 

management of the TORFP that incorporates all the TORFP requirements.  Also 

any pertinent information the Master Contractor seeks to document to the User 

Agency; 

 D – TORFP Labor Category Summary Sheet (Remember to attach resumes); 

 E – Corporate and Staff Experience and Capabilities, plus References and Information 

for State Contracts; 

 F – Minority Business Enterprise (MBE) Participation (NA); 

 G – Veteran-owned Small Business Enterprise (VSBE) Participation (NA); 

 H – Conflict of Interest Affidavit; 

 I – Affidavit of Agreement Maryland Living Wage Requirements – Service Contract; 

 J – Economic Benefits; 

 K – Certificate of Confidentiality; 

 L – Non-Disclosure Agreement; 

 M – HIPAA Business Associate Agreement (NA); 

 N – Federal Funding (NA); 

 O – Department of Human Resources (DHR) Hiring Agreement (NA); and 

 P – Location of the Performance of Services Disclosure (NA). 

 

Financial  TOP: 

 Attachment B – ASC FINANCIAL TOP AFFIDAVIT (See separate MS Excel worksheet) 

 

3.4.2 Summary of Required Attachments:  Master Contractors, in addition to the TORFP, you 

will need to review, complete, and submit the following forms that are check marked [].  

Ensure that your TOP addresses each of the prescribed areas as part of your Work Plan.  

See the DBM Website for the downloadable forms (links are listed below).  Other forms 

are for your informational use, or, are not specifically applicable to this TORFP. 
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FOR TECHNICAL TOP SUBMISSION: 

 

 FORMS  NOTES 

 A TOP’s Labor Category Summary Sheet (D) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/LaborCategorySu

mmary.doc 

 

Always 

Required 

NA MBE Participation Forms and Instructions (F) 

 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/TORFP-MBE-

DFORMSrevised3.1.2017.docx 

Always 

Required 

Unless 

TORFP 

MBE 

Participation 

Goal is Zero 

NA VSBE Participation Forms and Instructions (G) 
 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/TORFP-VSBE-

MFORMSrevised3.1.2017.docx 

Always 

Required 

Unless 

TORFP 

VSBE 

Participation 

Goal is Zero 

 Conflict of Interest Affidavit and Disclosure and any subcontractor (H) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/ConflictInterestA

ffidavit.doc 

 

Always 

Required 

 Affidavit of Agreement Maryland Living Wage Requirements:  Instructions and 

Affidavit (I) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/LivingWageRequ

irements.doc 

 

Always 

Required 

 Economic Benefits Information for TOP (J) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/EconomicBenefit

sForTOP.pdf 

 

Always 

Required 

 Certificate of Confidentiality for Master Contractor and any subcontractor (K) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/CertificateConfid

entiality.pdf 

 

 

 Non-Disclosure Agreement for Master Contractor and any subcontractor (L) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/NonDisclosureAg

reement.pdf 

 

 

http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/LaborCategorySummary.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/LaborCategorySummary.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/LaborCategorySummary.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/TORFP-MBE-DFORMSrevised3.1.2017.docx
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/TORFP-MBE-DFORMSrevised3.1.2017.docx
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/TORFP-MBE-DFORMSrevised3.1.2017.docx
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/TORFP-VSBE-MFORMSrevised3.1.2017.docx
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/TORFP-VSBE-MFORMSrevised3.1.2017.docx
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/TORFP-VSBE-MFORMSrevised3.1.2017.docx
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/ConflictInterestAffidavit.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/ConflictInterestAffidavit.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/ConflictInterestAffidavit.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/LivingWageRequirements.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/LivingWageRequirements.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/LivingWageRequirements.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/EconomicBenefitsForTOP.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/EconomicBenefitsForTOP.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/EconomicBenefitsForTOP.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/CertificateConfidentiality.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/CertificateConfidentiality.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/CertificateConfidentiality.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/NonDisclosureAgreement.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/NonDisclosureAgreement.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/NonDisclosureAgreement.pdf
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 FORMS  NOTES 

NA HIPAA Business Associate Agreement for Master Contractor and any 

subcontractor (M) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/HIPAABusiness

AssociateAgreement.pdf 

 

 

NA Federal Funding Acknowledgement for Master Contractor (N) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/FederalFundsAck

nowledgment.pdf 

 

Required for 

TOAs valued 

at $100K or 

more using 

federal funds 

NA DHR Hiring Agreement for Master Contractor (O) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/DHRHiringAgree

ment.pdf 

 

 

NA Location of the Performance of Services Disclosure for Master Contractor (P) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/LocationPerforma

nceDisclosure.pdf 

 

Required for 

TOAs valued 

at $2.0M or 

greater 

 The Master Contract’s Summary of Approved Labor Categories and Minimum 

Requirements -- Labor Category Table (4 pages) 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/ASC_LaborCateg

ories.pdf 

 

Always 

Required for 

correlation to 

the Labor 

Category 

Summary 

 and 

Note 

Master Contractor Comments if No TOP is Submitted 

http://dbm.maryland.gov/proc-

contracts/Documents/StatewideContracts/AuditServicesContract2015/MCNoBidForm.d

oc 

 

Always 

Required if 

NO TOP is 

submitted 

 

FOR FINANCIAL TOP SUBMISSION: 

 ATTACHMENT B-ASC FINANCIAL TOP AFFIDAVIT 

(See separate MS Excel Worksheet) 

Always Required 

 

3.5 Technical Submission:   

If a Master Contractor elects to submit a TOP, the Master Contractor shall do so in 

conformance with the requirements of this AUDIT TORFP.  In order to provide a ‘technically 

sufficient’ TOP, the Master Contractor must submit a technical portion for each of the 

following in this Subsection 3.5 that meets the requirements noted.  See also TOP format 

requirements in Section 3.0: 

A. Provide a Table of Contents 

B. Provide a concise Master Contractor’s Executive Summary 

C. Proposed Services - Work Plans: 

http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/HIPAABusinessAssociateAgreement.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/HIPAABusinessAssociateAgreement.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/HIPAABusinessAssociateAgreement.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/FederalFundsAcknowledgment.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/FederalFundsAcknowledgment.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/FederalFundsAcknowledgment.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/DHRHiringAgreement.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/DHRHiringAgreement.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/DHRHiringAgreement.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/LocationPerformanceDisclosure.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/LocationPerformanceDisclosure.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/LocationPerformanceDisclosure.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/ASC_LaborCategories.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/ASC_LaborCategories.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/ASC_LaborCategories.pdf
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/MCNoBidForm.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/MCNoBidForm.doc
http://dbm.maryland.gov/proc-contracts/Documents/StatewideContracts/AuditServicesContract2015/MCNoBidForm.doc
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1. The proposed work plan shall provide a detailed discussion of capabilities and 

approach to address this TORFP’s requirements outlined in Section 6-General TOP 

Requirements and Attachment A-Scope of Work. All tables must be totaled. 

 

2. The proposed work plan shall include estimated task hours of effort, dates, time 

schedules, and assigned personnel by labor class-by Contract Year.  See Section 

D.-Labor Category Summary Sheet For Proposed Personnel below. 

 

The total number of hours shall equate to the total hours noted in the Attachment 

1-Price Proposal - by Labor Classification/by Contract Year.  Only hours may be 

shown in the Technical Proposal.   

 

Note:  The labeling of the labor classifications must adhere to the Master Contract’s 

labor classifications. See Section 2.3.2 to review, ‘The Master Contract’s Summary 

of Approved Labor Categories and Minimum Requirements -- Labor Category 

Table (4 pages)’ 

 

3. Non-Routine Travel:  If Non-routine travel is applicable per the information in the 

Section 1.0 Key Information Summary Sheet and in Attachment A-SOW, and if the 

Master Contractor chooses to propose labor hours specific to Non-Routine Travel 

(beyond the identified 50-mile radius of the Agency site) in addition to the cost 

reimbursement for mileage, the Work Plan must identify and incorporate any 

such labor hours by Labor Classification. (See the ASC Master RFP, Section 

3.4.4.E. (Travel).)  Also see requirements for proposing regarding Non-Routine 

Travel below in D.3-Labor Category Summary Sheet. 

 

4. Provide the names and titles of all key management personnel who will be involved 

with supervising the services rendered under this TOA. 

 

5. Describe the methodology for managing proposed estimates of hours and costs 

on an ongoing basis.   
 

6. Proposed facility:  Identify contractor facilities including address, from which any 

work will be performed. 

 

7. State Assistance:  Provide an estimate of expectation concerning participation by 

the State Agency’s team and/or information that the Master Contractor requires 

from the State Agency team. 

 

8. Include known reporting deliverables as described by the SOW and the Master 

Contract requirements.  See Section F. Minority Business Enterprise Participation 

 

D. Labor Category Summary Sheet  

For Proposed Personnel: 

1. As a summary and part of its work plan, the Master Contractor must complete the 

form ‘A TOP’s Labor Category Summary Sheet.’  Attach a resume of each 

proposed personnel. 
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2. As backup to the summary and Work Plan, provide the total number of personnel 

by labor class, and total estimated hours of effort by labor class for all staff to 

include subcontractors.   

 

3. Non-routine travel is not applicable to this TORFP. 

 

4. Subcontractors:  Identify all proposed subcontractors, including MBEs and VSBEs, 

and their full roles in the performance of this TOA. 

 

E. Corporate and Staff Experience and Capabilities 

 

1. Provide information on past experience with similar projects.   

 

2. Provide specific references to include: 

a) Name of organization. 

b) Name, title, and telephone number of point-of-contact for the reference. 

c) Contract Type, and Period of Performance of contract(s) supporting the 

reference. 

d) The services provided, scope of the contract, performance objectives satisfied, 

and improvements made for the client (e.g. reduction in operation/maintenance 

costs while maintaining or improving current performance levels). 

e) Whether the Master Contractor is still providing these services and if not, an 

explanation of why it is no longer providing the services to the client 

organization. 

3. References and Information for State Contracts: 

As part of its offer (and separate from the references to be listed for ‘E.2.’ above), 

each Offeror is to provide a list of all of its Master Contractor’s contracts with any 

entity of the State of Maryland that it is currently performing or which have been 

completed within the last five (-5-) years.  For each identified contract, the Offeror 

is to provide: 

i. The State contracting entity; 

ii. A brief description of the services/goods provided;  

iii. The dollar value of the contract; 

iv. The term of the contract; 

v. The State employee contact person (name, title, telephone number, and 

email address); 

vi. Whether the contract was terminated before the end of the term specified in 

the original contract, including whether any available renewal option 

was/was not exercised. 

 

Information obtained regarding the Offeror’s level of performance on State 

contracts will be considered as part of the experience and past performance 

evaluation criteria of the TORFP. 

 

If the Master Contractor has no open or past contract experience with the State of 

Maryland, so state. 
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F. Minority Business Enterprise (MBE) Participation 

Minority Business Enterprise Goal - The MBE goal for this AUDIT TORFP is 0%.   

 

 G. Veteran-owned Small Business Enterprise (VSBE) Participation 

Veteran-owned Small Business Enterprise Goal - The VSBE goal for this AUDIT 

TORFP is 0%.   

 

H. Conflict Of Interest 

The TOA Contractor will perform audit services as required by this AUDIT TORFP 

and must do so impartially and without any conflict of interest.  All Master Contractors 

must submit a completed Conflict of Interest Affidavit with the technical portion of its 

TOP for their own firm staff plus any subcontractor staff that is proposed to be utilized 

for this TORFP activity.  If the Procurement Officer makes a determination before 

award of a TOA, pursuant to the AUDIT TORFP that facts or circumstances exist that 

give rise to or could in the future give rise to a conflict of interest within the meaning 

of COMAR 21.05.08.08A, the Procurement Officer may reject a TOP under COMAR 

21.06.02.03B.   

All possible perceived conflicts of interest for the Master Contractor and ALL 

proposed subcontractors, must be clearly identified and described in the Technical 

TOP.  Complete the Conflict of Interest Affidavit and Disclosure form. See Section 

3.4.1 and 3.4.2 regarding the form, and Master Contract RFP Section 3.14. 

 

I. Affidavit of Agreement Maryland Living Wage Requirements-Service Contracts 

Submit a completed Affidavit of Agreement (Maryland Living Wage Requirements). 

See Section 3.4.2 above.  If an area does not apply, write in N/A.  Do not leave blank.  

Also see the Key Information Summary Sheet for the Living Wage Tier specific to this 

TORFP.  The DLLR Website for Living Wage info: 

http://www.dllr.state.md.us/labor/prev/livingwage.shtml 

   

J. Economic Benefits 
A Master Contractor shall submit with its Task Order Proposal (TOP) a narrative 

describing benefits that will accrue to the Maryland economy as a direct or indirect 

result of its performance of the Task Order Agreement (TOA).  Its TOP will be 

evaluated to assess the benefit to Maryland’s economy specifically offered.   

 

A Master Contractor’s TOP that identifies specific benefits as being contractually 

enforceable commitments will be rated more favorably under the evaluation criteria for 

Economic Benefits than a TOP that does not identify specific benefits as contractual 

commitments, all other factors being equal.    

 

The Master Contractor’s TOP shall identify any performance guarantees that will be 

enforceable by the State if the full level of promised benefit is not achieved during the 

task order term.  

 

As applicable, for the full duration of the TOA, or until the commitment is satisfied, 

the Master Contractor shall provide to the procurement officer or other designated 

agency personnel reports of the actual attainment of each benefit listed in response to 

http://www.dllr.state.md.us/labor/prev/livingwage.shtml


 

 10 

this section.  If the Master Contractor is awarded the TOA, these benefit attainment 

reports shall be provided quarterly or other time period designated by Agency.  

 

Please note that in responding to this section, the following do not generally constitute 

economic benefits to be derived from this TOA: 

1. generic statements that the State will benefit from the Master Contractor’s 

superior performance under the contract;  

2. descriptions of the number of Master Contractor employees located in Maryland 

other than those that will be performing work under the TOA; or,  

3. tax revenues from Maryland based employees or locations, other than those that 

will be performing, or used to perform, work under the TOA.   

 

Discussion of Maryland based employees or locations may be appropriate if the Master 

Contractor makes some projection or guarantee of increased or retained presence based 

upon being awarded the TOA. 

 

Examples of economic benefits to be derived from a TOA may include any of the 

following.  For each factor identified below, identify the specific benefit and 

contractual commitments and provide a breakdown of expenditures in that 

category: 

 

A.  The TOA dollars to be recycled into Maryland’s economy in support of the 

TOA, through the use of Maryland subcontractors, suppliers and joint venture 

partners.   

B.  The number and types of jobs for Maryland residents resulting from the TOA. 

Indicate the approved Labor Category classifications, number of employees in 

each classification and the aggregate payroll to which the Master Contractor 

has committed, including contractual commitments at both prime and, if 

applicable, subcontract levels. 

C.  Tax revenues to be generated for Maryland and its political subdivisions as a 

result of the TOA. Indicate tax category (sales taxes, payroll taxes, inventory 

taxes and estimated personal income taxes for new employees). Provide a 

forecast of the total tax revenues resulting from the TOA. 

D.  Subcontract dollars committed to current Maryland small businesses and 

MDOT certified MBEs.  

E.  Other benefits to the Maryland economy which the Master Contractor promises 

will result from awarding the TOA to the Master Contractor, including 

contractual commitments. Describe the benefit, its value to the Maryland 

economy, and how it will result from, or because of the Task Order award. The 

Master Contractor may commit to benefits that are not directly attributable to 

the TOA, but for which the TOA award may serve as a catalyst or impetus. 

 

 K. Certificate of Confidentiality 

Submit a completed Certificate of Confidentiality if it is so indicated in Section 3.4.2.  

The Master Contractor as Offeror should address its corporate policy and procedures 

for confidentiality.   
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 L. Non-Disclosure Agreement 

Submit a completed Non-Disclosure Agreement if it is so indicated in Section 3.4.2.  

The Master Contractor as Offeror should address its corporate policy and procedures 

for security and confidentiality. 

 

M. HIPAA Business Associate Agreement 

Submit a completed HIPPA Business Associate Agreement if it is so indicated in 

Section 3.4.2.  The Master Contractor as Offeror should address its corporate policy 

and procedures for security and confidentiality. 

 

N. Federal Funding Acknowledgement 

Submit a completed Non-Disclosure Agreement if it is so indicated in Section 3.4.2.  

The Master Contractor as Offeror should address its corporate policy and procedures 

for HIPAA confidentiality. 

 

O. DHR Hiring Agreement 

Submit a completed DHR Hiring Agreement if it is so indicated in Section 3.4.2.  The 

Master Contractor as Offeror should address its corporate hiring policy and procedures 

for utilizing this program through DHR. 

 

P. Location of the Performance of Services Disclosure 

Submit a completed Location of the Performance of Services Disclosure if it is so 

indicated in Section 3.4.2.  The Master Contractor as Offeror should acknowledge the 

estimated value of the TOA is $2.0M or higher. 

 

3.6 Financial Submission (SEPARATE SUBMISSION):   
3.6.1 As a separate submission, the Attachment B-ASC Financial TOP Affidavit must be 

completed and signed by the Master Contractor as Affiant and constitutes the Master 

Contractor’s Not To Exceed Financial offer to the State on behalf of its firm, and which 

will be binding for the full term of the executed Task Order Agreement.  Attachment B is 

a separate MS Excel Worksheet. 

3.6.2 Based upon this TORFP’s period of performance and the Master Contractor-Offeror’s 

Work Plan, the Master Contractor-Offeror shall provide hours and prices for each of the 

labor categories as applicable to their Work Plan. These are the maximum prices the State 

will pay for all proposed labor categories. The prices that the Master Contractor utilizes 

can meet but not be greater than their approved Master Contract’s established prices per 

Contract Year and Labor Category. 

3.6.3 The total number of hours for each labor classification and in-total must be the same as 

noted in the Master Contractor's Technical Proposal/Work Plan.   

3.6.4 Record Fully Loaded Fixed Hourly Labor Category Rates that are at, or less than the 

approved Master Contractor’s Not-To-Exceed (NTE) rates under the Master Contract as 

applicable to the Work Plan for this TORFP.  Record each rate to two decimal places.  

Example:  $ 25.00. 

3.6.5 In completing the Financial TOP Affidavit, the Master Contractor’s Financial Proposal will 

be based on a single ‘Total Evaluated Price.’ 

3.6.6 If Non-Routine Travel is indicated in the Section 1.0-TORFP Key Information Summary 

Sheet, and initially allowed in the Agency’s Attachment A-SOW, and then if the Master 
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Contractor chooses to propose Non-Routine Travel within the scope allowed by the ASC 

RFP, Section 3.4.4.E. (Travel), the travel dollars for mileage cost reimbursement must be 

estimated as a Not-To-Exceed and then incorporated into the Total Evaluated Price of the 

Financial TOP on the appropriate line. If there are no estimated dollars being proposed for 

Non-Routine Travel, enter zero dollars in Line 10. 

Any associated labor hours must be estimated and a part of the Work Plan and information 

provided in 3.5.D.3, which will be reflected into the Financial TOP through the hours 

associated with the applicable Labor Categories.   

 

 

4.0 EVALUATION CRITERIA FOR THIS TORFP 

 

4.1 MBE:  The DBM Contract Manager will confirm that the forms as directed under Section 

3.5 F above are provided with the Master Contractor’s Technical TOP submission. If the 

forms TOP MBE Form A, Top MBE Form B, and Top MBE Form C have not been 

completed properly and submitted with the Master Contractor’s TOP to this TORFP when 

due, the Master Contractor’s TOP (Technical and Financial) will be rejected by the State.   

 

4.2 Evaluation of Each Qualified Offeror’s Technical and Financial Proposals 

The Technical and Financial TOPs will be evaluated and have equal merit.  Technical 

criteria will be based upon the criteria noted in 4.3.  The Financial criteria will be evaluated 

for the Best (lowest) Total Evaluated Price.   

4.3 Technical Criteria 

The criteria to be applied to this TORFP are listed in descending order of importance:  

4.3.1 Offeror’s Overall Understanding and Response to the TORFP Requirements & 

Work Plan  

4.3.2 Offeror’s Experience and Capabilities 

4.3.3 Economic Benefits 

4.4 Financial Criteria 

Financial TOPs will be evaluated separately. Master Contractors shall provide prices for 

all nine labor categories per the applicable Contract years that apply to this TORFP’s period 

of performance, and for any applicable Non-Routine Travel. These are the maximum prices 

the State will pay for all proposed labor categories, and the Not-To-Exceed Travel dollars. 

The prices that the Master Contractor utilizes can meet but not be greater than their 

approved Master Contract’s established prices per Labor Category and Contract Year. 

4.5 Reciprocal Preference 

Although Maryland law does not authorize procuring agencies to favor resident Offerors 

in awarding procurement contracts, many other states do grant their resident businesses 

preferences over Maryland Contractors.  Therefore, as described in COMAR 21.05.01.04, 

a resident business preference will be given if: a responsible Master Contractor as Offeror 

whose headquarters, principal Base of Operations, or principal site that will primarily 

provide the services required under this RFP is in another state submits the most 

advantageous offer; the other state gives a preference to its residents through law, policy, 

or practice; and, the preference does not conflict with a Federal law or grant affecting the 

procurement Contract.  The preference given shall be identical to the preference that the 

other state, through law, policy or practice gives to its residents. 
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5.0 SELECTION PROCESS 

 

5.1 General Selection Process 

A Task Order Agreement (TOA) will be awarded in accordance with the competitive sealed 

proposals process under COMAR 21.05.03.  The competitive sealed proposals method is 

based on discussions and revision of proposals during these discussions. 

 

Accordingly, the State may hold discussions with all Master Contractors as “Offerors” 

judged potentially to be reasonably susceptible of being selected for award.  However, the 

State also reserves the right to make an award without holding discussions.  In either case 

of holding discussions or not doing so, the State may determine a Master Contractor-

Offeror to be not responsible or a Master Contractor-Offeror’s TOP to be not reasonably 

susceptible of being selected for award, at any time after the initial closing date for receipt 

of TOPs and the review of those TOPs.  If the State finds a Master Contractor-Offeror to 

be not responsible or a Master Contractor-Offeror’s Technical TOP to be not reasonably 

susceptible of being selected for award, its Financial TOP will not be considered. 

 

5.2 Selection Process Sequence 

5.2.1 The first step in the selection process will be an evaluation for technical merit.  During this 

review oral presentations/discussions may be held. The purpose of such discussions will 

be to assure a full understanding of the State’s requirements and the Master Contractor-

Offeror’s ability to perform, and to facilitate arrival at a Task Order Agreement that will 

be most advantageous to the State.   

5.2.2 Master Contractor-Offerors shall confirm in writing any substantive oral clarification of, 

or change in, their proposals made in the course of any discussions with the user Agency’s 

TOM/PO  Any such written clarification or change then becomes part of the Master 

Contractor-Offeror’s TOP and any TOA that is awarded. 

5.2.3 The Financial TOP of each qualified Master Contractor-Offeror will be evaluated 

separately from its Technical TOP’s evaluation.  After a review of the Financial TOPs of 

qualified Master Contractor-Offerors, the DBM Contract Manager or the Agency 

TOM/Procurement Officer may make clarification inquiries or again conduct discussions 

to further evaluate the Master Contractor-Offeror’s entire proposal. 

5.2.4 When it is in the best interest of the State, the DBM Contract Manager or Agency 

TOM/Procurement Officer will request Master Contractor-Offerors who have submitted 

acceptable proposals to revise their initial TOPs and submit, in writing, Best and Final 

Offers (BAFOs).   

5.3 Award Determination 

Upon completion of all evaluations, discussions, and reference checks, the DBM Contract 

Manager will recommend award of a Task Order Agreement (TOA) to the responsible 

technically qualified Master Contractor-Offeror who is reasonably susceptible of being 

selected for award based upon providing the State with the most advantageous offer.  Task 

Order Agreements are only valid for the specific Task Order to which they apply, and must 

be managed within its specific period of performance (term), NTE price, and scope of work.   
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5.4  Award Documentation  

If the Master Contractor is awarded the Task Order Agreement (TOA), the TOA will be 

forwarded to the awardee and must be completed, signed, and submitted to the DBM 

Contracts Manager as original documents in triplicate. 

 

5.5 Execution of the TOA and Initial Notice-To-Proceed  

Once the DBM Contract Manager has received and validated the signed TOA, the DBM 

Contract Manager will execute the TOA.  Upon execution, the DBM Contract Manager will 

send the awardee an original document for their files along with an applicable, initial Notice 

To Proceed, and notify all Master Contractor-Offerors of the award. Additional Notice-To-

Proceeds may be utilized by the Requesting Agency’s TOM per their discretion during the 

course of the TOA. 

 

6.0 GENERAL TOP REQUIREMENTS (See also SOW) 

 

The TORFP and any subsequent TOA are fully subject to the ASC Master Contract’s terms 

and conditions and are generally not repeated herein except for clarification.  The 

requirements noted in this Section 6 are general TORFP requirements. See also Attachment 

A – Scope of Work. 

 

6.1 Task Order Manager (TOM) 

The assigned TOM to assure compliance with the TOA is: Max Bauer, Assistant Attorney 

General, mbrauer@oag.state.md.us, 401-576-6950.  After TOA award, the TOM is the focal 

point for all correspondence and discussions with the contractor concerning technical direction 

and issues, and all technical direction that provides specific details and milestones.  All 

deliverables must be submitted to and through TOM.  The TOM acknowledges receipt of the 

deliverables, but this does not constitute approval for the deliverables.  Approval for 

acceptance of the deliverables shall only be through the TOM.  For any deliverable that does 

not receive acceptance, the TOM will provide written notification in writing of what is 

required to complete the deliverable to the State’s satisfaction. The TOA Contractor must 

correct the deliverable to the State TOM’s satisfaction and resubmit the deliverable for review 

and approval.  Any deviation from this will result in the TOA Contractor performing at risk of 

non-payment for any unapproved services.  Any change to this TOM position will be 

communicated in writing. 

 

6.2 Reporting and Presentations under the ASC for the TORFP 
For specific reports and presentations required by the TORFP noted in Attachment A-Scope 

of Work, and any subsequent TOA, at a minimum each time a report is required as a 

deliverable, the following procedure will be followed and accounted for in the Master 

Contractor’s Work Plan.  Unless directed otherwise by the TOM at the Kick-Off meeting, the 

TOA Contractor shall prepare the documents in Microsoft products such as MS Word, 

MSExcel, MSPowerPoint, etc.:   

a. Draft Reports:  The TOA Contractor shall prepare and present as requested a written 

Draft Report that includes as applicable, findings, conclusions, anomalies (such as 

questioned costs, etc.) and recommendation.  The State Agency is especially interested 

in those recommendations that will improve their records and internal controls for 

themselves and each applicable stakeholder as directed by the TORFP. 

b. Final Reports:  The Draft Report(s) shall reference and include all backup materials.  

The Draft Report(s) must be provided and presented o the TOM.  Unless required 

mailto:mbrauer@oag.state.md.us
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otherwise by the SOW, the TOA Contractor must plan within their Work Plan to 

incorporate the TOM’s recommended edits into a Final Report (for each contract) due 

within ten (10) working days of the delivery and presentation to the TOM of the Draft 

Report(s). 

c. Summary Report:  The TOA Contractor shall provide a Summary Report that 

summarizes the Final Report(s) in an Executive Summary that includes summaries for 

each category of:  Findings, Conclusions, Anomalies, and Recommendations. 

d. Presentations:  After delivery of the Final Reports and the Summary Report, the TOA 

Contractor shall support up to eight presentations to stakeholders and/or management 

entities as directed by the TOM, and at times and places as approved by the TOM.  

Support includes the written documentation, presentation materials, media (hardware 

and software), and staff.  See the specific requirements within the TORFP SOW as it 

may alter the number and times presentations are required. 

 

6.3 Auditing Standards 

The TOA Contractor shall conduct the audit using generally accepted auditing standards; and 

accordingly, include such tests of the accounting records and such other auditing procedures 

as are considered necessary, and documenting the standards utilized in their reports. 

 

6.4 Detailed Work Plan 

6.4.1 As a general guideline, the Master Contractor as the TOA Contractor will accomplish the 

work under the TORFP/TOA in the following phases: 

Phase I:    Kick-Off Meeting and Finalize the Detailed Work Plan; 

Phase II:   Execution of the Final Detailed Work Plan Finalized in Phase I; 

Phase III:  Draft Reports; 

Phase IV:  Final Reports and Summary Report; and, 

Phase V:   Presentations 

 

6.4.2 The Detailed Work Plan must give a detailed description of the planned audit activities and 

a description of the audit approach/methodology for conducting reviews and for testing.  

The Final Detailed Work Plan is based upon the successful TOA Contractor’s proposed 

solution that will be utilized as the Draft Work Plan. 

 

6.4.3 The Draft and Final Detailed Work Plans must include the schedule of audits to be 

performed and estimate task hours of effort.  The price in-total for all work effort shall not 

exceed the total Not-To-Exceed price in the TOA contractor’s approved Task Order 

Proposal.  Hours utilized must be aligned by the approved Labor Categories as proposed, 

unless a variation in the use of the hours has prior-approval from the TOM.  However, even 

with a variation in the use of hours, the price shall not exceed the total price approved for 

the Task Order Agreement. 

 

6.4.4 The Final Detailed Work Plan is a living document and the TOA Contractor has the 

responsibility to keep it up-to-date.  All requested changes must have prior approval in 

writing from the TOM before their incorporation.   

 

6.4.5 The Kick-Off Meeting and Final Detailed Work Plan: 

 

a. The TOA Contractor shall attend and support the initial Kick-Off Meeting that is to be 

held (unless there is prior approval for another time by the TOM) within approximately 
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15 working days after TOA Award and the initial Notice To Proceed (provided by the 

DBM Contract Manager).  The TOA Contractor will provide the Draft Work Plan at 

the initial Kick-Off Meeting for discussion and input.   

 

b. The Final Detailed Work Plan shall actually be a summary plan that is made up of 

individual components specific to the audit services work as required by the SOW.  The 

Final Detailed Work Plan and its components must demonstrate the timeline, resources 

and effort for completing each audit, the Draft Reports, Final Reports, and any 

presentations.  The timeline and resources must acknowledge access to the State’s 

resources as well.  Unless pre-approved otherwise by the TOM in writing, the Final 

Detailed Work Plan is due within 5 working days of the Kick-Off Meeting.   

 

c. During Phase II execution, periodic meetings will be held with the TOM or a designee 

in order to notify the Agency of any issues, concerns or problems encountered.  The 

initial schedule of these meetings and timing/format of status reports will be established 

at the Initial Kick-Off Meeting.  Although the TOM directs the timing and format of 

the status meetings, it is anticipated that initial meetings between the State TOM/team 

and the TOA Contractor will be approximately weekly.  

 

d. Written Progress/Status Reports:  The TOA Contractor is responsible to prepare written 

progress/status reports.  The format and content of the weekly reports will be 

established at the initial Kick-Off Meeting. The TOA will establish a NTE ceiling 

dollar amount.  The TOA Contractor must monitor invoiced amounts under the TOA.  

When a TOA is projected to reach 75% and 90% of the NTE ceiling dollar amount 

while performing a TOA, the TOA Contractor shall give notice to the TOM and the 

DBM Contract Manager that the TOA has reached, or is projected to reach the 75% 

and 90% level respectively.   Each notice will also include an analysis of the TOA 

Contractor’s ability to complete the project within the NTE ceiling amount.  If the 

analysis concludes that the project cannot be completed within the NTE ceiling amount, 

the rationale for this conclusion must be provided, along with a projection of the 

amount that would be needed to complete the project.  However, providing such a 

projection shall not obligate the State to change the NTE ceiling dollar amount.  If a 

TOA Contractor reaches the TOA’s NTE ceiling dollar amount, the TOA Contractor 

must stop performing any services for which it would seek payment beyond the NTE 

ceiling dollar amount.  See again the ASC RFP’s Section 3.4.3.2 for additional 

information. 

 

6.4.6 Master Contactor’s Invoicing and Invoicing Report(s): 

 

6.4.6.1 Invoices with applicable backup documentation are due to the TOM no later than the 10th 

of the calendar month for the proceeding month’s expended Task Order Agreement 

activity, unless there is prior written approval by the TOM for another submission date for 

the specific month. For example, for the month of December 1 through December 31, 2017, 

all invoicing, MBE reports, and any monthly status reports as requested by the TOM are 

due to be submitted no later than January 10, 2018. Invoices shall be only for actual time 

worked during the reporting period.   

 

6.4.6.2 Invoices shall include but not be limited to the following information:  name and address 

of the TOA’s applicable State Agency, Contractor’s name, remittance address, federal 
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taxpayer identification, Invoice Period, Invoice Date, Invoice Number, and Total Amount 

Due and the Master Contractor’s Blanket Purchase Order Number/The user Agency’s 

Purchase Order Number(s).   

 

6.4.6.3 The Total Amount Due for a TOA’s invoice will be derived from the information detailed 

on the invoice. Invoices submitted without the required backup information will not be 

approved or processed for payment until the TOA Contractor provides the required 

information.  Information required to be included: 

  

1. The Labor Categories being billed and each applicable personnel’s name; and, 

2. The personnel’s total hours for the month, and her/his applicable Hourly Rate. 

 

6.4.6.4 For each invoice, the Contractor shall provide documentation that all the direct hours 

invoiced for its employees and subcontractors have actually been expended as 

documented, totally and productively, in the performance of the TOA.  The employee 

time sheets or electronic time keeping records shall be certified by the Contractor to be 

the actual time worked by the employees and its subcontractors.  The Master Contractor 

shall provide the invoice and its applicable documentation to the applicable TOM. 

 

6.4.6.5 After the first invoice, subsequent invoices should document cumulative hours worked by 

Labor Category and cumulative dollars invoiced in order to coincide with the information 

reported on the NTE. 

 

6.4.6.6 If Non-Routine Travel is approved in the TORFP/TOA, the Non-Routine Travel must be 

billed by the Contractor on a separate line item from the Labor Hours being invoiced.  The 

TOA Contractor shall provide a separate line item, or separate invoice for any State 

Agency that requests a separate invoice for invoiced travel due to its accounting policies.   

 

6.4.6.7 Only expended direct hours and expended dollars for Non-Routine Travel may be 

invoiced, and may not exceed those applicable NTE prices as indicated in the TOA.  Any 

unexpended dollars for labor or Non-Routine Travel at the conclusion of the TOA are not 

invoiced and are considered forfeited.  

 

6.5 Travel 

The Task Order Manager (TOM) shall determine the applicability of Routine Travel versus 

Non-Routine travel for a particular TOA, if it was originally a requirement of the TORFP.  See 

this Section 1.0-TORFP’s Key Information Summary Sheet for travel requirements.  

 

6.6 Staffing 

As with all Master Contract and subsequent TOA requirements, staffing by the Master Contractor 

is governed by the ASC Master Contract.  This includes its own staffing and those staff utilized 

through subcontractors.   

 

6.6.1 The Master Contractor shall communicate with and manage its commitments to its 

subcontractor(s) and the State.  See also the ASC Master Contract RFP Section 1.34:  

“Subcontractor Prompt Payment Policy”. 

6.6.2 For any subcontractors proposed on a TOA, the Master Contractor shall provide 

documentation upon the State’s request of the written, signed and dated commitment 

between the Master Contractor and the subcontractor, and the specific agreed for scope of 
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work and commitment.  The commitment must be in-place before the Master Contractor 

utilizes such subcontractor in a TOP.  If at any point during the TORFP/TOP process that 

the Master Contractor becomes aware of a subcontractor’s inability to perform the services 

as committed to and indicated in its TOP, the Master Contractor shall promptly document 

this in writing to the DBM Contract Manager.  As this may affect the Master Contractor’s 

ability to complete the applicable TOA, or receive a subsequent applicable TOA award, 

the DBM Contract Manager will provide written direction on any further process required 

to remedy the issue. 

6.6.3 In response to each TORFP, the Master Contractor shall propose staff that is available at 

the time of the Master Contractor’s TOP for the time period specified in the applicable 

TORFP.  The staff that is proposed by the Master Contractor shall be the staff utilized if 

awarded the TOA.  From the date that a TOP is received by the DBM Contract Manager 

(or designee), any subsequent changes to personnel requested by the Master Contractor 

must be done per the procedures outlined in the ASC Master Contract RFP Section 1.23:  

“Substitution of Personnel”. 

6.6.4 On a monthly basis, even if there is zero work effort performed or zero invoicing, the 

Master Contractor will give status reports for the prior month’s activity per the TOA 

requirements until final deliverables and invoicing have been accepted and reported.  In 

addition, the Master Contractor and their MBE subcontractor(s) must provide the TOM 

respectively, MBE D-4A and/or D-4B forms for Master Contractor activity and a MBE D-

5 form directly from the MBE Subcontractor to the TOM for their activity.   

6.6.5 On a monthly basis, even if there is zero work effort performed or zero invoicing, the 

Master Contractor will give status reports for the prior month’s activity per the TOA 

requirements until final deliverables and invoicing have been accepted and reported.  In 

addition, the Master Contractor and their VSBE subcontractor(s) must provide the TOM 

respectively, a VSBE M-3 form for Master Contractor activity and a VSBE M-4 form 

directly from the VSBE Subcontractor to the TOM for their activity. 

 

6.7 DBM Contract Management  

The TOM manages the day-to-day operations of the TOA; however, neither the TOA Master 

Contractor nor the Agency TOM is authorized to make contractual changes to the TOA 

regarding over all period of performance, scope, labor categories, the Not-To-Exceed pricing, 

or MBE.  Any questions concerning these types of issues must be addressed to the DBM 

Contract Manager. 

 

6.8  Security 

6.8.1 Security Regarding Contractor-owned Computer Equipment:  The TOA Contractor shall 

not connect any of its own equipment to an Agency’s or State agent’s LAN/WAN without 

prior written approval by the State.  The State will provide equipment as necessary for 

support that entails connection to the State LAN/WAN, or give prior written approval as 

necessary for connection.   

6.8.2 The TOA Contractor shall provide and fill-out any necessary paperwork for security access 

to sign on at the State’s site if access is needed to the State’s LAN/WAN, as directed and 

coordinated with the State’s IT personnel through and by the TOM. 

6.8.3 At all times at any facility, the TOA Contractor’s personnel shall ensure cooperation with 

State site requirements which include: being prepared to be escorted at all times, any 
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specific security for that particular site, and providing information for badging and wearing 

the badge in a visual location at all times.  

 

6.9 Confidentiality / Non-Disclosure 

The Master Contractor and all associated staff and subcontractor personnel must keep 

confidential, all information learned during the performance of the TOA Contract.  Any 

specific Confidentiality Agreement and/or Non-Disclosure Agreement that is required by the 

TORFP in Attachment A-SOW will be noted in Section 3.4.2 of this TORFP and must be 

completed by all staff (Master Contractor and subcontractors) as proposed by the Master 

Contactor under this TORFP. 

 

6.10 Living Wage 

 See the Living Wage Tier applicable to this TORFP on the Key Information Summary Sheet. 

 

A TORFP for services valued at $100,000 or more under a State Master Contract may be 

subject to Title 18, State Finance and Procurement Article, Annotated Code of Maryland.  

Additional information regarding the State’s Living Wage requirement is contained in this 

solicitation (see Attachment L-The Living Wage Requirements for Service Contracts).  The 

Living Wage Law applies to each TOA issued under a TORFP.  Each Task Order stands 

alone.  If the Master Contractor fails to submit and complete the Living Wage Affidavit of 

Agreement with its response to a TORFP, the State may determine for that TORFP that the 

Master Contractor is not responsible.   

 

Master Contractors and Subcontractors subject to the Living Wage Law shall pay each 

covered employee at the rate specified by law which may be viewed on the Department of 

Labor, Licensing and Regulation website at:  http://www.dllr.maryland.gov/.     

 

The specific Living Wage rate is determined by whether a majority of services for a TORFP 

take place in a Tier 1 Area or Tier 2 Area of the State. The Tier 1 Area includes Montgomery, 

Prince George’s, Howard, Anne Arundel, and Baltimore Counties, and Baltimore City.  The 

Tier 2 Area includes any county in the State not included in the Tier 1 Area. In the event 

that the employees who perform the services are not located in the State, the head of the unit 

issuing the TORFP pursuant to SFP §18-102 (d) shall assign the tier based upon where the 

recipients of the services are located. The tier determination will be made on the Task Order 

level and will be included in each TORFP.  See the Affidavit of Agreement affixed as part 

of this RFP’s Attachment L-The Living Wage Requirements for Service Contracts. 

 

6.11 HIPAA Business Associate Agreement 

The Master Contractor and all associated staff and subcontractor personnel must keep 

confidential, all information learned during the performance of the TOA Contract that 

pertains to HIPAA regulations.  Any specific HIPAA Business Associate Agreement that is 

required by the TORFP in Attachment A-SOW will be noted in Section 3.4.2 of this TORFP 

and must be completed by all staff (Master Contractor and subcontractors) as proposed by 

the Master Contactor under this TORFP. 

 

6.12 Federal Funding Acknowledgement 

Any specific Federal Funding Acknowledgement that is required by the TORFP in 

Attachment A-SOW will be noted in Section 3.4.2 of this TORFP and must be completed 

http://www.dllr.maryland.gov/
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by the Master Contractor proposing to this TORFP.  If the Task Order Agreement (TOA) 

includes Federal funds, the following provisions may apply:   

a. There are programmatic conditions that apply to TOAs due to federal funding.   

b. The total amount of federal funds allocated for the Agency is $ (to be entered by 

requesting agency in the TORFP) in Maryland State fiscal year (to be entered by 

requesting agency in the TORFP).  This amount represents (to be entered by 

requesting agency in the TORFP) % of all funds budgeted for the unit in that fiscal 

year.  This does not necessarily represent the amount of funding available for any 

particular grant, contract, or solicitation. 

c. This TOA contains federal funds.  The source of these federal funds is: (to be entered 

by requesting agency in the TORFP).  The CFDA number is: (to be entered by 

requesting agency in the TORFP).  The conditions that apply to all federal funds 

awarded by the Agency are contained in the Federal Funds Acknowledgement.  Any 

additional conditions that apply to this particular federally-funded TOA are 

contained as supplements to the Federal Funds Acknowledgement and MC Offerors 

are to complete and submit the Attachments with their Task Order Proposal as 

instructed in the Attachments.  Acceptance of this agreement indicates the MC 

Offeror’s intent to comply with all conditions, which are part of this TOA. 

 

6.13 Department of Human Resources (DHR) Hiring Agreement 

Any specific DHR Hiring Agreement that is required by the TORFP in Attachment A-SOW 

will be noted in Section 3.4.2 of this TORFP and must be completed by the Master 

Contractor proposing to this TORFP.  If this TOA includes the DHR Hiring Agreement, the 

successful Master Contractor will be required to complete the agreement.  This Affidavit 

must be provided within five (5) Business Days of notification of proposed TOA award. 

 

6.14 Location of Performance of Services Disclosure 

Any specific Location of Performance of Services Disclosure that is required by the TORFP 

in Attachment A-SOW will be noted in Section 3.4.2 of this TORFP and must be completed 

by the Master Contractor proposing to this TORFP.  For any TOA that is anticipated to have 

an estimated value of $2,000,000 or more, a Location of the Performance of Services 

Disclosure is required. 

 

 

ATTACHMENT A – SCOPE OF WORK 

 

1.0 Purpose 

 

The purpose of this request by the OAG is to review, determine, calculate, and validate the claimed 

financial losses in eligible residential mortgage-based securities (“RMBS”), residential mortgage-

related collateralized debt obligations (“CDOs”), and residential mortgage-related structured 

investment vehicles (“SIVs”) in the Proofs of Claim submitted by State and local Maryland 

governmental entities.  The OAG has received these claims following a settlement with Deutsche 

Bank and anticipates possibly reaching five similar RMBS settlements with other entities as well.  

The OAG seeks to assess the losses claimed prior to distributing Settlement Funds to the claimants. 
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For each settlement, the independent contractor must address the following areas, under the 

direction of OAG: 

1. Confirm whether each investment claimed is a Covered Investment, based on eligibility 

information and criteria provided by the OAG; 

2. Determine the proper methodology for calculating realized and unrealized losses in the 

Covered Investments; 

3. Review and verify that supported documentation provided by each claimant supports the 

claimed unrealized or realized loss; 

4. Discuss additional supporting documentation needs and questions directly with claimants, 

and obtain additional supporting documentation directly from claimants, as appropriate; 

5. Calculate and determine the eligible realized or unrealized losses for each security claimed 

by each Maryland governmental entity using the proper methodology; and 

6. Prepare a detailed report for the OAG for each settlement regarding the methodologies 

used and findings and respond to questions as needed.  The contractor’s initial report must 

contain a detailed description of the methodologies used to calculate both realized and 

unrealized losses (including equations), the exact supporting documentation obtained and 

used to calculate those losses, and any other specific sources of information used by the 

contractor in assessing losses.  The report must include a written description and 

spreadsheets that provide (1) a summary of each entity’s total claim, the contractor’s 

recalculation, the total allowed claim, and an explanation for why any total allowed claim 

deviated from the original claim, and (2) a detailed sheet itemizing the securities claimed 

by each Maryland governmental entity and applying and detailing each component of the 

loss calculation equation on each security, including a calculation of the original claim in 

each security by each Maryland governmental entity, a re-calculation of the realized or 

unrealized losses claimed in each security by each Maryland governmental entity using the 

appropriate methodology; the variance between the original claim and the recalculate 

claim; and the total eligible claim for each security by each Maryland governmental entity, 

including the explanation for any variance. 

 

2.0 Background 

 

On May 31, 2017, the Maryland Attorney General’s Office settled allegations against Deutsche 

Bank (“DB1”) that DB violated Maryland laws in connection with their creation, pooling, 

structuring, sponsorship, arranging, formation, packaging, marketing, underwriting, sale, or 

issuance of residential mortgage-backed securities (“RMBS”) and collateralized debt 

obligations comprising of RMBS (“CDOs of RMBS”) to public investors in the State of 

Maryland.  As a result of this settlement, DB paid $15 million to a restitution fund that will be 

used to reimburse certain governmental investors (including government pension plans and 

trusts) for certain losses related to investments made directly in RMBS and CDP of RMBS 

offerings by DB (the “Settlement Funds”). 

 

The Attorney General is charged with administering the Settlement Funds.  Pursuant to a 

claims process established by the Attorney General, the OAG will receive Proofs of Claim 

from State and local government entities seeking to recover the Settlement Funds.  Combined, 

the Proofs of Claim are estimated to seek to recover losses related to several hundred different 

RMBS and CDOs of RMBS. 

                                                           
1  DB refers collectively to the following: Deutsche Bank Securities, Inc.; DB Structured Products, Inc.; 

Deutsche Alt-A Securities, Inc.; MIT Holdings, Inc.; and ACE Securities Corp., along with each entity’s 

current and former parents, subsidiaries, and affiliates. 



 

 22 

 

For the Proof of Claim process, the “Covered Time Period” is January 1, 2002 through January 

1, 2009.2  The “Covered Investments” are the RMBS and CDOs of RMBS created, pooled, 

structured, arranged, formed, packaged, marketed, underwritten, offered, sold, or issued by DB 

within the Covered Time Period and purchased with the claimant’s public funds.3  A non-

exhaustive list of the Covered Investments contained in the settlement is included as 

Attachment C. 

 

The Proofs of Claim and supporting documentation provided will be available in PDF and, 

where appropriate, Excel format, a copy of which can be provided to the selected contractor 

subject to a confidentiality agreement.  The specific supporting documentation provided will 

vary by claimant but generally will include brokerage statements, monthly investment 

transaction reports, or omnibus Excel transaction reports generated by the claimant’s 

independent investment advisor.  The OAG has reserved the right to request additional 

supporting documentation and information from the claimants, and can coordinate with the 

selected contractor to request additional documentation from the claimants as needed. 

 

The OAG may reach five additional, similar settlements with other entities.  These settlements 

will likely be for different amounts than the Deutsche Bank settlement, but the scope of the 

claims process and settlement administration will be substantially similar. 

 

3.0 The Agency’s goal for this financial audit service is: For each settlement, to have an 

independent contractor review, calculate, and verify claims to address the specific objectives.  

Outcomes expected include a report of findings that contains the following:  

 

3.1  Executive summary: 

3.1.1 Purpose of the review; 

3.1.2 Scope of the review; 

3.1.3 Specific methodology used to conduct the review to include: 

3.1.3.1 Any qualitative and quantitative tests, including equation, performed by the 

contractor in re-calculating, determining, and verifying each loss. 

3.1.3.2 The specific supporting documentation and sources of information used to re-

calculate, determine, and verify each loss; and 

3.1.3.3 A statement that the review was conducted in compliance with generally accepted 

auditing standards. 

 

3.2  Findings: 

3.2.1 Specific, itemized findings regarding each security in each claimant’s Proof of 

Claim and the proper calculation of its eligible losses, including but not limited to: 

3.2.1.1 Calculation of the original claim in each security claimed by each Maryland 

government entity; 

3.2.1.2 Re-calculation of the realized or unrealized losses claimed in each security by each 

Maryland governmental entity using the appropriate methodology; 

                                                           
2  The Attorney General’s Office reserves the right to modify the Covered Time Period during the claims 

evaluation process. 
3  The Attorney General’s Office also will consider any investment made in a structured investment vehicle 

(“SIV”) created, originated, pooled, structured, arranged, formed, packaged, marketed, underwritten, sold, 

or issued by DB. 

 RMBS, CDOs contained RMBS, or SIVs held by mutual funds owned by a claimant are not eligible as a 

Covered Investment. 
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3.2.1.3 The total eligible claim for each security by each Maryland government entity, 

including the explanation of any variance; 

3.2.1.4 The variance between the original claim and the recalculated claim; 

3.2.1.5 A detailed spreadsheet encompassing the above four items. 

3.2.2 A summary of each entity’s total claim, the contractor’s recalculation, the total 

allowed claim, and an explanation for why any total allowed claim deviated from the original 

claim.  This summary should also be provided in a table or spreadsheet. 

3.2.3 Confirmation and certification that the contractor has reviewed the relevant 

documentation and that claimed losses have been verified as reliable and correct consistent 

with generally accepted financial standards. 

 

To ensure transparency and clear communication, the contractor shall hold a weekly meeting 

or teleconference with the OAG to discuss initial findings, observations, and questions.  The 

actual personnel performing the work on this project should be present during the meeting or 

teleconference, not just a supervisor or manager. 

 

The contractor should provide the OAG with a draft report no later than December 31, 

2018.  The OAG will discuss the draft report with the contractor and any changes to the draft 

report will be discussed, agreed upon, and incorporated into the final report no later than 

March 31, 2019.  The final report should be completed in Microsoft Word and Excel where 

applicable (such as charts and spreadsheets).  A final report must also be provided in PDF 

document form. 

 

4.0 The Master Contractor will complete the requirements as indicated to meet the Agency’s 

goal through the following objectives: 

 

For each settlement, the contractor must address the following areas, under the direction 

of the OAG: 

 

4.1 Confirm whether each investment claimed is a Covered Investment, based on 

eligibility information and criteria provided by the OAG. 

 

4.2 Determine the proper methodology for calculating realized and unrealized losses in 

the Covered Investments. 

 

4.3 Review and verify that supporting documentation provided by each claimant 

supports the claimed realized or unrealized loss. 

 

4.4 Discuss additional supporting documentation needs and questions directly with 

claimants, and obtain additional supporting documentation directly from claimants, as 

appropriate. 

 

4.5 Calculate and determined the eligible realized or unrealized losses for each security 

claimed by each Maryland governmental entity using the proper methodology. 

 

4.6 Prepare a detailed report for the OAG regarding the methodologies used and 

findings and respond to questions as needed.  The contractor’s initial report must contain 

a detailed description of the methodologies used to calculate both realized and unrealized 

losses (including equations), the exact supporting documentation obtained and used to 
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calculate those losses, and any other specific sources of information used by the 

contractor in assessing losses.  The report must include a written description and 

spreadsheets that provide (1) a summary of each entity’s total claim, the contractor’s 

recalculation, the total allowed claim, and an explanation for why any total allowed claim 

deviated from the original claim; and (2) a detailed sheet itemizing the securities claimed 

by each Maryland governmental entity and applying and detailing each component of the 

loss calculation equation on each security, including a calculation of the original claim 

in each security by each Maryland governmental entity, a re-calculation of the realized 

or unrealized losses claimed in each security by each Maryland governmental entity 

using the appropriate methodology, the variance between the original claim and the 

recalculated claim, and the total eligible claim for each security by each Maryland 

governmental entity, including the explanation for any variance. 

 

5.0 In addition to the General Requirements documented in Section 6.0 of the TORFP, the 

Master Contractor must complete:  N/A 

 

6.0 The term of the Task Order Agreement Contract will begin upon a fully executed Task 

Order Agreement in conjunction with an initial Notice-To-Proceed issued by the DBM 

Contracts Management Office.  Upon delivery and after State acceptance of the final 

deliverable, the term of the Task Order Agreement will end July 31, 2020, or when the 

final Settlement has been completed (as indicated by OAG), whichever comes first.  

 

7.0 At the State’s facility, it is anticipated that the following will be provided.  

Contractor will work off site with information provided by OAG under the provisions of 

the Confidentiality Agreement and Non-Disclosure Agreement. 

 

8.0 Travel:  Non-Routine Travel is not applicable to this TORFP.   

 

9.0 Certificate of Confidentiality:  All proposed staff of the Master Contractor’s staff to 

include subcontractors is required to complete this form.  

 

10.0 Non-Disclosure Agreement:  All proposed staff of the Master Contractor’s staff to 

include subcontractors are required to complete this form.  See the ASC DBM Website 

for a copy of this form. 

 

11.0 HIPAA Business Associate Agreement:  All proposed staff of the Master Contractor’s 

staff to include subcontractors is not required to complete this form.   

 

12.0 Federal Funding Acknowledgement:  The Master Contractor is not required to 

complete this form. 

 

13.0 DHR Hiring Agreement:  The Master Contractor is not required to complete this form. 

 

14.0 Location of the Performance of Services Disclosure:  The Master Contractor is not 

required to complete this form. 
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ATTACHMENT B – ASC FINANCIAL TOP AFFIDAVIT 

 

Attachment B-The form ‘ASC Financial TOP Affidavit’ is a separate MS Excel file.  Complete 

and submit as the Master Contractor’s Financial Submission as instructed in Section 3.6. 

 

ATTACHMENT C – ANNEX C – RMBS and CDOs 

 

Attachment C is a separate PDF file.   
 


