## Attachment S DPSCS Daily & Weekly Census Blank

## **DPSCS Daily Therapeutic Community Census**

																															Average
	Capacity	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	20	5 27	28	TOTAL	Daily
MCTC Census	90																														
MCTC Admissions																															
MCTC Discharges																															
MCTC Completions																															
MTC Census	74																														
MTC Admissions																															
MTC Discharges																															
MTC Completions																															
<b>CMCF Total Census</b>	255																														
<b>CMCF Phase I&amp;2 Census</b>																															
<b>CMCF Work Phase Census</b>																															
<b>CMCF Admissions</b>																															
<b>CMCF Discharges</b>																															
<b>CMCF Completions</b>																															
PATX Census	82																														
PATX Admissions																															
PATX Discharges																															
PATX Completions																															
MCIW Census	105																														
MCIW Admissions																															
MCIW Discharges																															
MCIW Completions																															
<b>Total Census</b>	606																														
<b>Total Admissions</b>																															
<b>Total Discharges</b>																															
<b>Total Completions</b>																															

## Attachment S DPSCS Daily & Weekly Census Blank

Program	Contracted Capacity	Cycle Start Dates	Week	kly Census S	Submissions	Februa	nry 2015	Cycle	Projected Monthly Completions (To Be Submitted in Week 2)	Total Admissions needed next Cycle	
			Week 1	Week 2	Week 3	Week 4	Week 5				
			2/6/2015	2/13/2015	2/20/2015	2/27/2015					
		1st Wed of									
MCTC	90	Month									
		1st Wed of									
MCIW	105	Month									
MTC	74	1st Mon of Month									
PATX	82	1st Wed of Month									
CMCF	255	1st Wed of Month									
CMCF Phase 1 & 2											
CMCF work phase											
Total	606										